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Date Event

05/18/15 Advertisement

06/08/15 Letters of Interest for Phase I of the procurement process due in District

Office by 4:00 pm local time

06/26/15 Proposal Evaluators submit Letter of Interest Scores to Contracting Unit

8:00 am local time

07/01/15 Contracting Unit provides Letter of Interest scores and Proposal

Evaluators comments to Selection Committee 12:00 pm local time

07/20/15 Public Meeting of Selection Committee to review and confirm Letter of

Interest scores 8:30 am local time

07/20/15 Notification to Responsive Design-Build Firms of the Letter of Interest

scores 10:00 am local time

07/22/15 Deadline for all responsive Design-Build Firms to affirmatively declare
intent to continue to Phase II of the procurement process 10:00 am local
time

07/22/15 Shortlist Posting 12:00 pm local time

07/27/15 Final RFP provided to Design-Build Firms providing Affirmative

Declaration of Intent to continue to Phase II of the procurement process

08/06/15 Mandatory Pre-proposal meeting at 1:30 pm local time at FDOT, 1074

Highway 90, Chipley, FL. All Utility Agency/Owners that the Department

contemplates an adjustment, protection, or relocation is possible are to

be invited to the mandatory Pre-Proposal meeting.

08/13/15 Deadline for Design-Build Firm to request participation in One-on-One

Alternative Technical Concept Discussion Meeting No. 1

08/18/15 Deadline for Design-Build Firm to submit preliminary list of Alternative

Technical Concepts prior to One-on-One Alternative Technical Concept

Discussion Meeting No. 1

08/20/15 One-on-One Alternative Technical Concept Discussion Meeting No. 1. 90

Minutes will be allotted for this Meeting.

08/27/15 Deadline for Design-Build Firm to request participation in One-on-One

Alternative Technical Concept Discussion Meeting No. 2

08/31/15 Deadline for Design-Build Firm to submit preliminary list of One-on-One

Alternative Technical Concepts prior to Alternative Technical Concept

Discussion Meeting No. 2

09/03/15 One-on-One Alternative Technical Concept Discussion Meeting No. 2. 90

Minutes will be allotted for this Meeting.



09/17/15 Deadline for submittal of Alternative Technical Concept Proposals

4:00pm local time.

09/17/15 Final deadline for submission of requests for Design Exceptions or Design

Variations 4:00 pm local time.

10/21/15 Deadline for submittal of questions, for which a response is assured, prior

to the submission of the Technical Proposal. All questions shall be

submitted to the Pre-Bid Q&A website.

10/23/15 Deadline for the Department to post responses to the Pre-Bid Q&A

website for questions submitted by the Design-Build Firms prior to the

submittal of the Technical Proposal.

11/6/15 Technical Proposals due in District Office by 10:00 am local time

11/6/15 Deadline for Design-Build Firm for to “opt out” of Technical Proposal

Page Turn meeting.

11/9/15 Technical Proposal Page Turn Meeting. Times will be assigned during the

Pre-Proposal Meeting. 30 Minutes will be allotted for this Meeting.

11/23/15 Question and Answer Session. Times will be assigned during the pre-

proposal meeting. One hour will be allotted for questions and responses.

12/1/15 Deadline for submittal of Written Clarification letter following Question

and Answer Session 4:00 pm local time

1/19/16 Deadline for submittal of questions, for which a response is assured, prior

to the submission of the Price Proposal. All questions shall be submitted

to the Pre-Bid Q&A website.

1/21/16 Deadline for the Department to post responses to the Pre-Bid Q&A

website for questions submitted by the Design-Build Firms prior to the

submittal of the Price Proposal.

1/29/16 Price Proposals due in District Office by 10:00 am local time.

1/29/16 Public announcing of Technical Scores and opening of Price Proposals at

10:30 am local time at FDOT, 1074 Highway 90, Chipley, FL.

2/8/16 Public Meeting of Selection Committee to determine intended Award

2/9/16 Posting of the Department’s intended decision to Award

2/12/16 Anticipated Award Date

3/4/16 Anticipated Execution Date


