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VENDOR RANKING

CALL ORDER : 002 PROPOSAL ID : E3L09 PROPOSAL DESC :
LETTING DATE : 02/14/13 2:00 P.M. DISTRICT : 03 The improvements under this District Contract consist of the
SET-ASIDE : U/R CODE : installation of gabion mats within spans 2 through 5 as
CONTRACT TIME : 35 WORKING DAYS (AVAILABLE DAYS) identified in these plans or as directed by the Project

Administrator for Bridge No. 530910, SR 75 (US 231) over
Spring Creek in Jackson County. . This is a Streamline Plan
Quantity contract. For this Contract, all pay items are plan
quantity items as defined in Subarticle 9-1.3.2.

FINPROJ(S) : 43124215201 (*) F.A. NO. : N/A COUNTIES : JACKSON

LOCAL NAME : SR 75 (US 231) ROAD NAME : SR 75
PROJ LIMITS : OVER SPRING CREEK BRIDGE NO. 530910

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 REDFISH MARINE CONSTRUCTION, LLC Non Responsiv Non-Winning Bid $ 57,177.00 0.00%
2 PEAVY CONSTRUCTION CO., INC Responsive Winning bid $ 67,728.64 18.45%
3 MIDWESTERN CONSTRUCTION, INC. Responsive Non-Winning Bid $ 76,361.39 33.55%
4 SOUTHERN ROAD & BRIDGE, LLC Responsive Non-Winning Bid $ 77,042.89 34.74%
5 GUM CREEK FARMS, INC. Responsive Non-Winning Bid $ 101,694.94 77.85%
6 R.J.P. ENTERPRISES, INC. Responsive Non-Winning Bid $ 124,185.39 117 %

ct323ab
Text Box
BY___________________________________________  March 7, 2013  8:00 A.M.                   District Contracts Administrator               DATE


ct323ab
Text Box
NOTE: Failure to file a protest within the time prescribed 
      in section 120.57(3), Florida Statutes, or failure to 
      post the bond or other security required by law 
      within the time allowed for filing a bond shall
      constitute a waiver of proceedings under 
      chapter 120Florida Statutes. 

ct323ab
Text Box
NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION 
CONTINGENT UPON BUDGET AVAILIBILITY 
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CALL ORDER : 002 PROPOSAL ID : E3L09 PROPOSAL DESC :
LETTING DATE : 02/14/13 2:00 P.M. DISTRICT : 03 The improvements under this District Contract consist of the
SET-ASIDE : U/R CODE : installation of gabion mats within spans 2 through 5 as
CONTRACT TIME : 35 WORKING DAYS (AVAILABLE DAYS) identified in these plans or as directed by the Project

Administrator for Bridge No. 530910, SR 75 (US 231) over
Spring Creek in Jackson County. . This is a Streamline Plan
Quantity contract. For this Contract, all pay items are plan
quantity items as defined in Subarticle 9-1.3.2.

FINPROJ(S) : 43124215201 (*) F.A. NO. : N/A COUNTIES : JACKSON

LOCAL NAME : SR 75 (US 231) ROAD NAME : SR 75
PROJ LIMITS : OVER SPRING CREEK BRIDGE NO. 530910

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|REDFISH MARINE CONSTRUCTION |PEAVY CONSTRUCTION CO., INC |MIDWESTERN CONSTRUCTION, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0010 0530 76 4 212.000 SY | 155.00000 32860.00| 100.00000 21200.00| 100.00000 21200.00
GABION MAT, 12" THICK | | |

SECTION 0001 TOTALS | $ 32,860.00| $ 21,200.00| $ 21,200.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY
| | |

0015 0101 1 LUMP | 10500.00000 10500.00| 3500.00000 3500.00| 25000.00000 25000.00
MOBILIZATION 43124215201 | | |
0020 0102 1 35.000 LS | 3887.06000 3887.06| 2500.00000 2500.00| 16000.00000 16000.00
MAINTENANCE OF TRAFFIC 43124215201 | | |
0025 0102 60 770.000 ED | 0.45000 346.50| 0.50000 385.00| 0.25000 192.50
WORK ZONE SIGN | | |
0030 0102 71 11 200.000 LF | 13.00000 2600.00| 85.00000 17000.00| 10.00000 2000.00
BARRIER WALL, TEMPORARY, F&I, CONCRETE | | |
0035 0102 74 1 1645.000 ED | 0.25000 411.25| 0.75000 1233.75| 0.50000 822.50
TEMPORARY BARRICADE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0040 0102 76 35.000 ED | 6.00000 210.00| 35.00000 1225.00| 10.00000 350.00
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0045 0102 77 210.000 ED | 0.35000 73.50| 1.50000 315.00| 0.30000 63.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 03/07/13
TABULATION OF BIDS PAGE : 002 -3

CALL ORDER: 002 PROPOSAL ID: E3L09 LETTING DATE: 02/14/13 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|REDFISH MARINE CONSTRUCTION |PEAVY CONSTRUCTION CO., INC |MIDWESTERN CONSTRUCTION, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 0102 79 70.000 ED | 0.25000 17.50| 0.75000 52.50| 0.30000 21.00
LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, | | |
STEADY BURN | | |
0055 0102 99 35.000 ED | 13.75000 481.25| 65.00000 2275.00| 15.00000 525.00
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0060 0102150 1 70.000 ED | 0.50000 35.00| 0.50000 35.00| 17.00000 1190.00
PORTABLE REGULATORY, SIGN | | |
0065 0102150 2 70.000 ED | 0.50000 35.00| 65.00000 4550.00| 15.00000 1050.00
RADAR SPEED DISPLAY UNIT | | |
0070 0104 10 3 800.000 LF | 1.15000 920.00| 5.75000 4600.00| 2.00000 1600.00
SEDIMENT BARRIER | | |
0075 0104 11 200.000 LF | 5.70000 1140.00| 15.00000 3000.00| 6.00000 1200.00
FLOATING TURBIDITY BARRIER | | |
0080 0120 5 71.000 CY | 19.05000 1352.55| 50.00000 3550.00| 40.00000 2840.00
CHANNEL EXCAVATION | | |
0085 0999 25 LUMP | 2307.39000 2307.39| 2307.39000 2307.39| 2307.39000 2307.39
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
43124215201 | | |

SECTION 0002 TOTALS | $ 24,317.00| $ 46,528.64| $ 55,161.39
====================================================================================================================================

CONTRACT TOTALS | $ 57,177.00| $ 67,728.64| $ 76,361.39



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 03/07/13
TABULATION OF BIDS PAGE : 002 -4

CALL ORDER: 002 PROPOSAL ID: E3L09 LETTING DATE: 02/14/13 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|SOUTHERN ROAD & BRIDGE, LLC |GUM CREEK FARMS, INC. |R.J.P. ENTERPRISES, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0010 0530 76 4 212.000 SY | 185.00000 39220.00| 260.27000 55177.24| 385.00000 81620.00
GABION MAT, 12" THICK | | |

SECTION 0001 TOTALS | $ 39,220.00| $ 55,177.24| $ 81,620.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY
| | |

0015 0101 1 LUMP | 5000.00000 5000.00| 4258.26000 4258.26| 9500.00000 9500.00
MOBILIZATION 43124215201 | | |
0020 0102 1 35.000 LS | 3000.00000 3000.00| 4720.00000 4720.00| 5960.00000 5960.00
MAINTENANCE OF TRAFFIC 43124215201 | | |
0025 0102 60 770.000 ED | 0.40000 308.00| 0.33000 254.10| 1.00000 770.00
WORK ZONE SIGN | | |
0030 0102 71 11 200.000 LF | 60.00000 12000.00| 56.55000 11310.00| 38.00000 7600.00
BARRIER WALL, TEMPORARY, F&I, CONCRETE | | |
0035 0102 74 1 1645.000 ED | 0.50000 822.50| 0.20000 329.00| 1.00000 1645.00
TEMPORARY BARRICADE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0040 0102 76 35.000 ED | 12.00000 420.00| 11.65000 407.75| 20.00000 700.00
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0045 0102 77 210.000 ED | 1.00000 210.00| 0.39000 81.90| 2.00000 420.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0050 0102 79 70.000 ED | 1.00000 70.00| 0.18000 12.60| 1.00000 70.00
LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, | | |
STEADY BURN | | |
0055 0102 99 35.000 ED | 25.00000 875.00| 23.65000 827.75| 1.00000 35.00
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0060 0102150 1 70.000 ED | 10.00000 700.00| 23.65000 1655.50| 0.90000 63.00
PORTABLE REGULATORY, SIGN | | |
0065 0102150 2 70.000 ED | 10.00000 700.00| 5.50000 385.00| 6.00000 420.00
RADAR SPEED DISPLAY UNIT | | |
0070 0104 10 3 800.000 LF | 2.00000 1600.00| 7.00000 5600.00| 3.00000 2400.00
SEDIMENT BARRIER | | |
0075 0104 11 200.000 LF | 10.00000 2000.00| 25.00000 5000.00| 9.00000 1800.00
FLOATING TURBIDITY BARRIER | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 03/07/13
TABULATION OF BIDS PAGE : 002 -5

CALL ORDER: 002 PROPOSAL ID: E3L09 LETTING DATE: 02/14/13 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|SOUTHERN ROAD & BRIDGE, LLC |GUM CREEK FARMS, INC. |R.J.P. ENTERPRISES, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0080 0120 5 71.000 CY | 110.00000 7810.00| 131.95000 9368.45| 125.00000 8875.00
CHANNEL EXCAVATION | | |
0085 0999 25 LUMP | 2307.39000 2307.39| 2307.39000 2307.39| 2307.39000 2307.39
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
43124215201 | | |

SECTION 0002 TOTALS | $ 37,822.89| $ 46,517.70| $ 42,565.39
====================================================================================================================================

CONTRACT TOTALS | $ 77,042.89| $ 101,694.94| $ 124,185.39




