
FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/2 /13
PAGE : 001 -1

VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : E3K64 PROPOSAL DESC :
LETTING DATE : 04/11/13 2:00 P.M. DISTRICT : 03 The improvements under this District Contract consist of
SET-ASIDE : U/R CODE : placing coastal protection, after the removal and disposal
CONTRACT TIME : 75 WORKING DAYS (AVAILABLE DAYS) of the broken concrete riprap on the west side of approaches

and removing, adding, and resetting guardrail as detailed in
the plans in accordance with the Specifications and as
directed by the Project Administrator on Bridge No. 510014,
SR 30 (US 98) over St. Joe Bay Inlet in Gulf County. This is
a Streamline Plan Quantity contract. For this Contract, all
pay items are plan quantity items as defined in Subarticle
9-1.3.2.

FINPROJ(S) : 42929715201 (*) F.A. NO. : N/A COUNTIES : GULF

LOCAL NAME : SR 30 (US 98) ROAD NAME : SR 30
PROJ LIMITS : OVER ST. JOE BAY INLET BRIDGE NO. 510014

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 SCOTT BRIDGE COMPANY, INC. Responsive Winning bid $ 599,986.63 0.00%
2 ANDERSON COLUMBIA CO., INC. Responsive Non-Winning Bid $ 641,227.86 6.87%
3 MARSHALL BROTHERS INDUSTRIAL, INC. Responsive Non-Winning Bid $ 645,779.29 7.63%
4 GULF GROUP, INC. Responsive Non-Winning Bid $ 672,447.79 12.07%
5 GULF COAST UTILITY CONTRACTORS, LLC Responsive Non-Winning Bid $ 678,824.79 13.14%
6 NORTH FLORIDA CONSTRUCTION, INC. Responsive Non-Winning Bid $ 768,782.79 28.13%

ct323ab
Text Box
BY___________________________________________  April 29, 2013  8:00 A.M.                                  District Contracts Administrator               DATE


ct323ab
Text Box
NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to 
post the bond or other security required by law 
within the time allowed for filing a bond shall 
constitute a waiver of proceedings under chapter 
120Florida Statutes. 
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NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILIBILITY 




FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/2 /13
TABULATION OF BIDS PAGE : 001 -2

CALL ORDER : 001 PROPOSAL ID : E3K64 PROPOSAL DESC :
LETTING DATE : 04/11/13 2:00 P.M. DISTRICT : 03 The improvements under this District Contract consist of
SET-ASIDE : U/R CODE : placing coastal protection, after the removal and disposal
CONTRACT TIME : 75 WORKING DAYS (AVAILABLE DAYS) of the broken concrete riprap on the west side of approaches

and removing, adding, and resetting guardrail as detailed in
the plans in accordance with the Specifications and as
directed by the Project Administrator on Bridge No. 510014,
SR 30 (US 98) over St. Joe Bay Inlet in Gulf County. This is
a Streamline Plan Quantity contract. For this Contract, all
pay items are plan quantity items as defined in Subarticle
9-1.3.2.

FINPROJ(S) : 42929715201 (*) F.A. NO. : N/A COUNTIES : GULF

LOCAL NAME : SR 30 (US 98) ROAD NAME : SR 30
PROJ LIMITS : OVER ST. JOE BAY INLET BRIDGE NO. 510014

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|SCOTT BRIDGE COMPANY, INC. |ANDERSON COLUMBIA CO., INC. |MARSHALL BROTHERS INDUSTRIAL, I

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0101 1 LUMP | 59998.33000 59998.33| 35000.00000 35000.00| 100000.00000 100000.00
MOBILIZATION 42929715201 | | |
0010 0102 1 75.000 LS | 11999.67000 11999.67| 15000.00000 15000.00| 5000.00000 5000.00
MAINTENANCE OF TRAFFIC 42929715201 | | |
0015 0102 60 1500.000 ED | 1.00000 1500.00| 0.75000 1125.00| 0.40000 600.00
WORK ZONE SIGN | | |
0020 0102 74 1 1650.000 ED | 0.10000 165.00| 0.75000 1237.50| 0.30000 495.00
TEMPORARY BARRICADE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0025 0102 77 600.000 ED | 0.10000 60.00| 0.75000 450.00| 0.40000 240.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0030 0104 10 3 768.000 LF | 3.66000 2810.88| 5.99000 4600.32| 1.50000 1152.00
SEDIMENT BARRIER | | |
0035 0104 11 410.000 LF | 12.61000 5170.10| 12.25000 5022.50| 9.00000 3690.00
FLOATING TURBIDITY BARRIER | | |
0040 0110 1 1 0.460 LS | 1811.28000 1811.28| 35000.00000 35000.00| 35000.00000 35000.00
CLEARING & GRUBBING 42929715201 | | |
0045 0339 1 61.000 TN | 200.00000 12200.00| 200.00000 12200.00| 300.00000 18300.00
MISCELLANEOUS ASPHALT PAVEMENT | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/2 /13
TABULATION OF BIDS PAGE : 001 -3

CALL ORDER: 001 PROPOSAL ID: E3K64 LETTING DATE: 04/11/13 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|SCOTT BRIDGE COMPANY, INC. |ANDERSON COLUMBIA CO., INC. |MARSHALL BROTHERS INDUSTRIAL, I

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 0455133 3 3514.000 SF | 11.11000 39040.54| 20.50000 72037.00| 12.25000 43046.50
SHEET PILING STEEL, F&I PERMANENT | | |
0055 0530 3 5 2883.000 TN | 110.96000 319897.68| 112.00000 322896.00| 110.00000 317130.00
RIPRAP- RUBBLE, COASTAL SHORE- LARGE | | |
BOULDERS | | |
0060 0530 74 772.000 TN | 117.63000 90810.36| 102.00000 78744.00| 85.00000 65620.00
BEDDING STONE | | |
0065 0536 1 1 488.000 LF | 29.50000 14396.00| 35.00000 17080.00| 31.00000 15128.00
GUARDRAIL -ROADWAY | | |
0070 0536 73 75.000 LF | 6.00000 450.00| 6.25000 468.75| 6.30000 472.50
GUARDRAIL REMOVAL | | |
0075 0536 85 22 2.000 EA | 2250.00000 4500.00| 2500.00000 5000.00| 2350.00000 4700.00
GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE | | |
0080 0538 1 38.000 LF | 15.00000 570.00| 20.00000 760.00| 15.75000 598.50
GUARDRAIL RESET | | |
0085 0999 25 LUMP | 34606.79000 34606.79| 34606.79000 34606.79| 34606.79000 34606.79
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42929715201 | | |

SECTION 0001 TOTALS | $ 599,986.63| $ 641,227.86| $ 645,779.29
====================================================================================================================================

CONTRACT TOTALS | $ 599,986.63| $ 641,227.86| $ 645,779.29



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/2 /13
TABULATION OF BIDS PAGE : 001 -4

CALL ORDER: 001 PROPOSAL ID: E3K64 LETTING DATE: 04/11/13 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|GULF GROUP, INC. |GULF COAST UTILITY CONTRACT |NORTH FLORIDA CONSTRUCTION, INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0101 1 LUMP | 65000.00000 65000.00| 42500.00000 42500.00| 17000.00000 17000.00
MOBILIZATION 42929715201 | | |
0010 0102 1 75.000 LS | 55000.00000 55000.00| 30000.00000 30000.00| 13000.00000 13000.00
MAINTENANCE OF TRAFFIC 42929715201 | | |
0015 0102 60 1500.000 ED | 1.10000 1650.00| 1.50000 2250.00| 0.50000 750.00
WORK ZONE SIGN | | |
0020 0102 74 1 1650.000 ED | 1.20000 1980.00| 1.50000 2475.00| 0.30000 495.00
TEMPORARY BARRICADE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0025 0102 77 600.000 ED | 1.50000 900.00| 1.50000 900.00| 0.50000 300.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0030 0104 10 3 768.000 LF | 6.50000 4992.00| 2.00000 1536.00| 2.50000 1920.00
SEDIMENT BARRIER | | |
0035 0104 11 410.000 LF | 25.00000 10250.00| 13.95000 5719.50| 7.00000 2870.00
FLOATING TURBIDITY BARRIER | | |
0040 0110 1 1 0.460 LS | 45000.00000 45000.00| 32500.00000 32500.00| 12000.00000 12000.00
CLEARING & GRUBBING 42929715201 | | |
0045 0339 1 61.000 TN | 200.00000 12200.00| 135.00000 8235.00| 225.00000 13725.00
MISCELLANEOUS ASPHALT PAVEMENT | | |
0050 0455133 3 3514.000 SF | 25.00000 87850.00| 37.50000 131775.00| 24.00000 84336.00
SHEET PILING STEEL, F&I PERMANENT | | |
0055 0530 3 5 2883.000 TN | 97.00000 279651.00| 102.50000 295507.50| 165.00000 475695.00
RIPRAP- RUBBLE, COASTAL SHORE- LARGE | | |
BOULDERS | | |
0060 0530 74 772.000 TN | 70.00000 54040.00| 85.00000 65620.00| 115.00000 88780.00
BEDDING STONE | | |
0065 0536 1 1 488.000 LF | 21.00000 10248.00| 37.50000 18300.00| 35.00000 17080.00
GUARDRAIL -ROADWAY | | |
0070 0536 73 75.000 LF | 16.00000 1200.00| 10.00000 750.00| 9.00000 675.00
GUARDRAIL REMOVAL | | |
0075 0536 85 22 2.000 EA | 2800.00000 5600.00| 2600.00000 5200.00| 2300.00000 4600.00
GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE | | |
0080 0538 1 38.000 LF | 60.00000 2280.00| 25.00000 950.00| 25.00000 950.00
GUARDRAIL RESET | | |
0085 0999 25 LUMP | 34606.79000 34606.79| 34606.79000 34606.79| 34606.79000 34606.79
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42929715201 | | |

SECTION 0001 TOTALS | $ 672,447.79| $ 678,824.79| $ 768,782.79
====================================================================================================================================

CONTRACT TOTALS | $ 672,447.79| $ 678,824.79| $ 768,782.79



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/29/13
PAGE : 002 -1

VENDOR RANKING

CALL ORDER : 002 PROPOSAL ID : E3L12 PROPOSAL DESC :
LETTING DATE : 04/11/13 2:00 P.M. DISTRICT : 03 The improvements under this District Contract consist of
SET-ASIDE : U/R CODE : Milling & Resurfacing, Base Work, Guardrail, Approach Slab
CONTRACT TIME : 135 WORKING DAYS (AVAILABLE DAYS) Replacement and other incidental construction on the far

approach slab to bridge number 570066, and the near and far
approach slabs to bridge number 570951 on SR 8 (I-10) in
Okaloosa County, Florida. This is a Streamline Plan Quantity
contract. For this District Contract, all pay items are plan
quantity items as defined in Subarticle 9-1.3.2.

FINPROJ(S) : 41558025201 (*) F.A. NO. : N/A COUNTIES : OKALOOSA

LOCAL NAME : SR 8 (I-10) ROAD NAME : SR 8
PROJ LIMITS : OKALOOSA CO. BRIDGE REHAB BRIDGE NOS. 570066 & 951

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 ANDERSON COLUMBIA CO., INC. Responsive Winning bid $ 1,028,401.55 0.00%
2 M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC. Responsive Non-Winning Bid $ 1,257,612.36 22.28%
3 MARSHALL BROTHERS INDUSTRIAL, INC. Responsive Non-Winning Bid $ 1,498,297.55 45.69%

ct323ab
Text Box
BY___________________________________________  April 29, 2013  8:00 A.M.                   District Contracts Administrator               DATE


ct323ab
Text Box
NOTE: Failure to file a protest within the time prescribed 
      in section 120.57(3), Florida Statutes, or failure to 
      post the bond or other security required by law 
      within the time allowed for filing a bond shall 
      constitute a waiver of proceedings under 
      chapter 120Florida Statutes. 

ct323ab
Text Box
NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILIBILITY 




FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/29/13
TABULATION OF BIDS PAGE : 002 -2

CALL ORDER : 002 PROPOSAL ID : E3L12 PROPOSAL DESC :
LETTING DATE : 04/11/13 2:00 P.M. DISTRICT : 03 The improvements under this District Contract consist of
SET-ASIDE : U/R CODE : Milling & Resurfacing, Base Work, Guardrail, Approach Slab
CONTRACT TIME : 135 WORKING DAYS (AVAILABLE DAYS) Replacement and other incidental construction on the far

approach slab to bridge number 570066, and the near and far
approach slabs to bridge number 570951 on SR 8 (I-10) in
Okaloosa County, Florida. This is a Streamline Plan Quantity
contract. For this District Contract, all pay items are plan
quantity items as defined in Subarticle 9-1.3.2.

FINPROJ(S) : 41558025201 (*) F.A. NO. : N/A COUNTIES : OKALOOSA

LOCAL NAME : SR 8 (I-10) ROAD NAME : SR 8
PROJ LIMITS : OKALOOSA CO. BRIDGE REHAB BRIDGE NOS. 570066 & 951

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|ANDERSON COLUMBIA CO., INC. |M & J CONSTRUCTION COMPANY |MARSHALL BROTHERS INDUSTRIAL, I

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0005 0110 3 1354.000 LS | 16500.00000 16500.00| 9945.00000 9945.00| 7500.00000 7500.00
REMOVAL OF EXISTING STRUCTURE | | |
41558025201 | | |
0010 0110 3 1640.000 LS | 34000.00000 34000.00| 10530.00000 10530.00| 7500.00000 7500.00
REMOVAL OF EXISTING STRUCTURE | | |
41558025201 | | |
0015 0400 4 4 152.000 CY | 370.00000 56240.00| 638.00000 96976.00| 500.00000 76000.00
CONCRETE CLASS IV, SUPERSTRUCTURE | | |
0020 0415 1 9 30463.000 LB | 1.25000 38078.75| 1.60000 48740.80| 2.00000 60926.00
REINFORCING STEEL- APPROACH SLABS | | |
0025 0458 1 21 138.000 LF | 72.00000 9936.00| 36.00000 4968.00| 15.00000 2070.00
BRIDGE DECK EXPANSION JOINT, | | |
REHABILITATION, POURED JOINT WITH | | |
BACKER ROD | | |
0030 0521 5 1 188.000 LF | 200.00000 37600.00| 287.24000 54001.12| 65.00000 12220.00
CONCRETE TRAFFIC RAILING, BRIDGE 32" F | | |
- SHAPE | | |

SECTION 0001 TOTALS | $ 192,354.75| $ 225,160.92| $ 166,216.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY
| | |

0035 0101 1 LUMP | 65000.00000 65000.00| 128250.00000 128250.00| 100000.00000 100000.00
MOBILIZATION 41558025201 | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/29/13
TABULATION OF BIDS PAGE : 002 -3

CALL ORDER: 002 PROPOSAL ID: E3L12 LETTING DATE: 04/11/13 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|ANDERSON COLUMBIA CO., INC. |M & J CONSTRUCTION COMPANY |MARSHALL BROTHERS INDUSTRIAL, I

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 0102 1 135.000 LS | 50000.00000 50000.00| 46339.00000 46339.00| 75000.00000 75000.00
MAINTENANCE OF TRAFFIC 41558025201 | | |
0045 0102 2 1 LUMP | 135000.00000 135000.00| 198900.00000 198900.00| 250000.00000 250000.00
SPECIAL DETOUR 1 41558025201 | | |
0050 0102 2 2 LUMP | 130000.00000 130000.00| 157950.00000 157950.00| 250000.00000 250000.00
SPECIAL DETOUR 2 41558025201 | | |
0055 0102 60 4320.000 ED | 0.55000 2376.00| 0.56000 2419.20| 0.50000 2160.00
WORK ZONE SIGN | | |
0060 0102 71 14 1500.000 LF | 34.00000 51000.00| 34.70000 52050.00| 70.00000 105000.00
BARRIER WALL, TEMPORARY, F&I, TYPE K | | |
0065 0102 71 24 1340.000 LF | 17.00000 22780.00| 17.35000 23249.00| 25.00000 33500.00
BARRIER WALL, TEMPORARY, RELOCATE, TYPE | | |
K | | |
0070 0102 74 1 18175.000 ED | 0.26000 4725.50| 0.26000 4725.50| 0.40000 7270.00
TEMPORARY BARRICADE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0075 0102 76 270.000 ED | 8.00000 2160.00| 7.67000 2070.90| 12.00000 3240.00
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0080 0102 77 1080.000 ED | 0.45000 486.00| 0.48000 518.40| 0.40000 432.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0085 0102 78 340.000 EA | 3.70000 1258.00| 3.78000 1285.20| 15.00000 5100.00
TEMPORARY RETROREFLECTIVE PAVEMENT | | |
MARKER | | |
0090 0102 79 6210.000 ED | 0.16000 993.60| 0.17000 1055.70| 0.40000 2484.00
LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, | | |
STEADY BURN | | |
0095 0102 89 17 4.000 LO | 1700.00000 6800.00| 1699.20000 6796.80| 1000.00000 4000.00
TEMPORARY CRASH CUSHION, REDIRECTIVE | | |
OPTION, CAPACITY PROJECTS AND LESS THAN | | |
50 | | |
0100 0102 99 270.000 ED | 18.00000 4860.00| 18.88000 5097.60| 17.00000 4590.00
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0105 0102150 1 540.000 ED | 8.00000 4320.00| 7.08000 3823.20| 2.00000 1080.00
PORTABLE REGULATORY, SIGN | | |
0110 0102150 2 540.000 ED | 8.00000 4320.00| 8.26000 4460.40| 10.00000 5400.00
RADAR SPEED DISPLAY UNIT | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/29/13
TABULATION OF BIDS PAGE : 002 -4

CALL ORDER: 002 PROPOSAL ID: E3L12 LETTING DATE: 04/11/13 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|ANDERSON COLUMBIA CO., INC. |M & J CONSTRUCTION COMPANY |MARSHALL BROTHERS INDUSTRIAL, I

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0115 0102911 1 13632.000 LF | 2.10000 28627.20| 2.19000 29854.08| 0.75000 10224.00
PAVEMENT MARKING REMOVABLE TAPE, | | |
WHITE-BLACK, SKIP | | |
0120 0102912 2 13632.000 LF | 2.10000 28627.20| 2.19000 29854.08| 0.75000 10224.00
PAVEMENT MARKING REMOVABLE TAPE, YELLOW | | |
SOLID | | |
0125 0104 10 3 344.000 LF | 4.35000 1496.40| 2.00000 688.00| 4.00000 1376.00
SEDIMENT BARRIER | | |
0130 0104 18 6.000 EA | 300.00000 1800.00| 150.00000 900.00| 200.00000 1200.00
INLET PROTECTION SYSTEM | | |
0135 0110 1 1 0.100 LS | 17000.00000 17000.00| 14625.00000 14625.00| 150000.00000 150000.00
CLEARING & GRUBBING 41558025201 | | |
0140 0110 4 524.000 SY | 25.00000 13100.00| 23.40000 12261.60| 20.00000 10480.00
REMOVAL OF EXISTING CONCRETE PAVEMENT | | |
0145 0120 71 LUMP | 6500.00000 6500.00| 28665.00000 28665.00| 35000.00000 35000.00
REGULAR EXCAVATION (3-R PROJECTS ONLY) | | |
41558025201 | | |
0150 0145 71 958.000 SY | 10.00000 9580.00| 12.87000 12329.46| 10.00000 9580.00
REINFORCEMENT GRID FOR SOIL | | |
STABILIZATION | | |
0155 0285709 882.000 SY | 84.00000 74088.00| 83.66000 73788.12| 41.00000 36162.00
OPTIONAL BASE, BASE GROUP 09 | | |
0160 0327 70 11 9919.000 SY | 2.15000 21325.85| 3.51000 34815.69| 3.00000 29757.00
MILLING EXIST ASPH PAVT, 2 1/4" AVG | | |
DEPTH | | |
0165 0327 70 19 16488.000 SY | 1.10000 18136.80| 1.76000 29018.88| 2.00000 32976.00
MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH | | |
0170 0334 1 24 142.000 TN | 205.00000 29110.00| 193.05000 27413.10| 200.00000 28400.00
SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 | | |
PMA | | |
0175 0337 7 22 29.500 TN | 115.00000 3392.50| 292.50000 8628.75| 200.00000 5900.00
ASPHALT CONCRETE FRICTION COURSE, INC | | |
BIT, FC-5, PG 76-22, PMA | | |
0180 0339 1 0.300 TN | 850.00000 255.00| 994.50000 298.35| 5000.00000 1500.00
MISCELLANEOUS ASPHALT PAVEMENT | | |
0185 0520 6 7.000 LF | 400.00000 2800.00| 140.40000 982.80| 50.00000 350.00
SHOULDER GUTTER- CONCRETE | | |
0190 0536 1 1 208.000 LF | 37.00000 7696.00| 19.47000 4049.76| 30.00000 6240.00
GUARDRAIL -ROADWAY | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/29/13
TABULATION OF BIDS PAGE : 002 -5

CALL ORDER: 002 PROPOSAL ID: E3L12 LETTING DATE: 04/11/13 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|ANDERSON COLUMBIA CO., INC. |M & J CONSTRUCTION COMPANY |MARSHALL BROTHERS INDUSTRIAL, I

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0195 0536 8 4.000 EA | 2000.00000 8000.00| 2342.96000 9371.84| 2500.00000 10000.00
GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, | | |
FURNISH & INSTALL | | |
0200 0536 73 305.000 LF | 2.50000 762.50| 1.18000 359.90| 20.00000 6100.00
GUARDRAIL REMOVAL | | |
0205 0546 72 51 2.300 PM | 5200.00000 11960.00| 3796.53000 8732.02| 2000.00000 4600.00
RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT | | |
0210 0710 11111 2.542 NM | 1200.00000 3050.40| 1239.00000 3149.54| 3500.00000 8897.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 6" | | |
0215 0710 11131 2.542 GM | 450.00000 1143.90| 472.00000 1199.82| 3500.00000 8897.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SKIP, 6", 10-30 OR 3-9 SKIP | | |
0220 0710 11211 2.542 NM | 1200.00000 3050.40| 1239.00000 3149.54| 3500.00000 8897.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 6" | | |
0225 0999 25 LUMP | 46065.55000 46065.55| 46065.55000 46065.55| 46065.55000 46065.55
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
41558025201 | | |

SECTION 0002 TOTALS | $ 823,646.80| $ 1,019,191.78| $ 1,312,081.55
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 SIGNING
| | |

0230 0710 90 LUMP | 12400.00000 12400.00| 13259.66000 13259.66| 20000.00000 20000.00
PAINTED PAVEMENT MARKINGS, FINAL | | |
SURFACE 41558025201 | | |

SECTION 0003 TOTALS | $ 12,400.00| $ 13,259.66| $ 20,000.00
====================================================================================================================================

CONTRACT TOTALS | $ 1,028,401.55| $ 1,257,612.36| $ 1,498,297.55



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/29/13
PAGE : 003 -1

VENDOR RANKING

CALL ORDER : 003 PROPOSAL ID : E3M08-R0 PROPOSAL DESC :
LETTING DATE : 04/11/13 2:00 P.M. DISTRICT : 03 The improvements under this contract consist of installation
SET-ASIDE : U/R CODE : of information signs (Single and multi-post less than 30 sq
CONTRACT TIME : COMPLETION DATE ft), installation and/or refurbishment of traffic markings,

and removal and/or replacement of retro-reflective pavement
markers within the Department#s right of way in Escambia,
Santa Rosa and Okaloosa County. This is a pushbutton
contract with all work described herein being performed on a
call out basis. The overall budgetary ceiling on this
contract shall not exceed $75,000.00. The work being
performed in this contract shall not exceed $75,000.00. The
work being performed in this package needs a Contractor
Experience Form Number 850-070-06 to be submitted with the
Bid.

FINPROJ(S) : 42214227231 (*) F.A. NO. : N/A COUNTIES : SANTA ROSA OKALOOSA
ESCAMBIA

LOCAL NAME : MILTON OPERATIONS ROAD NAME :
PROJ LIMITS : ROUTINE MAINTENANCE

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 GULF COAST TRAFFIC ENGINEERS, I Responsive Non-Winning Bid $ 474,560.00 0.00%

ct323ab
Text Box
ALL BIDS REJECTED
**MAXIMUM AMOUNT TO BE EXEPENDED: $75,000**
THIS PROJECT WILL BE RE-ADVERTISED AT A LATER DATE

ct323ab
Text Box
BY___________________________________________  April 29, 2013  8:00 A.M.                   District Contracts Administrator               DATE


ct323ab
Text Box
 NOTE: Failure to file a protest within the time prescribed 
       in section 120.57(3), Florida Statutes, or failure to  
       post the bond or other security required by law 
       within the time allowed for filing a bond shall  
       constitute a waiver of proceedings under 
       chapter 120Florida Statutes. 


ct323ab
Text Box
NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILIBILITY 




FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/29/13
PAGE : 004 -1

VENDOR RANKING

CALL ORDER : 004 PROPOSAL ID : E3M09 PROPOSAL DESC :
LETTING DATE : 04/11/13 2:00 P.M. DISTRICT : 03 The work specified in this contract consists of providing
SET-ASIDE : U/R CODE : all labor, materials, equipment, and incidentals necessary
CONTRACT TIME : COMPLETION DATE to control noxious, undesirable and invasive weeds in turf

grass areas by chemical vegetation control at various
locations in Walton and Holmes County on a call out basis.
Areas include but not limited to fence line, guardrail, tree
line, paved shoulders, roadway features, and sidewalk areas.
This contract has a budgetary ceiling of $300,000.00.

FINPROJ(S) : 42214317241 (*) F.A. NO. : N/A COUNTIES : WALTON HOLMES

LOCAL NAME : PONCE DE LEON OPER ROAD NAME :
PROJ LIMITS : ROUTINE MAINTENANCE

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 PROGRESSIVE SOLUTIONS LLC Responsive Winning bid $ 73,800.00 0.00%
2 MIDWESTERN CONSTRUCTION, INC. Responsive Non-Winning Bid $ 86,000.00 16.53%
3 ALL SEASONS LANDSCAPE CONTRACTORS, INC. Responsive Non-Winning Bid $ 372,960.00 405 %

ct323ab
Text Box
BY___________________________________________  April 29, 2013  8:00 A.M.                   District Contracts Administrator               DATE


ct323ab
Text Box
NOTE: Failure to file a protest within the time prescribed 
      in section 120.57(3), Florida Statutes, or failure 
      to post the bond or other security required by law 
      within the time allowed for filing a bond shall
      constitute a waiver of proceedings under 
      chapter 120Florida Statutes. 

ct323ab
Text Box
NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILIBILITY 


ct323ab
Text Box
**Maximum amount to be expended: $300,000**



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/29/13
TABULATION OF BIDS PAGE : 004 -2

CALL ORDER : 004 PROPOSAL ID : E3M09 PROPOSAL DESC :
LETTING DATE : 04/11/13 2:00 P.M. DISTRICT : 03 The work specified in this contract consists of providing
SET-ASIDE : U/R CODE : all labor, materials, equipment, and incidentals necessary
CONTRACT TIME : COMPLETION DATE to control noxious, undesirable and invasive weeds in turf

grass areas by chemical vegetation control at various
locations in Walton and Holmes County on a call out basis.
Areas include but not limited to fence line, guardrail, tree
line, paved shoulders, roadway features, and sidewalk areas.
This contract has a budgetary ceiling of $300,000.00.

FINPROJ(S) : 42214317241 (*) F.A. NO. : N/A COUNTIES : WALTON HOLMES

LOCAL NAME : PONCE DE LEON OPER ROAD NAME :
PROJ LIMITS : ROUTINE MAINTENANCE

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|PROGRESSIVE SOLUTIONS LLC |MIDWESTERN CONSTRUCTION, IN |ALL SEASONS LANDSCAPE CONTRACTO

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 CHEM WEED AND GRASS CONTROL (AC)

| | |
0005 E580337 2 300.000 AC | 122.00000 36600.00| 95.00000 28500.00| 672.00000 201600.00
HERBICIDE (STRIP APPLICATION) | | |
0010 E580337 3 500000.000 SF | 0.05000 25000.00| 0.09000 45000.00| 0.07392 36960.00
HERBICIDE (SPOT APPLICATION < 100 SF) | | |
0015 E580337 4 100.000 AC | 122.00000 12200.00| 125.00000 12500.00| 1344.00000 134400.00
HERBICIDE (STRIP APPLICATION)(AQUATIC) | | |

SECTION 0001 TOTALS | $ 73,800.00| $ 86,000.00| $ 372,960.00
====================================================================================================================================

CONTRACT TOTALS | $ 73,800.00| $ 86,000.00| $ 372,960.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/29/13
PAGE : 005 -1

VENDOR RANKING

CALL ORDER : 005 PROPOSAL ID : E3M10 PROPOSAL DESC :
LETTING DATE : 04/11/13 2:00 P.M. DISTRICT : 03 The work specified in this contract consists of providing
SET-ASIDE : U/R CODE : labor, materials, and equipment necessary to remove,
CONTRACT TIME : 180 WORKING DAYS (AVAILABLE DAYS) install, repair and/or replace multi post signs on both

Interstate and Primary roadways in Walton and Holmes
counties. These signs shall be brought up to current
standards to meet requirements of the Maintenance Rating
Program (MRP) and to ensure the safety of the traveling
public. Maintenance of Traffic will be incidental to the
work performed.

FINPROJ(S) : 42214317247 (*) F.A. NO. : N/A COUNTIES : WALTON HOLMES

LOCAL NAME : PONCE DE LEON OPER ROAD NAME :
PROJ LIMITS : ROUTINE MAINTENANCE

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 TRAFFIC CONTROL PRODUCTS OF FLORIDA, INC. Responsive Winning bid $ 136,629.64 0.00%
2 ACME BARRICADES, L.C. Responsive Non-Winning Bid $ 148,376.20 8.59%
3 M&D SIGNAGE LLC Responsive Non-Winning Bid $ 148,781.82 8.89%
4 GULF COAST TRAFFIC ENGINEERS, I Responsive Non-Winning Bid $ 326,664.61 139 %

ct323ab
Text Box
BY___________________________________________  April 29, 2013  8:00 A.M.                   District Contracts Administrator               DATE


ct323ab
Text Box
NOTE: Failure to file a protest within the time prescribed 
      in section 120.57(3), Florida Statutes, or failure
      to post the bond or other security required by law 
      within the time allowed for filing a bond shall 
      constitute a waiver of proceedings under 
      chapter 120Florida Statutes. 

ct323ab
Text Box
NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILIBILITY 




FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/29/13
TABULATION OF BIDS PAGE : 005 -2

CALL ORDER : 005 PROPOSAL ID : E3M10 PROPOSAL DESC :
LETTING DATE : 04/11/13 2:00 P.M. DISTRICT : 03 The work specified in this contract consists of providing
SET-ASIDE : U/R CODE : labor, materials, and equipment necessary to remove,
CONTRACT TIME : 180 WORKING DAYS (AVAILABLE DAYS) install, repair and/or replace multi post signs on both

Interstate and Primary roadways in Walton and Holmes
counties. These signs shall be brought up to current
standards to meet requirements of the Maintenance Rating
Program (MRP) and to ensure the safety of the traveling
public. Maintenance of Traffic will be incidental to the
work performed.

FINPROJ(S) : 42214317247 (*) F.A. NO. : N/A COUNTIES : WALTON HOLMES

LOCAL NAME : PONCE DE LEON OPER ROAD NAME :
PROJ LIMITS : ROUTINE MAINTENANCE

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|TRAFFIC CONTROL PRODUCTS OF |ACME BARRICADES, L.C. |M&D SIGNAGE LLC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 CONCRETE SIDEWALK REPAIR (SY)

| | |
0005 0101 1 LUMP | 2832.00000 2832.00| 12000.00000 12000.00| 1000.00000 1000.00
MOBILIZATION | | |
0010 0522 1 15.570 SY | 70.00000 1089.90| 65.00000 1012.05| 150.00000 2335.50
SIDEWALK CONCRETE, 4" THICK | | |
0015 0700 20 60 2.000 AS | 15.00000 30.00| 75.00000 150.00| 25.00000 50.00
SINGLE POST SIGN, REMOVE | | |
0020 0700 21 60 38.000 AS | 80.00000 3040.00| 29.00000 1102.00| 450.00000 17100.00
MULTI- POST SIGN, REMOVE | | |
0025 E400403 140.130 SF | 10.00000 1401.30| 3.00000 420.39| 36.00000 5044.68
CONCRETE REMOVAL | | |
0030 E700 481E2 1418.760 SF | 41.90000 59446.04| 26.00000 36887.76| 39.00000 55331.64
SIGN PANELS (F&I) (MULTI POST) | | |
0035 E700 485E2 156.000 SF | 41.90000 6536.40| 30.00000 4680.00| 45.00000 7020.00
SIGN PANELS(REPLACE) (MULTI POST) | | |
0040 E700 486E2 156.000 SF | 1.00000 156.00| 4.00000 624.00| 25.00000 3900.00
SIGN PANELS (REMOVE) (MULTI POST) | | |
0045 E700 94 1 98.000 EA | 601.00000 58898.00| 900.00000 88200.00| 500.00000 49000.00
BREAKAWAY SIGN SUPPORT FOUNDATION (F&I | | |
0050 E700 94 2 20.000 EA | 160.00000 3200.00| 165.00000 3300.00| 400.00000 8000.00
BREAKAWAY SIGN SUPPORT FOUNDATION | | |
(REMOVE) | | |

SECTION 0001 TOTALS | $ 136,629.64| $ 148,376.20| $ 148,781.82
====================================================================================================================================

CONTRACT TOTALS | $ 136,629.64| $ 148,376.20| $ 148,781.82



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/29/13
TABULATION OF BIDS PAGE : 005 -3

CALL ORDER: 005 PROPOSAL ID: E3M10 LETTING DATE: 04/11/13 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 4 ) |( ) |( )
|GULF COAST TRAFFIC ENGINEER | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 CONCRETE SIDEWALK REPAIR (SY)

| | |
0005 0101 1 LUMP | 5000.00000 5000.00| |
MOBILIZATION | | |
0010 0522 1 15.570 SY | 49.00000 762.93| |
SIDEWALK CONCRETE, 4" THICK | | |
0015 0700 20 60 2.000 AS | 50.00000 100.00| |
SINGLE POST SIGN, REMOVE | | |
0020 0700 21 60 38.000 AS | 500.00000 19000.00| |
MULTI- POST SIGN, REMOVE | | |
0025 E400403 140.130 SF | 11.00000 1541.43| |
CONCRETE REMOVAL | | |
0030 E700 481E2 1418.760 SF | 37.86000 53714.25| |
SIGN PANELS (F&I) (MULTI POST) | | |
0035 E700 485E2 156.000 SF | 15.00000 2340.00| |
SIGN PANELS(REPLACE) (MULTI POST) | | |
0040 E700 486E2 156.000 SF | 15.00000 2340.00| |
SIGN PANELS (REMOVE) (MULTI POST) | | |
0045 E700 94 1 98.000 EA | 2417.00000 236866.00| |
BREAKAWAY SIGN SUPPORT FOUNDATION (F&I | | |
0050 E700 94 2 20.000 EA | 250.00000 5000.00| |
BREAKAWAY SIGN SUPPORT FOUNDATION | | |
(REMOVE) | | |

SECTION 0001 TOTALS | $ 326,664.61| $ | $
====================================================================================================================================

CONTRACT TOTALS | $ 326,664.61| $ 0.00| $ 0.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/2 /13
PAGE : 006 -1

VENDOR RANKING

CALL ORDER : 006 PROPOSAL ID : E3M11 PROPOSAL DESC :
LETTING DATE : 04/11/13 2:00 P.M. DISTRICT : 03 The work specified in this contract consists of the
SET-ASIDE : U/R CODE : reshaping of an outfall ditch, the installation of pipe and
CONTRACT TIME : 120 WORKING DAYS (AVAILABLE DAYS) inlets and the placement of bedding stone and riprap rubble

(Bank and Shore) in Calhoun County, as directed in the
plans. This will be a Lump Sum contract.

FINPROJ(S) : 42216017233 (*) F.A. NO. : N/A COUNTIES : CALHOUN

LOCAL NAME : PANAMA OPERATIONS ROAD NAME :
PROJ LIMITS : ROUTINE MAINTENANCE

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 MARSHALL BROTHERS INDUSTRIAL, INC. Responsive Winning bid $ 295,000.00 0.00%
2 GULF COAST UTILITY CONTRACTORS, LLC Responsive Non-Winning Bid $ 322,854.00 9.44%
3 PEAVY CONSTRUCTION CO., INC Non Responsiv Non-Winning Bid $ 352,885.00 19.62%
4 R.J.P. ENTERPRISES, INC. Responsive Non-Winning Bid $ 421,000.00 42.71%

ct323ab
Text Box
BY___________________________________________  April 29, 2013  8:00 A.M.                   District Contracts Administrator               DATE


ct323ab
Text Box
NOTE: Failure to file a protest within the time prescribed 
      in section 120.57(3), Florida Statutes, or failure to   
      post the bond or other security required by law  
      within the time allowed for filing a bond shall
      constitute a waiver of proceedings under
      chapter 120Florida Statutes. 

ct323ab
Text Box
NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILIBILITY 




FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/29/13
TABULATION OF BIDS PAGE : 006 -2

CALL ORDER : 006 PROPOSAL ID : E3M11 PROPOSAL DESC :
LETTING DATE : 04/11/13 2:00 P.M. DISTRICT : 03 The work specified in this contract consists of the
SET-ASIDE : U/R CODE : reshaping of an outfall ditch, the installation of pipe and
CONTRACT TIME : 120 WORKING DAYS (AVAILABLE DAYS) inlets and the placement of bedding stone and riprap rubble

(Bank and Shore) in Calhoun County, as directed in the
plans. This will be a Lump Sum contract.

FINPROJ(S) : 42216017233 (*) F.A. NO. : N/A COUNTIES : CALHOUN

LOCAL NAME : PANAMA OPERATIONS ROAD NAME :
PROJ LIMITS : ROUTINE MAINTENANCE

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|MARSHALL BROTHERS INDUSTRIA |GULF COAST UTILITY CONTRACT |PEAVY CONSTRUCTION CO., INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 OUTFALL DITCHES, CLEAN AND REPAIR (LF)

| | |
0005 E099 1 LUMP | 295000.00000 295000.00| 322854.00000 322854.00| 352885.00000 352885.00
LUMP SUM | | |

SECTION 0001 TOTALS | $ 295,000.00| $ 322,854.00| $ 352,885.00
====================================================================================================================================

CONTRACT TOTALS | $ 295,000.00| $ 322,854.00| $ 352,885.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/29/13
TABULATION OF BIDS PAGE : 006 -3

CALL ORDER: 006 PROPOSAL ID: E3M11 LETTING DATE: 04/11/13 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 4 ) |( ) |( )
|R.J.P. ENTERPRISES, INC. | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 OUTFALL DITCHES, CLEAN AND REPAIR (LF)

| | |
0005 E099 1 LUMP | 421000.00000 421000.00| |
LUMP SUM | | |

SECTION 0001 TOTALS | $ 421,000.00| $ | $
====================================================================================================================================

CONTRACT TOTALS | $ 421,000.00| $ 0.00| $ 0.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/2 /13
PAGE : 007 -1

VENDOR RANKING

CALL ORDER : 007 PROPOSAL ID : E3M12 PROPOSAL DESC :
LETTING DATE : 04/11/13 2:00 P.M. DISTRICT : 03 The work specified in this contract consists of providing
SET-ASIDE : U/R CODE : labor, equipment, materials and incidentals to replace,
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS) construct, and/or extend pipes and mitered ends along

various roadways in Bay and Calhoun Counties on a call out
basis. Also included is miscellaneous concrete repair and
asphalt placement, All work shall meet the requirements of
Federal, State and local laws and government standards. This
contract has a $300,000.00 budgetary ceiling. A contractor
experience form no. 850-070-05 is required to be submitted
with bid.

FINPROJ(S) : 42216017254 (*) F.A. NO. : N/A COUNTIES : CALHOUN BAY

LOCAL NAME : PANAMA OPERATIONS ROAD NAME :
PROJ LIMITS : ROUTINE MAINTENANCE

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 EVANS CONTRACTING SERVICES, INC. Responsive Non-Winning Bid $ 236,550.00 0.00%
2 R.J.P. ENTERPRISES, INC. Responsive Non-Winning Bid $ 288,725.00 22.05%
3 PEAVY CONSTRUCTION CO., INC Responsive Non-Winning Bid $ 343,340.00 45.14%
4 SIKES CONCRETE, INC. Responsive Non-Winning Bid $ 350,730.00 48.26%
5 NORTH FLORIDA CONSTRUCTION, INC. Responsive Non-Winning Bid $ 366,600.00 54.97%
6 MARSHALL BROTHERS INDUSTRIAL, INC. Responsive Non-Winning Bid $ 519,441.25 119 %
7 GULF COAST UTILITY CONTRACTORS, LLC Responsive Non-Winning Bid $ 655,930.00 177 %

ct323ab
Text Box
**ALL BIDS REJECTED**
MAXIMUM AMOUNT TO BE EXPENDED: $300,000
THIS PROJECT WILL BE RE-ADVERTISED AT  A LATER DATE

ct323ab
Text Box
BY___________________________________________  April 29, 2013  8:00 A.M.                   District Contracts Administrator               DATE


ct323ab
Text Box
 NOTE: Failure to file a protest within the time prescribed 
       in section 120.57(3), Florida Statutes, or failure to  
       post the bond or other security required by law within
       the time allowed for filing a bond shall
       constitute a waiver of proceedings under 
       chapter 120Florida Statutes. 


ct323ab
Text Box
NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILIBILITY 




FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/29/13
PAGE : 008 -1

VENDOR RANKING

CALL ORDER : 008 PROPOSAL ID : E3M13 PROPOSAL DESC :
LETTING DATE : 04/11/13 2:00 P.M. DISTRICT : 03 The work specified in this contract consists of curb, bike
SET-ASIDE : U/R CODE : path and sidewalk edging and sweeping on various roadways in
CONTRACT TIME : COMPLETION DATE Bay & Calhoun Counties. Also included are median ditch

bottom inlets on various four lane highways in Bay County.
Attachment A has been provided and depicts various locations
and quantities that historically have needed edging and
sweeping on a consistent basis. Work documents with exact
locations will be issued by the Department. A maximum of
four (4) cycles of edging and sweeping are
anticipated/estimated for each location.

FINPROJ(S) : 42216017261 (*) F.A. NO. : N/A COUNTIES : CALHOUN BAY

LOCAL NAME : PANAMA OPERATIONS ROAD NAME :
PROJ LIMITS : ROUTINE MAINTENANCE

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 PRO EVERGREEN UNLIMITED, INC. Responsive Winning bid $ 39,862.00 0.00%
2 M&D SIGNAGE LLC Responsive Non-Winning Bid $ 44,645.44 12.00%

ct323ab
Text Box
BY___________________________________________  April 29, 2013  8:00 A.M.                   District Contracts Administrator              DATE


ct323ab
Text Box
NOTE: Failure to file a protest within the time prescribed
      in section 120.57(3), Florida Statutes, or failure to
      post the bond or other security required by law
      within the time allowed for filing a bond shall
      constitute a waiver of proceedings under 
      chapter 120Florida Statutes. 

ct323ab
Text Box
NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILIBILITY 




FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/29/13
TABULATION OF BIDS PAGE : 008 -2

CALL ORDER : 008 PROPOSAL ID : E3M13 PROPOSAL DESC :
LETTING DATE : 04/11/13 2:00 P.M. DISTRICT : 03 The work specified in this contract consists of curb, bike
SET-ASIDE : U/R CODE : path and sidewalk edging and sweeping on various roadways in
CONTRACT TIME : COMPLETION DATE Bay & Calhoun Counties. Also included are median ditch

bottom inlets on various four lane highways in Bay County.
Attachment A has been provided and depicts various locations
and quantities that historically have needed edging and
sweeping on a consistent basis. Work documents with exact
locations will be issued by the Department. A maximum of
four (4) cycles of edging and sweeping are
anticipated/estimated for each location.

FINPROJ(S) : 42216017261 (*) F.A. NO. : N/A COUNTIES : CALHOUN BAY

LOCAL NAME : PANAMA OPERATIONS ROAD NAME :
PROJ LIMITS : ROUTINE MAINTENANCE

====================================================================================================================================
|( 1 ) |( 2 ) |( )
|PRO EVERGREEN UNLIMITED, IN |M&D SIGNAGE LLC |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 EDGING AND SWEEPING (EM)

| | |
0005 E110 32 1 318.896 PM | 125.00000 39862.00| 140.00000 44645.44|
EDGING AND SWEEPING | | |

SECTION 0001 TOTALS | $ 39,862.00| $ 44,645.44| $
====================================================================================================================================

CONTRACT TOTALS | $ 39,862.00| $ 44,645.44| $ 0.00




