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VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : E3K64 PROPOSAL DESC :
LETTING DATE : 04/11/13 2:00 P.M. DISTRICT : 03 The improvements under this District Contract consist of
SET-ASIDE : U/R CODE : placing coastal protection, after the removal and disposal
CONTRACT TIME : 75 WORKING DAYS (AVAILABLE DAYS) of the broken concrete riprap on the west side of approaches

and removing, adding, and resetting guardrail as detailed in
the plans in accordance with the Specifications and as
directed by the Project Administrator on Bridge No. 510014,
SR 30 (US 98) over St. Joe Bay Inlet in Gulf County. This is
a Streamline Plan Quantity contract. For this Contract, all
pay items are plan quantity items as defined in Subarticle
9-1.3.2.

FINPROJ(S) : 42929715201 (*) F.A. NO. : N/A COUNTIES : GULF

LOCAL NAME : SR 30 (US 98) ROAD NAME : SR 30
PROJ LIMITS : OVER ST. JOE BAY INLET BRIDGE NO. 510014

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 SCOTT BRIDGE COMPANY, INC. Responsive Winning bid $ 599,986.63 0.00%
2 ANDERSON COLUMBIA CO., INC. Responsive Non-Winning Bid $ 641,227.86 6.87%
3 MARSHALL BROTHERS INDUSTRIAL, INC. Responsive Non-Winning Bid $ 645,779.29 7.63%
4 GULF GROUP, INC. Responsive Non-Winning Bid $ 672,447.79 12.07%
5 GULF COAST UTILITY CONTRACTORS, LLC Responsive Non-Winning Bid $ 678,824.79 13.14%
6 NORTH FLORIDA CONSTRUCTION, INC. Responsive Non-Winning Bid $ 768,782.79 28.13%
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BY___________________________________________  April 29, 2013  8:00 A.M.                                  District Contracts Administrator               DATE
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NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to 
post the bond or other security required by law 
within the time allowed for filing a bond shall 
constitute a waiver of proceedings under chapter 
120Florida Statutes. 
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NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILIBILITY 




FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/2 /13
TABULATION OF BIDS PAGE : 001 -2

CALL ORDER : 001 PROPOSAL ID : E3K64 PROPOSAL DESC :
LETTING DATE : 04/11/13 2:00 P.M. DISTRICT : 03 The improvements under this District Contract consist of
SET-ASIDE : U/R CODE : placing coastal protection, after the removal and disposal
CONTRACT TIME : 75 WORKING DAYS (AVAILABLE DAYS) of the broken concrete riprap on the west side of approaches

and removing, adding, and resetting guardrail as detailed in
the plans in accordance with the Specifications and as
directed by the Project Administrator on Bridge No. 510014,
SR 30 (US 98) over St. Joe Bay Inlet in Gulf County. This is
a Streamline Plan Quantity contract. For this Contract, all
pay items are plan quantity items as defined in Subarticle
9-1.3.2.

FINPROJ(S) : 42929715201 (*) F.A. NO. : N/A COUNTIES : GULF

LOCAL NAME : SR 30 (US 98) ROAD NAME : SR 30
PROJ LIMITS : OVER ST. JOE BAY INLET BRIDGE NO. 510014

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|SCOTT BRIDGE COMPANY, INC. |ANDERSON COLUMBIA CO., INC. |MARSHALL BROTHERS INDUSTRIAL, I

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0101 1 LUMP | 59998.33000 59998.33| 35000.00000 35000.00| 100000.00000 100000.00
MOBILIZATION 42929715201 | | |
0010 0102 1 75.000 LS | 11999.67000 11999.67| 15000.00000 15000.00| 5000.00000 5000.00
MAINTENANCE OF TRAFFIC 42929715201 | | |
0015 0102 60 1500.000 ED | 1.00000 1500.00| 0.75000 1125.00| 0.40000 600.00
WORK ZONE SIGN | | |
0020 0102 74 1 1650.000 ED | 0.10000 165.00| 0.75000 1237.50| 0.30000 495.00
TEMPORARY BARRICADE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0025 0102 77 600.000 ED | 0.10000 60.00| 0.75000 450.00| 0.40000 240.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0030 0104 10 3 768.000 LF | 3.66000 2810.88| 5.99000 4600.32| 1.50000 1152.00
SEDIMENT BARRIER | | |
0035 0104 11 410.000 LF | 12.61000 5170.10| 12.25000 5022.50| 9.00000 3690.00
FLOATING TURBIDITY BARRIER | | |
0040 0110 1 1 0.460 LS | 1811.28000 1811.28| 35000.00000 35000.00| 35000.00000 35000.00
CLEARING & GRUBBING 42929715201 | | |
0045 0339 1 61.000 TN | 200.00000 12200.00| 200.00000 12200.00| 300.00000 18300.00
MISCELLANEOUS ASPHALT PAVEMENT | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/2 /13
TABULATION OF BIDS PAGE : 001 -3

CALL ORDER: 001 PROPOSAL ID: E3K64 LETTING DATE: 04/11/13 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|SCOTT BRIDGE COMPANY, INC. |ANDERSON COLUMBIA CO., INC. |MARSHALL BROTHERS INDUSTRIAL, I

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 0455133 3 3514.000 SF | 11.11000 39040.54| 20.50000 72037.00| 12.25000 43046.50
SHEET PILING STEEL, F&I PERMANENT | | |
0055 0530 3 5 2883.000 TN | 110.96000 319897.68| 112.00000 322896.00| 110.00000 317130.00
RIPRAP- RUBBLE, COASTAL SHORE- LARGE | | |
BOULDERS | | |
0060 0530 74 772.000 TN | 117.63000 90810.36| 102.00000 78744.00| 85.00000 65620.00
BEDDING STONE | | |
0065 0536 1 1 488.000 LF | 29.50000 14396.00| 35.00000 17080.00| 31.00000 15128.00
GUARDRAIL -ROADWAY | | |
0070 0536 73 75.000 LF | 6.00000 450.00| 6.25000 468.75| 6.30000 472.50
GUARDRAIL REMOVAL | | |
0075 0536 85 22 2.000 EA | 2250.00000 4500.00| 2500.00000 5000.00| 2350.00000 4700.00
GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE | | |
0080 0538 1 38.000 LF | 15.00000 570.00| 20.00000 760.00| 15.75000 598.50
GUARDRAIL RESET | | |
0085 0999 25 LUMP | 34606.79000 34606.79| 34606.79000 34606.79| 34606.79000 34606.79
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42929715201 | | |

SECTION 0001 TOTALS | $ 599,986.63| $ 641,227.86| $ 645,779.29
====================================================================================================================================

CONTRACT TOTALS | $ 599,986.63| $ 641,227.86| $ 645,779.29



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/2 /13
TABULATION OF BIDS PAGE : 001 -4

CALL ORDER: 001 PROPOSAL ID: E3K64 LETTING DATE: 04/11/13 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|GULF GROUP, INC. |GULF COAST UTILITY CONTRACT |NORTH FLORIDA CONSTRUCTION, INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0101 1 LUMP | 65000.00000 65000.00| 42500.00000 42500.00| 17000.00000 17000.00
MOBILIZATION 42929715201 | | |
0010 0102 1 75.000 LS | 55000.00000 55000.00| 30000.00000 30000.00| 13000.00000 13000.00
MAINTENANCE OF TRAFFIC 42929715201 | | |
0015 0102 60 1500.000 ED | 1.10000 1650.00| 1.50000 2250.00| 0.50000 750.00
WORK ZONE SIGN | | |
0020 0102 74 1 1650.000 ED | 1.20000 1980.00| 1.50000 2475.00| 0.30000 495.00
TEMPORARY BARRICADE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0025 0102 77 600.000 ED | 1.50000 900.00| 1.50000 900.00| 0.50000 300.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0030 0104 10 3 768.000 LF | 6.50000 4992.00| 2.00000 1536.00| 2.50000 1920.00
SEDIMENT BARRIER | | |
0035 0104 11 410.000 LF | 25.00000 10250.00| 13.95000 5719.50| 7.00000 2870.00
FLOATING TURBIDITY BARRIER | | |
0040 0110 1 1 0.460 LS | 45000.00000 45000.00| 32500.00000 32500.00| 12000.00000 12000.00
CLEARING & GRUBBING 42929715201 | | |
0045 0339 1 61.000 TN | 200.00000 12200.00| 135.00000 8235.00| 225.00000 13725.00
MISCELLANEOUS ASPHALT PAVEMENT | | |
0050 0455133 3 3514.000 SF | 25.00000 87850.00| 37.50000 131775.00| 24.00000 84336.00
SHEET PILING STEEL, F&I PERMANENT | | |
0055 0530 3 5 2883.000 TN | 97.00000 279651.00| 102.50000 295507.50| 165.00000 475695.00
RIPRAP- RUBBLE, COASTAL SHORE- LARGE | | |
BOULDERS | | |
0060 0530 74 772.000 TN | 70.00000 54040.00| 85.00000 65620.00| 115.00000 88780.00
BEDDING STONE | | |
0065 0536 1 1 488.000 LF | 21.00000 10248.00| 37.50000 18300.00| 35.00000 17080.00
GUARDRAIL -ROADWAY | | |
0070 0536 73 75.000 LF | 16.00000 1200.00| 10.00000 750.00| 9.00000 675.00
GUARDRAIL REMOVAL | | |
0075 0536 85 22 2.000 EA | 2800.00000 5600.00| 2600.00000 5200.00| 2300.00000 4600.00
GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE | | |
0080 0538 1 38.000 LF | 60.00000 2280.00| 25.00000 950.00| 25.00000 950.00
GUARDRAIL RESET | | |
0085 0999 25 LUMP | 34606.79000 34606.79| 34606.79000 34606.79| 34606.79000 34606.79
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42929715201 | | |

SECTION 0001 TOTALS | $ 672,447.79| $ 678,824.79| $ 768,782.79
====================================================================================================================================

CONTRACT TOTALS | $ 672,447.79| $ 678,824.79| $ 768,782.79




