
FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/30/14
PAGE : 001 -1

VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : E3L32 PROPOSAL DESC :
LETTING DATE : 01/09/14 2:00 P.M. DISTRICT : 03 The improvements under this District Contract consist of
SET-ASIDE : U/R CODE : placing riprap armoring at Bents 2 and 3 as detailed in the
CONTRACT TIME : 55 WORKING DAYS (AVAILABLE DAYS) plans in accordance with the Specifications and as directed

by the Project Administrator on Bridge Numbers 610047 and
610062, SR 8 (I- 10) over Choctawhatchee River in Washington
County. This is a Streamline Plan Quantity contract. For
this Contract, all pay items are plan quantity items as
defined in Subarticle 9-1.3.2.

FINPROJ(S) : 22283225201 (*) F.A. NO. : N/A COUNTIES : WASHINGTON

LOCAL NAME : SR 8 (I-10) ROAD NAME : SR 8
PROJ LIMITS : OVER CHOCTAWHATCHEE RIVER BRIDGE NOS. 610047 & 062

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 MARSHALL BROTHERS INDUSTRIAL, INC. Responsive Winning bid $ 292,883.77 0.00%
2 NORTH FLORIDA CONSTRUCTION, INC. Responsive Non-Winning Bid $ 374,826.57 27.97%
3 R. J. P. ENTERPRISES, INC. Responsive Non-Winning Bid $ 412,100.07 40.70%

ct323ab
Text Box
NOTE: Failure to file a protest within the time prescribed 
      in section 120.57(3), Florida Statutes, or failure to 
      post the bond or other security required by law 
      within the time allowed for filing a bond shall  
      constitute a waiver of proceedings under chapter
      120Florida Statutes. 
 


ct323ab
Text Box
NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILIBILITY 




FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/30/14
TABULATION OF BIDS PAGE : 001 -2

CALL ORDER : 001 PROPOSAL ID : E3L32 PROPOSAL DESC :
LETTING DATE : 01/09/14 2:00 P.M. DISTRICT : 03 The improvements under this District Contract consist of
SET-ASIDE : U/R CODE : placing riprap armoring at Bents 2 and 3 as detailed in the
CONTRACT TIME : 55 WORKING DAYS (AVAILABLE DAYS) plans in accordance with the Specifications and as directed

by the Project Administrator on Bridge Numbers 610047 and
610062, SR 8 (I- 10) over Choctawhatchee River in Washington
County. This is a Streamline Plan Quantity contract. For
this Contract, all pay items are plan quantity items as
defined in Subarticle 9-1.3.2.

FINPROJ(S) : 22283225201 (*) F.A. NO. : N/A COUNTIES : WASHINGTON

LOCAL NAME : SR 8 (I-10) ROAD NAME : SR 8
PROJ LIMITS : OVER CHOCTAWHATCHEE RIVER BRIDGE NOS. 610047 & 062

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|MARSHALL BROTHERS INDUSTRIA |NORTH FLORIDA CONSTRUCTION, |R. J. P. ENTERPRISES, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0101 1 LUMP | 14800.00000 14800.00| 34000.00000 34000.00| 30000.00000 30000.00
MOBILIZATION 22283225201 | | |
0010 0102 1 55.000 LS | 10800.00000 10800.00| 18562.00000 18562.00| 12500.00000 12500.00
MAINTENANCE OF TRAFFIC 22283225201 | | |
0015 0102 60 770.000 ED | 2.25000 1732.50| 0.50000 385.00| 0.50000 385.00
WORK ZONE SIGN | | |
0020 0102 71 11 108.000 LF | 88.00000 9504.00| 43.00000 4644.00| 30.00000 3240.00
BARRIER WALL, TEMPORARY, F&I, CONCRETE | | |
0025 0102 74 1 5170.000 ED | 1.20000 6204.00| 0.50000 2585.00| 0.25000 1292.50
TEMPORARY BARRICADE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0030 0102 76 55.000 ED | 29.00000 1595.00| 12.00000 660.00| 15.00000 825.00
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0035 0102 77 330.000 ED | 5.75000 1897.50| 0.50000 165.00| 0.50000 165.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0040 0102 79 220.000 ED | 5.75000 1265.00| 0.50000 110.00| 0.50000 110.00
LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, | | |
STEADY BURN | | |
0045 0102 99 55.000 ED | 35.00000 1925.00| 25.00000 1375.00| 35.00000 1925.00
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/30/14
TABULATION OF BIDS PAGE : 001 -3

CALL ORDER: 001 PROPOSAL ID: E3L32 LETTING DATE: 01/09/14 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|MARSHALL BROTHERS INDUSTRIA |NORTH FLORIDA CONSTRUCTION, |R. J. P. ENTERPRISES, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 0102150 1 110.000 ED | 29.00000 3190.00| 12.00000 1320.00| 15.00000 1650.00
PORTABLE REGULATORY, SIGN | | |
0055 0102150 2 110.000 ED | 25.75000 2832.50| 12.00000 1320.00| 25.00000 2750.00
RADAR SPEED DISPLAY UNIT | | |
0060 0104 10 3 418.000 LF | 2.35000 982.30| 3.00000 1254.00| 15.00000 6270.00
SEDIMENT BARRIER | | |
0065 0110 1 1 0.470 LS | 10400.00000 10400.00| 7669.00000 7669.00| 34100.00000 34100.00
CLEARING & GRUBBING 22283225201 | | |
0070 0530 3 3 1542.000 TN | 110.00000 169620.00| 159.00000 245178.00| 175.00000 269850.00
RIPRAP- RUBBLE, BANK AND SHORE | | |
0075 0530 74 393.000 TN | 104.00000 40872.00| 98.00000 38514.00| 72.00000 28296.00
BEDDING STONE | | |
0080 0570 1 2 1104.000 SY | 2.35000 2594.40| 4.00000 4416.00| 5.50000 6072.00
PERFORMANCE TURF, SOD | | |
0085 0999 25 LUMP | 12669.57000 12669.57| 12669.57000 12669.57| 12669.57000 12669.57
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
22283225201 | | |

SECTION 0001 TOTALS | $ 292,883.77| $ 374,826.57| $ 412,100.07
====================================================================================================================================

CONTRACT TOTALS | $ 292,883.77| $ 374,826.57| $ 412,100.07



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/30/14
PAGE : 002 -1

VENDOR RANKING

CALL ORDER : 002 PROPOSAL ID : E3L94 PROPOSAL DESC :
LETTING DATE : 01/09/14 2:00 P.M. DISTRICT : 03 The improvements under this District Contract consist of
SET-ASIDE : U/R CODE : placing gabion mats in areas defined in the plans in
CONTRACT TIME : 30 WORKING DAYS (AVAILABLE DAYS) accordance with the Specifications and as directed by the

Project Administrator on Bridge Number 490030, SR 30 (US 98)
over Turkey Bayou in Franklin County. This is a Streamline
Plan Quantity contract. For this Contract, all pay items are
plan quantity items as defined in Subarticle 9-1.3.2.

FINPROJ(S) : 42929625201 (*) F.A. NO. : N/A COUNTIES : FRANKLIN

LOCAL NAME : SR30 (US 98) ROAD NAME : SR 30
PROJ LIMITS : OVER TURKEY BAYOU BRIDGE NO. 490030

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 LIVE OAK MANAGEMENT GROUP L.L.C. Responsive Winning bid $ 74,351.94 0.00%
2 SOUTHERN ROAD & BRIDGE, LLC Responsive Non-Winning Bid $ 82,852.15 11.43%
3 NORTH FLORIDA CONSTRUCTION, INC. Responsive Non-Winning Bid $ 88,208.67 18.63%
4 PAC COMM INC. Responsive Non-Winning Bid $ 111,060.06 49.37%

ct323ab
Text Box
NOTE: Failure to file a protest within the time prescribed 
      in section 120.57(3), Florida Statutes, or failure to 
      post the bond or other security required by law 
      within the time allowed for filing a bond shall  
      constitute a waiver of proceedings under chapter
      120Florida Statutes. 


ct323ab
Text Box
NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILIBILITY 




FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/30/14
TABULATION OF BIDS PAGE : 002 -2

CALL ORDER : 002 PROPOSAL ID : E3L94 PROPOSAL DESC :
LETTING DATE : 01/09/14 2:00 P.M. DISTRICT : 03 The improvements under this District Contract consist of
SET-ASIDE : U/R CODE : placing gabion mats in areas defined in the plans in
CONTRACT TIME : 30 WORKING DAYS (AVAILABLE DAYS) accordance with the Specifications and as directed by the

Project Administrator on Bridge Number 490030, SR 30 (US 98)
over Turkey Bayou in Franklin County. This is a Streamline
Plan Quantity contract. For this Contract, all pay items are
plan quantity items as defined in Subarticle 9-1.3.2.

FINPROJ(S) : 42929625201 (*) F.A. NO. : N/A COUNTIES : FRANKLIN

LOCAL NAME : SR30 (US 98) ROAD NAME : SR 30
PROJ LIMITS : OVER TURKEY BAYOU BRIDGE NO. 490030

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|LIVE OAK MANAGEMENT GROUP L |SOUTHERN ROAD & BRIDGE, LLC |NORTH FLORIDA CONSTRUCTION, INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0101 1 LUMP | 5000.00000 5000.00| 5000.00000 5000.00| 15000.00000 15000.00
MOBILIZATION 42929625201 | | |
0010 0102 1 30.000 LS | 2500.00000 2500.00| 5000.00000 5000.00| 12000.00000 12000.00
MAINTENANCE OF TRAFFIC 42929625201 | | |
0015 0104 11 234.000 LF | 6.41000 1499.94| 14.72000 3444.48| 20.00000 4680.00
FLOATING TURBIDITY BARRIER | | |
0020 0530 76 4 243.000 SY | 261.31000 63498.33| 278.00000 67554.00| 225.00000 54675.00
GABION MAT, 12" THICK | | |
0025 0999 25 LUMP | 1853.67000 1853.67| 1853.67000 1853.67| 1853.67000 1853.67
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42929625201 | | |

SECTION 0001 TOTALS | $ 74,351.94| $ 82,852.15| $ 88,208.67
====================================================================================================================================

CONTRACT TOTALS | $ 74,351.94| $ 82,852.15| $ 88,208.67



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/30/14
TABULATION OF BIDS PAGE : 002 -3

CALL ORDER: 002 PROPOSAL ID: E3L94 LETTING DATE: 01/09/14 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 4 ) |( ) |( )
|PAC COMM INC. | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0101 1 LUMP | 11893.98000 11893.98| |
MOBILIZATION 42929625201 | | |
0010 0102 1 30.000 LS | 3032.46000 3032.46| |
MAINTENANCE OF TRAFFIC 42929625201 | | |
0015 0104 11 234.000 LF | 13.95000 3264.30| |
FLOATING TURBIDITY BARRIER | | |
0020 0530 76 4 243.000 SY | 374.55000 91015.65| |
GABION MAT, 12" THICK | | |
0025 0999 25 LUMP | 1853.67000 1853.67| |
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42929625201 | | |

SECTION 0001 TOTALS | $ 111,060.06| $ | $
====================================================================================================================================

CONTRACT TOTALS | $ 111,060.06| $ 0.00| $ 0.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/30/14
PAGE : 003 -1

VENDOR RANKING

CALL ORDER : 003 PROPOSAL ID : E3M03 PROPOSAL DESC :
LETTING DATE : 01/09/14 2:00 P.M. DISTRICT : 03 The work specified in this Lump Sum contract consists of
SET-ASIDE : U/R CODE : providing the labor, material, and equipment necessary to
CONTRACT TIME : 1155 WORKING DAYS (AVAILABLE DAYS) complete the Landscaping project located at the Florida

Department of Transportation Rest Areas on SR 8 (I-10) in
Okaloosa County. Details of this project are shown in the
Contract Plans. A total of 60 contract calendar days will be
allowed for the installation period. A Contractor Experience
Form No. 850-070-09, is required to be submitted with bid.

FINPROJ(S) : 40711035201 (*) F.A. NO. : N/A COUNTIES : OKALOOSA

LOCAL NAME : SR 8 (I-10) ROAD NAME : SR 8
PROJ LIMITS : OKALOOSA CO REST AREAS LANDSCAPING

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 VALDEZ, FRANKIE CO., INC. Responsive Winning bid $ 312,350.00 0.00%
2 BAY LANDSCAPE & PALM SERVICE, LLC Non Responsiv Non-Winning Bid $ 337,350.00 8.00%
3 EXECUTIVE LANDSCAPING, INC. Responsive Non-Winning Bid $ 360,725.00 15.48%

ct323ab
Text Box
NOTE: Failure to file a protest within the time prescribed 
      in section 120.57(3), Florida Statutes, or failure to 
      post the bond or other security required by law 
      within the time allowed for filing a bond shall  
      constitute a waiver of proceedings under chapter
      120Florida Statutes. 


ct323ab
Text Box
NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILIBILITY 




FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/30/14
TABULATION OF BIDS PAGE : 003 -2

CALL ORDER : 003 PROPOSAL ID : E3M03 PROPOSAL DESC :
LETTING DATE : 01/09/14 2:00 P.M. DISTRICT : 03 The work specified in this Lump Sum contract consists of
SET-ASIDE : U/R CODE : providing the labor, material, and equipment necessary to
CONTRACT TIME : 1155 WORKING DAYS (AVAILABLE DAYS) complete the Landscaping project located at the Florida

Department of Transportation Rest Areas on SR 8 (I-10) in
Okaloosa County. Details of this project are shown in the
Contract Plans. A total of 60 contract calendar days will be
allowed for the installation period. A Contractor Experience
Form No. 850-070-09, is required to be submitted with bid.

FINPROJ(S) : 40711035201 (*) F.A. NO. : N/A COUNTIES : OKALOOSA

LOCAL NAME : SR 8 (I-10) ROAD NAME : SR 8
PROJ LIMITS : OKALOOSA CO REST AREAS LANDSCAPING

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|VALDEZ, FRANKIE CO., INC. |BAY LANDSCAPE & PALM SERVI |EXECUTIVE LANDSCAPING, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 LANDSCAPE / PERIPHERAL

| | |
0005 0999 2 LUMP | 295000.00000 295000.00| 320000.00000 320000.00| 343375.00000 343375.00
LUMP SUM CONTRACT, ALTERNATIVE BIDDING | | |
40711035201 | | |
0010 0999 25 LUMP | 17350.00000 17350.00| 17350.00000 17350.00| 17350.00000 17350.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
40711035201 | | |

SECTION 0001 TOTALS | $ 312,350.00| $ 337,350.00| $ 360,725.00
====================================================================================================================================

CONTRACT TOTALS | $ 312,350.00| $ 337,350.00| $ 360,725.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/ /14
PAGE : 004 -1

VENDOR RANKING

CALL ORDER : 004 PROPOSAL ID : E3M21 PROPOSAL DESC :
LETTING DATE : 01/09/14 2:00 P.M. DISTRICT : 03 The improvements under this District Contract consist of
SET-ASIDE : U/R CODE : replacing the existing approach slabs and expansion joints
CONTRACT TIME : 60 WORKING DAYS (AVAILABLE DAYS) at the end bents and resetting guardrail as detailed in the

plans in accordance with the Specifications and as directed
by the Project Administrator on Bridge Numbers 520047 and
520050, SR 8 (I-10) over Sandy Creek in Holmes County.
This is a Streamline Plan Quantity contract. For this
Contract, all pay items are plan quantity items as defined
in Subarticle 9-1.3.2.

FINPROJ(S) : 42187825201 (*) F.A. NO. : N/A COUNTIES : HOLMES

LOCAL NAME : SR 8 (I-10) ROAD NAME : SR 8
PROJ LIMITS : SANDY CREEK BRIDGE NOS. 520047 & 50

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC. Responsive Winning bid $ 842,963.82 0.00%
2 ANDERSON COLUMBIA CO., INC. Responsive Non-Winning Bid $ 846,017.19 0.36%
3 SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Responsive Non-Winning Bid $ 947,713.89 12.42%
4 MARSHALL BROTHERS INDUSTRIAL, INC. Responsive Non-Winning Bid $ 966,818.18 14.69%
5 PNEUMATIC CONCRETE CO., INC. Responsive Non-Winning Bid $ 1,061,812.37 25.96%

ct323ab
Text Box
NOTE: Failure to file a protest within the time prescribed 
      in section 120.57(3), Florida Statutes, or failure to 
      post the bond or other security required by law 
      within the time allowed for filing a bond shall  
      constitute a waiver of proceedings under chapter
      120Florida Statutes. 


ct323ab
Text Box
NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILIBILITY 




FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/ /14
TABULATION OF BIDS PAGE : 004 -2

CALL ORDER : 004 PROPOSAL ID : E3M21 PROPOSAL DESC :
LETTING DATE : 01/09/14 2:00 P.M. DISTRICT : 03 The improvements under this District Contract consist of
SET-ASIDE : U/R CODE : replacing the existing approach slabs and expansion joints
CONTRACT TIME : 60 WORKING DAYS (AVAILABLE DAYS) at the end bents and resetting guardrail as detailed in the

plans in accordance with the Specifications and as directed
by the Project Administrator on Bridge Numbers 520047 and
520050, SR 8 (I-10) over Sandy Creek in Holmes County.
This is a Streamline Plan Quantity contract. For this
Contract, all pay items are plan quantity items as defined
in Subarticle 9-1.3.2.

FINPROJ(S) : 42187825201 (*) F.A. NO. : N/A COUNTIES : HOLMES

LOCAL NAME : SR 8 (I-10) ROAD NAME : SR 8
PROJ LIMITS : SANDY CREEK BRIDGE NOS. 520047 & 50

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|M & J CONSTRUCTION COMPANY |ANDERSON COLUMBIA CO., INC. |SUPERIOR CONSTRUCTION COMPANY S

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0005 0110 3 2817.000 LS | 25033.00000 25033.00| 41500.00000 41500.00| 60000.00000 60000.00
REMOVAL OF EXISTING STRUCTURE | | |
42187825201 | | |
0010 0110 3 2239.000 LS | 21892.00000 21892.00| 31500.00000 31500.00| 40000.00000 40000.00
REMOVAL OF EXISTING STRUCTURE | | |
42187825201 | | |
0015 0400 4 4 197.000 CY | 521.19000 102674.43| 485.00000 95545.00| 455.00000 89635.00
CONCRETE CLASS IV, SUPERSTRUCTURE | | |
0020 0400 9 550.000 SY | 21.34000 11737.00| 24.00000 13200.00| 23.00000 12650.00
BRIDGE DECK GROOVING & PLANING, DECK 8. | | |
5"&> | | |
0025 0415 1 9 39908.000 LB | 2.07000 82609.56| 1.60000 63852.80| 0.68000 27137.44
REINFORCING STEEL- APPROACH SLABS | | |
0030 0458 1 21 191.000 LF | 55.00000 10505.00| 55.00000 10505.00| 42.00000 8022.00
BRIDGE DECK EXPANSION JOINT, | | |
REHABILITATION, POURED JOINT WITH | | |
BACKER ROD | | |
0035 0521 5 1 225.000 LF | 107.97000 24293.25| 200.00000 45000.00| 210.00000 47250.00
CONCRETE TRAFFIC RAILING, BRIDGE 32" F | | |
- SHAPE | | |

SECTION 0001 TOTALS | $ 278,744.24| $ 301,102.80| $ 284,694.44
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY
| | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/ /14
TABULATION OF BIDS PAGE : 004 -3

CALL ORDER: 004 PROPOSAL ID: E3M21 LETTING DATE: 01/09/14 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|M & J CONSTRUCTION COMPANY |ANDERSON COLUMBIA CO., INC. |SUPERIOR CONSTRUCTION COMPANY S

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 0101 1 LUMP | 69300.00000 69300.00| 87500.00000 87500.00| 90000.00000 90000.00
MOBILIZATION 42187825201 | | |
0045 0102 1 60.000 LS | 70408.00000 70408.00| 41000.00000 41000.00| 110000.00000 110000.00
MAINTENANCE OF TRAFFIC 42187825201 | | |
0050 0102 60 778.000 ED | 2.36000 1836.08| 1.12000 871.36| 2.85000 2217.30
WORK ZONE SIGN | | |
0055 0102 71 14 2238.000 LF | 23.37000 52302.06| 23.00000 51474.00| 28.00000 62664.00
BARRIER WALL, TEMPORARY, F&I, TYPE K | | |
0060 0102 71 24 1775.000 LF | 10.51000 18655.25| 10.00000 17750.00| 17.00000 30175.00
BARRIER WALL, TEMPORARY, RELOCATE, TYPE | | |
K | | |
0065 0102 74 1 5703.000 ED | 0.24000 1368.72| 0.28000 1596.84| 0.29000 1653.87
TEMPORARY BARRICADE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0070 0102 76 60.000 ED | 7.08000 424.80| 10.00000 600.00| 15.00000 900.00
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0075 0102 77 326.000 ED | 0.42000 136.92| 0.28000 91.28| 0.50000 163.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0080 0102 79 356.000 ED | 0.18000 64.08| 0.28000 99.68| 0.25000 89.00
LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, | | |
STEADY BURN | | |
0085 0102 89 1 6.000 LO | 1121.00000 6726.00| 1100.00000 6600.00| 1400.00000 8400.00
TEMPORARY CRASH CUSHION, REDIRECTIVE | | |
OPTION | | |
0090 0102911 2 14426.000 LF | 2.34000 33756.84| 2.20000 31737.20| 2.00000 28852.00
PAVEMENT MARKING REMOVABLE TAPE, | | |
WHITE-BLACK,SOLID | | |
0095 0102912 2 12911.000 LF | 2.34000 30211.74| 2.20000 28404.20| 2.00000 25822.00
PAVEMENT MARKING REMOVABLE TAPE, YELLOW | | |
SOLID | | |
0100 0110 86 LUMP | 500.00000 500.00| 1500.00000 1500.00| 500.00000 500.00
DELIVERY OF SALVAGEABLE MATERIAL TO | | |
FDOT 42187825201 | | |
0105 0285704 577.000 SY | 25.96000 14978.92| 27.13000 15654.01| 20.00000 11540.00
OPTIONAL BASE, BASE GROUP 04 | | |
0110 0327 70 1 4001.000 SY | 4.13000 16524.13| 4.27000 17084.27| 6.00000 24006.00
MILLING EXIST ASPH PAVT, 1" AVG DEPTH | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/ /14
TABULATION OF BIDS PAGE : 004 -4

CALL ORDER: 004 PROPOSAL ID: E3M21 LETTING DATE: 01/09/14 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|M & J CONSTRUCTION COMPANY |ANDERSON COLUMBIA CO., INC. |SUPERIOR CONSTRUCTION COMPANY S

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0115 0327 70 2 4001.000 SY | 4.13000 16524.13| 4.27000 17084.27| 8.45000 33808.45
MILLING EXIST ASPH PAVT, 3 1/2" AVG | | |
DEPTH | | |
0120 0334 1 22 220.100 TN | 141.60000 31166.16| 145.00000 31914.50| 172.00000 37857.20
SUPERPAVE ASPH CONC, TRAFFIC B, PG76-22 | | |
PMA | | |
0125 0334 1 24 693.200 TN | 153.40000 106336.88| 137.00000 94968.40| 150.00000 103980.00
SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 | | |
PMA | | |
0130 0339 1 4.400 TN | 295.00000 1298.00| 900.00000 3960.00| 740.00000 3256.00
MISCELLANEOUS ASPHALT PAVEMENT | | |
0135 0536 8 3 3.000 EA | 2655.00000 7965.00| 750.00000 2250.00| 2000.00000 6000.00
GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, | | |
RELOCATE | | |
0140 0536 73 157.000 LF | 2.36000 370.52| 40.00000 6280.00| 5.00000 785.00
GUARDRAIL REMOVAL | | |
0145 0538 1 175.000 LF | 14.16000 2478.00| 50.00000 8750.00| 47.00000 8225.00
GUARDRAIL RESET | | |
0150 0546 72 51 0.900 PM | 12325.00000 11092.50| 9250.00000 8325.00| 8300.00000 7470.00
RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT | | |
0155 0999 25 LUMP | 39931.23000 39931.23| 39931.23000 39931.23| 39931.23000 39931.23
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42187825201 | | |

SECTION 0002 TOTALS | $ 534,355.96| $ 515,426.24| $ 638,295.05
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 SIGNING
| | |

0160 0710 90 LUMP | 7257.00000 7257.00| 6900.00000 6900.00| 6000.00000 6000.00
PAINTED PAVEMENT MARKINGS, FINAL | | |
SURFACE 42187825201 | | |
0165 0711 15111 0.992 NM | 8791.00000 8720.67| 8300.00000 8233.60| 7400.00000 7340.80
THERMOPLASTIC, STANDARD-OPEN GRADED | | |
ASPHALT SURFACES WHITE, SOLID, 6" | | |
0170 0711 15131 1.210 GM | 2065.00000 2498.65| 1965.00000 2377.65| 1650.00000 1996.50
THERMOPLASTIC, STANDARD-OPEN GRADED | | |
ASPHALT SURFACES, WHITE, SKIP, 6",10-30 | | |
SKIP OR 3-9 LANE DROP | | |
0175 0711 15211 0.992 NM | 8791.00000 8720.67| 8300.00000 8233.60| 7500.00000 7440.00
THERMOPLASTIC, STANDARD-OPEN GRADED | | |
ASPHALT SURFACES, YELLOW, SOLID, 6" | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/ /14
TABULATION OF BIDS PAGE : 004 -5

CALL ORDER: 004 PROPOSAL ID: E3M21 LETTING DATE: 01/09/14 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|M & J CONSTRUCTION COMPANY |ANDERSON COLUMBIA CO., INC. |SUPERIOR CONSTRUCTION COMPANY S

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 0711 16111 0.129 NM | 8791.00000 1134.04| 8300.00000 1070.70| 7200.00000 928.80
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
WHITE, SOLID, 6" | | |
0185 0711 16131 0.193 GM | 2065.00000 398.55| 8300.00000 1601.90| 1600.00000 308.80
THERMOPLASTIC, OTHER SURFACES, WHITE, | | |
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | | |
0190 0711 16211 0.129 NM | 8791.00000 1134.04| 8300.00000 1070.70| 5500.00000 709.50
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SOLID, 6" | | |

SECTION 0003 TOTALS | $ 29,863.62| $ 29,488.15| $ 24,724.40
====================================================================================================================================

CONTRACT TOTALS | $ 842,963.82| $ 846,017.19| $ 947,713.89



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/ /14
TABULATION OF BIDS PAGE : 004 -6

CALL ORDER: 004 PROPOSAL ID: E3M21 LETTING DATE: 01/09/14 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 4 ) |( 5 ) |( )
|MARSHALL BROTHERS INDUSTRIA |PNEUMATIC CONCRETE CO., INC |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0005 0110 3 2817.000 LS | 15000.00000 15000.00| 45750.00000 45750.00|
REMOVAL OF EXISTING STRUCTURE | | |
42187825201 | | |
0010 0110 3 2239.000 LS | 15000.00000 15000.00| 44250.00000 44250.00|
REMOVAL OF EXISTING STRUCTURE | | |
42187825201 | | |
0015 0400 4 4 197.000 CY | 500.00000 98500.00| 800.00000 157600.00|
CONCRETE CLASS IV, SUPERSTRUCTURE | | |
0020 0400 9 550.000 SY | 20.00000 11000.00| 40.00000 22000.00|
BRIDGE DECK GROOVING & PLANING, DECK 8. | | |
5"&> | | |
0025 0415 1 9 39908.000 LB | 1.25000 49885.00| 2.25000 89793.00|
REINFORCING STEEL- APPROACH SLABS | | |
0030 0458 1 21 191.000 LF | 25.00000 4775.00| 37.00000 7067.00|
BRIDGE DECK EXPANSION JOINT, | | |
REHABILITATION, POURED JOINT WITH | | |
BACKER ROD | | |
0035 0521 5 1 225.000 LF | 85.00000 19125.00| 350.00000 78750.00|
CONCRETE TRAFFIC RAILING, BRIDGE 32" F | | |
- SHAPE | | |

SECTION 0001 TOTALS | $ 213,285.00| $ 445,210.00| $
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY
| | |

0040 0101 1 LUMP | 100000.00000 100000.00| 76750.00000 76750.00|
MOBILIZATION 42187825201 | | |
0045 0102 1 60.000 LS | 75000.00000 75000.00| 32200.00000 32200.00|
MAINTENANCE OF TRAFFIC 42187825201 | | |
0050 0102 60 778.000 ED | 0.40000 311.20| 0.30000 233.40|
WORK ZONE SIGN | | |
0055 0102 71 14 2238.000 LF | 65.00000 145470.00| 32.00000 71616.00|
BARRIER WALL, TEMPORARY, F&I, TYPE K | | |
0060 0102 71 24 1775.000 LF | 20.00000 35500.00| 19.00000 33725.00|
BARRIER WALL, TEMPORARY, RELOCATE, TYPE | | |
K | | |
0065 0102 74 1 5703.000 ED | 1.50000 8554.50| 0.25000 1425.75|
TEMPORARY BARRICADE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/ /14
TABULATION OF BIDS PAGE : 004 -7

CALL ORDER: 004 PROPOSAL ID: E3M21 LETTING DATE: 01/09/14 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 4 ) |( 5 ) |( )
|MARSHALL BROTHERS INDUSTRIA |PNEUMATIC CONCRETE CO., INC |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0070 0102 76 60.000 ED | 15.00000 900.00| 10.00000 600.00|
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0075 0102 77 326.000 ED | 0.50000 163.00| 0.35000 114.10|
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0080 0102 79 356.000 ED | 0.50000 178.00| 0.20000 71.20|
LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, | | |
STEADY BURN | | |
0085 0102 89 1 6.000 LO | 2500.00000 15000.00| 1450.00000 8700.00|
TEMPORARY CRASH CUSHION, REDIRECTIVE | | |
OPTION | | |
0090 0102911 2 14426.000 LF | 2.25000 32458.50| 2.20000 31737.20|
PAVEMENT MARKING REMOVABLE TAPE, | | |
WHITE-BLACK,SOLID | | |
0095 0102912 2 12911.000 LF | 2.25000 29049.75| 2.20000 28404.20|
PAVEMENT MARKING REMOVABLE TAPE, YELLOW | | |
SOLID | | |
0100 0110 86 LUMP | 15000.00000 15000.00| 5000.00000 5000.00|
DELIVERY OF SALVAGEABLE MATERIAL TO | | |
FDOT 42187825201 | | |
0105 0285704 577.000 SY | 25.00000 14425.00| 25.00000 14425.00|
OPTIONAL BASE, BASE GROUP 04 | | |
0110 0327 70 1 4001.000 SY | 4.25000 17004.25| 6.25000 25006.25|
MILLING EXIST ASPH PAVT, 1" AVG DEPTH | | |
0115 0327 70 2 4001.000 SY | 7.85000 31407.85| 8.90000 35608.90|
MILLING EXIST ASPH PAVT, 3 1/2" AVG | | |
DEPTH | | |
0120 0334 1 22 220.100 TN | 150.00000 33015.00| 180.00000 39618.00|
SUPERPAVE ASPH CONC, TRAFFIC B, PG76-22 | | |
PMA | | |
0125 0334 1 24 693.200 TN | 150.00000 103980.00| 160.00000 110912.00|
SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 | | |
PMA | | |
0130 0339 1 4.400 TN | 300.00000 1320.00| 780.00000 3432.00|
MISCELLANEOUS ASPHALT PAVEMENT | | |
0135 0536 8 3 3.000 EA | 1500.00000 4500.00| 600.00000 1800.00|
GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, | | |
RELOCATE | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/ /14
TABULATION OF BIDS PAGE : 004 -8

CALL ORDER: 004 PROPOSAL ID: E3M21 LETTING DATE: 01/09/14 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 4 ) |( 5 ) |( )
|MARSHALL BROTHERS INDUSTRIA |PNEUMATIC CONCRETE CO., INC |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 0536 73 157.000 LF | 15.00000 2355.00| 42.00000 6594.00|
GUARDRAIL REMOVAL | | |
0145 0538 1 175.000 LF | 15.00000 2625.00| 55.00000 9625.00|
GUARDRAIL RESET | | |
0150 0546 72 51 0.900 PM | 11500.00000 10350.00| 10870.00000 9783.00|
RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT | | |
0155 0999 25 LUMP | 39931.23000 39931.23| 39931.23000 39931.23|
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42187825201 | | |

SECTION 0002 TOTALS | $ 718,498.28| $ 587,312.23| $
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 SIGNING
| | |

0160 0710 90 LUMP | 6500.00000 6500.00| 6495.00000 6495.00|
PAINTED PAVEMENT MARKINGS, FINAL | | |
SURFACE 42187825201 | | |
0165 0711 15111 0.992 NM | 7560.00000 7499.52| 6300.00000 6249.60|
THERMOPLASTIC, STANDARD-OPEN GRADED | | |
ASPHALT SURFACES WHITE, SOLID, 6" | | |
0170 0711 15131 1.210 GM | 8300.00000 10043.00| 6180.00000 7477.80|
THERMOPLASTIC, STANDARD-OPEN GRADED | | |
ASPHALT SURFACES, WHITE, SKIP, 6",10-30 | | |
SKIP OR 3-9 LANE DROP | | |
0175 0711 15211 0.992 NM | 7500.00000 7440.00| 6300.00000 6249.60|
THERMOPLASTIC, STANDARD-OPEN GRADED | | |
ASPHALT SURFACES, YELLOW, SOLID, 6" | | |
0180 0711 16111 0.129 NM | 7560.00000 975.24| 6300.00000 812.70|
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
WHITE, SOLID, 6" | | |
0185 0711 16131 0.193 GM | 8300.00000 1601.90| 6180.00000 1192.74|
THERMOPLASTIC, OTHER SURFACES, WHITE, | | |
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | | |
0190 0711 16211 0.129 NM | 7560.00000 975.24| 6300.00000 812.70|
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SOLID, 6" | | |

SECTION 0003 TOTALS | $ 35,034.90| $ 29,290.14| $
====================================================================================================================================

CONTRACT TOTALS | $ 966,818.18| $ 1,061,812.37| $ 0.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/30/14
PAGE : 005 -1

VENDOR RANKING

CALL ORDER : 005 PROPOSAL ID : E3M23 PROPOSAL DESC :
LETTING DATE : 01/09/14 2:00 P.M. DISTRICT : 03 The Improvements under this District Contract consist of
SET-ASIDE : U/R CODE : milling, resurfacing and pavement markings at the FDOT Park
CONTRACT TIME : 70 WORKING DAYS (AVAILABLE DAYS) and Ride lot on SR 10 (US 90) from east of the CSX Railroad

to the Choctawhatchee River in Holmes County. This is a Lump
Sum Contract with only one pay item listed in the Contract.
All references to payment under individual pay item numbers,
regardless of where those references are contained in the
Contract Documents or when in time any such pay item
reference is incorporated in the Contract Documents, are
superseded by the pay item references in this Special
Provision. Payment for all work in this Contract will be
made under: Item No. 999-2 Lump Sum Contract - LS
Pay adjustments as shown in the Contract Documents,
regardless of where those pay adjustments are referenced,
shall not apply, except as provided for in 9-2 Scope of
Payments.

FINPROJ(S) : 42695815201 (*) F.A. NO. : N/A COUNTIES : HOLMES

LOCAL NAME : SR 10 (US 90) ROAD NAME : SR 10
PROJ LIMITS : FROM EAST OF CSX R/R TO CHOCTAWHATCHEE RIVER

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 ANDERSON COLUMBIA CO., INC. Responsive Winning bid $ 1,549,934.31 0.00%
2 ROBERTS AND ROBERTS, INC. Responsive Non-Winning Bid $ 1,664,298.50 7.37%
3 MIDSOUTH PAVING, INC. Responsive Non-Winning Bid $ 1,696,500.00 9.45%
4 ROBERTS, C.W., CONTRACTING, INC. Responsive Non-Winning Bid $ 1,842,100.00 18.85%

ct323ab
Text Box
NOTE: Failure to file a protest within the time prescribed 
      in section 120.57(3), Florida Statutes, or failure to 
      post the bond or other security required by law 
      within the time allowed for filing a bond shall  
      constitute a waiver of proceedings under chapter
      120Florida Statutes. 


ct323ab
Text Box
NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILIBILITY 




FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/30/14
TABULATION OF BIDS PAGE : 005 -2

CALL ORDER : 005 PROPOSAL ID : E3M23 PROPOSAL DESC :
LETTING DATE : 01/09/14 2:00 P.M. DISTRICT : 03 The Improvements under this District Contract consist of
SET-ASIDE : U/R CODE : milling, resurfacing and pavement markings at the FDOT Park
CONTRACT TIME : 70 WORKING DAYS (AVAILABLE DAYS) and Ride lot on SR 10 (US 90) from east of the CSX Railroad

to the Choctawhatchee River in Holmes County. This is a Lump
Sum Contract with only one pay item listed in the Contract.
All references to payment under individual pay item numbers,
regardless of where those references are contained in the
Contract Documents or when in time any such pay item
reference is incorporated in the Contract Documents, are
superseded by the pay item references in this Special
Provision. Payment for all work in this Contract will be
made under: Item No. 999-2 Lump Sum Contract - LS
Pay adjustments as shown in the Contract Documents,
regardless of where those pay adjustments are referenced,
shall not apply, except as provided for in 9-2 Scope of
Payments.

FINPROJ(S) : 42695815201 (*) F.A. NO. : N/A COUNTIES : HOLMES

LOCAL NAME : SR 10 (US 90) ROAD NAME : SR 10
PROJ LIMITS : FROM EAST OF CSX R/R TO CHOCTAWHATCHEE RIVER

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|ANDERSON COLUMBIA CO., INC. |ROBERTS AND ROBERTS, INC. |MIDSOUTH PAVING, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0999 2 LUMP | 1499934.31000 1499934.31| 1614298.50000 1614298.50| 1646500.00000 1646500.00
LUMP SUM CONTRACT, ALTERNATIVE BIDDING | | |
42695815201 | | |
0010 0999 25 LUMP | 50000.00000 50000.00| 50000.00000 50000.00| 50000.00000 50000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42695815201 | | |

SECTION 0001 TOTALS | $ 1,549,934.31| $ 1,664,298.50| $ 1,696,500.00
====================================================================================================================================

CONTRACT TOTALS | $ 1,549,934.31| $ 1,664,298.50| $ 1,696,500.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/30/14
TABULATION OF BIDS PAGE : 005 -3

CALL ORDER: 005 PROPOSAL ID: E3M23 LETTING DATE: 01/09/14 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 4 ) |( ) |( )
|ROBERTS, C.W., CONTRACTING, | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0999 2 LUMP | 1792100.00000 1792100.00| |
LUMP SUM CONTRACT, ALTERNATIVE BIDDING | | |
42695815201 | | |
0010 0999 25 LUMP | 50000.00000 50000.00| |
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42695815201 | | |

SECTION 0001 TOTALS | $ 1,842,100.00| $ | $
====================================================================================================================================

CONTRACT TOTALS | $ 1,842,100.00| $ 0.00| $ 0.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/ /14
PAGE : 006 -1

VENDOR RANKING

CALL ORDER : 006 PROPOSAL ID : E3M29 PROPOSAL DESC :
LETTING DATE : 01/09/14 2:00 P.M. DISTRICT : 03 The improvements under this District Contract consist of
SET-ASIDE : U/R CODE : repairing bent cap spalls beneath Beam 2 and Beam 3 at Bent
CONTRACT TIME : 45 WORKING DAYS (AVAILABLE DAYS) 2, installing suspended steel saddle assembly to support

Beam 2 and Beam 3 at Bent 2, and replacing expansion joints
with poured joints and installing polymer nosing at approach
slab joints as identified in these plans or as directed by
the Project Administrator for Bridge No. 520910, SR 10 over
Blue Creek in Holmes County.. This is a Streamline Plan
Quantity contract. For this Contract, all pay items are plan
quantity items as defined in Subarticle 9-1.3.2.

FINPROJ(S) : 43290615201 (*) F.A. NO. : N/A COUNTIES : HOLMES

LOCAL NAME : SR 10 (US 90) ROAD NAME : SR 10
PROJ LIMITS : BLUE CREEK BRIDGE BRIDGE NO. 520910

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 PNEUMATIC CONCRETE CO., INC. Responsive Winning bid $ 70,363.08 0.00%
2 VIKTOR CONSTRUCTION CORP Responsive Non-Winning Bid $ 72,897.78 3.60%
3 INTRON TECHNOLOGIES, INC. Responsive Non-Winning Bid $ 84,923.24 20.69%
4 NORTH FLORIDA CONSTRUCTION, INC. Responsive Non-Winning Bid $ 86,175.78 22.47%
5 OLYMPUS PAINTING CONTRACTORS, INC. Responsive Non-Winning Bid $ 95,670.28 35.96%
6 GIBSON & ASSOCIATES, INC. Responsive Non-Winning Bid $ 99,555.88 41.48%
7 CPR CONTRACTING, LLC Responsive Non-Winning Bid $ 105,272.79 49.61%
8 MARSHALL BROTHERS INDUSTRIAL, INC. Responsive Non-Winning Bid $ 110,082.78 56.44%
9 M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC. Responsive Non-Winning Bid $ 126,866.97 80.30%
10 L & S CONCRETE RESTORATION, INC. Responsive Non-Winning Bid $ 142,343.78 102 %
11 BRIDGE MASTERS CONSTRUCTION, LLC Responsive Non-Winning Bid $ 146,202.78 107 %
12 SOUTHERN ROAD & BRIDGE, LLC Responsive Non-Winning Bid $ 149,600.78 112 %
13 PROSHOT CONCRETE, INC. Responsive Non-Winning Bid $ 149,759.58 112 %

ct323ab
Text Box
NOTE: Failure to file a protest within the time prescribed 
      in section 120.57(3), Florida Statutes, or failure to 
      post the bond or other security required by law 
      within the time allowed for filing a bond shall  
      constitute a waiver of proceedings under chapter
      120Florida Statutes. 


ct323ab
Text Box
NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILIBILITY 




FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/ /14
TABULATION OF BIDS PAGE : 006 -2

CALL ORDER : 006 PROPOSAL ID : E3M29 PROPOSAL DESC :
LETTING DATE : 01/09/14 2:00 P.M. DISTRICT : 03 The improvements under this District Contract consist of
SET-ASIDE : U/R CODE : repairing bent cap spalls beneath Beam 2 and Beam 3 at Bent
CONTRACT TIME : 45 WORKING DAYS (AVAILABLE DAYS) 2, installing suspended steel saddle assembly to support

Beam 2 and Beam 3 at Bent 2, and replacing expansion joints
with poured joints and installing polymer nosing at approach
slab joints as identified in these plans or as directed by
the Project Administrator for Bridge No. 520910, SR 10 over
Blue Creek in Holmes County.. This is a Streamline Plan
Quantity contract. For this Contract, all pay items are plan
quantity items as defined in Subarticle 9-1.3.2.

FINPROJ(S) : 43290615201 (*) F.A. NO. : N/A COUNTIES : HOLMES

LOCAL NAME : SR 10 (US 90) ROAD NAME : SR 10
PROJ LIMITS : BLUE CREEK BRIDGE BRIDGE NO. 520910

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|PNEUMATIC CONCRETE CO., INC |VIKTOR CONSTRUCTION CORP |INTRON TECHNOLOGIES, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0005 0104 10 3 100.000 LF | 1.00000 100.00| 0.00000 0.00| 15.30000 1530.00
SEDIMENT BARRIER | | |
0010 0104 11 300.000 LF | 8.00000 2400.00| 5.00000 1500.00| 13.60000 4080.00
FLOATING TURBIDITY BARRIER | | |
0015 0400140 1 8.000 EA | 200.00000 1600.00| 500.00000 4000.00| 705.60000 5644.80
NEOPRENE PAD REPLACEMENT, BENT/PIER | | |
0020 0401 70 2 10.000 CF | 900.00000 9000.00| 500.00000 5000.00| 718.30000 7183.00
RESTORE SPALLED AREAS, LATEX MODIFIED | | |
MORTAR- STYRENE BUTADIENE | | |
0025 0458 1 21 408.000 LF | 37.00000 15096.00| 50.00000 20400.00| 28.50000 11628.00
BRIDGE DECK EXPANSION JOINT, | | |
REHABILITATION, POURED JOINT WITH | | |
BACKER ROD | | |
0030 0458 2 22.200 CF | 624.00000 13852.80| 700.00000 15540.00| 689.80000 15313.56
POLYMER NOSING FOR BRIDGE DECK | | |
EXPANSION JOINT | | |
0035 0460 1 1 2611.000 LB | 7.00000 18277.00| 5.00000 13055.00| 6.40000 16710.40
STRUCT STEEL- REHAB, CARBON | | |

SECTION 0001 TOTALS | $ 60,325.80| $ 59,495.00| $ 62,089.76
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY
| | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/ /14
TABULATION OF BIDS PAGE : 006 -3

CALL ORDER: 006 PROPOSAL ID: E3M29 LETTING DATE: 01/09/14 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|PNEUMATIC CONCRETE CO., INC |VIKTOR CONSTRUCTION CORP |INTRON TECHNOLOGIES, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 0101 1 LUMP | 5000.00000 5000.00| 5000.00000 5000.00| 8850.00000 8850.00
MOBILIZATION 43290615201 | | |
0045 0102 1 45.000 LS | 1000.00000 1000.00| 5000.00000 5000.00| 9903.00000 9903.00
MAINTENANCE OF TRAFFIC 43290615201 | | |
0050 0102 60 540.000 ED | 0.65000 351.00| 0.00000 0.00| 0.45000 243.00
WORK ZONE SIGN | | |
0055 0102 74 1 810.000 ED | 0.25000 202.50| 0.00000 0.00| 0.37000 299.70
TEMPORARY BARRICADE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0060 0102 77 180.000 ED | 0.45000 81.00| 0.00000 0.00| 0.75000 135.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0065 0999 25 LUMP | 3402.78000 3402.78| 3402.78000 3402.78| 3402.78000 3402.78
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
43290615201 | | |

SECTION 0002 TOTALS | $ 10,037.28| $ 13,402.78| $ 22,833.48
====================================================================================================================================

CONTRACT TOTALS | $ 70,363.08| $ 72,897.78| $ 84,923.24



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/ /14
TABULATION OF BIDS PAGE : 006 -4

CALL ORDER: 006 PROPOSAL ID: E3M29 LETTING DATE: 01/09/14 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|NORTH FLORIDA CONSTRUCTION, |OLYMPUS PAINTING CONTRACTOR |GIBSON & ASSOCIATES, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0005 0104 10 3 100.000 LF | 2.00000 200.00| 4.50000 450.00| 1.00000 100.00
SEDIMENT BARRIER | | |
0010 0104 11 300.000 LF | 15.00000 4500.00| 8.00000 2400.00| 6.00000 1800.00
FLOATING TURBIDITY BARRIER | | |
0015 0400140 1 8.000 EA | 350.00000 2800.00| 2500.00000 20000.00| 150.00000 1200.00
NEOPRENE PAD REPLACEMENT, BENT/PIER | | |
0020 0401 70 2 10.000 CF | 525.00000 5250.00| 625.00000 6250.00| 300.00000 3000.00
RESTORE SPALLED AREAS, LATEX MODIFIED | | |
MORTAR- STYRENE BUTADIENE | | |
0025 0458 1 21 408.000 LF | 45.00000 18360.00| 40.00000 16320.00| 42.50000 17340.00
BRIDGE DECK EXPANSION JOINT, | | |
REHABILITATION, POURED JOINT WITH | | |
BACKER ROD | | |
0030 0458 2 22.200 CF | 350.00000 7770.00| 510.00000 11322.00| 890.00000 19758.00
POLYMER NOSING FOR BRIDGE DECK | | |
EXPANSION JOINT | | |
0035 0460 1 1 2611.000 LB | 8.00000 20888.00| 6.00000 15666.00| 14.60000 38120.60
STRUCT STEEL- REHAB, CARBON | | |

SECTION 0001 TOTALS | $ 59,768.00| $ 72,408.00| $ 81,318.60
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY
| | |

0040 0101 1 LUMP | 10000.00000 10000.00| 6500.00000 6500.00| 11000.00000 11000.00
MOBILIZATION 43290615201 | | |
0045 0102 1 45.000 LS | 12150.00000 12150.00| 12500.00000 12500.00| 3200.00000 3200.00
MAINTENANCE OF TRAFFIC 43290615201 | | |
0050 0102 60 540.000 ED | 0.50000 270.00| 0.80000 432.00| 0.65000 351.00
WORK ZONE SIGN | | |
0055 0102 74 1 810.000 ED | 0.50000 405.00| 0.35000 283.50| 0.25000 202.50
TEMPORARY BARRICADE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0060 0102 77 180.000 ED | 1.00000 180.00| 0.80000 144.00| 0.45000 81.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0065 0999 25 LUMP | 3402.78000 3402.78| 3402.78000 3402.78| 3402.78000 3402.78
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
43290615201 | | |

SECTION 0002 TOTALS | $ 26,407.78| $ 23,262.28| $ 18,237.28
====================================================================================================================================

CONTRACT TOTALS | $ 86,175.78| $ 95,670.28| $ 99,555.88



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/ /14
TABULATION OF BIDS PAGE : 006 -5

CALL ORDER: 006 PROPOSAL ID: E3M29 LETTING DATE: 01/09/14 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 7 ) |( 8 ) |( 9 )
|CPR CONTRACTING, LLC |MARSHALL BROTHERS INDUSTRIA |M & J CONSTRUCTION COMPANY OF P

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0005 0104 10 3 100.000 LF | 1.83290 183.29| 5.00000 500.00| 3.00000 300.00
SEDIMENT BARRIER | | |
0010 0104 11 300.000 LF | 6.41150 1923.45| 15.00000 4500.00| 8.00000 2400.00
FLOATING TURBIDITY BARRIER | | |
0015 0400140 1 8.000 EA | 1386.35750 11090.86| 1500.00000 12000.00| 480.00000 3840.00
NEOPRENE PAD REPLACEMENT, BENT/PIER | | |
0020 0401 70 2 10.000 CF | 404.72450 4047.25| 1000.00000 10000.00| 550.00000 5500.00
RESTORE SPALLED AREAS, LATEX MODIFIED | | |
MORTAR- STYRENE BUTADIENE | | |
0025 0458 1 21 408.000 LF | 55.25200 22542.82| 25.00000 10200.00| 45.00000 18360.00
BRIDGE DECK EXPANSION JOINT, | | |
REHABILITATION, POURED JOINT WITH | | |
BACKER ROD | | |
0030 0458 2 22.200 CF | 1159.96730 25751.27| 1000.00000 22200.00| 870.00000 19314.00
POLYMER NOSING FOR BRIDGE DECK | | |
EXPANSION JOINT | | |
0035 0460 1 1 2611.000 LB | 5.06550 13226.02| 10.00000 26110.00| 15.89000 41488.79
STRUCT STEEL- REHAB, CARBON | | |

SECTION 0001 TOTALS | $ 78,764.96| $ 85,510.00| $ 91,202.79
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY
| | |

0040 0101 1 LUMP | 1000.00000 1000.00| 10000.00000 10000.00| 19600.00000 19600.00
MOBILIZATION 43290615201 | | |
0045 0102 1 45.000 LS | 21842.24600 21842.25| 10000.00000 10000.00| 11900.00000 11900.00
MAINTENANCE OF TRAFFIC 43290615201 | | |
0050 0102 60 540.000 ED | 0.25000 135.00| 0.50000 270.00| 0.78000 421.20
WORK ZONE SIGN | | |
0055 0102 74 1 810.000 ED | 0.10000 81.00| 1.00000 810.00| 0.30000 243.00
TEMPORARY BARRICADE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0060 0102 77 180.000 ED | 0.26000 46.80| 0.50000 90.00| 0.54000 97.20
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0065 0999 25 LUMP | 3402.78000 3402.78| 3402.78000 3402.78| 3402.78000 3402.78
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
43290615201 | | |

SECTION 0002 TOTALS | $ 26,507.83| $ 24,572.78| $ 35,664.18
====================================================================================================================================

CONTRACT TOTALS | $ 105,272.79| $ 110,082.78| $ 126,866.97



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/ /14
TABULATION OF BIDS PAGE : 006 -6

CALL ORDER: 006 PROPOSAL ID: E3M29 LETTING DATE: 01/09/14 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 10 ) |( 11 ) |( 12 )
|L & S CONCRETE RESTORATION, |BRIDGE MASTERS CONSTRUCTION |SOUTHERN ROAD & BRIDGE, LLC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0005 0104 10 3 100.000 LF | 5.00000 500.00| 0.00000 0.00| 5.00000 500.00
SEDIMENT BARRIER | | |
0010 0104 11 300.000 LF | 9.00000 2700.00| 0.00000 0.00| 15.00000 4500.00
FLOATING TURBIDITY BARRIER | | |
0015 0400140 1 8.000 EA | 520.00000 4160.00| 2000.00000 16000.00| 500.00000 4000.00
NEOPRENE PAD REPLACEMENT, BENT/PIER | | |
0020 0401 70 2 10.000 CF | 685.00000 6850.00| 300.00000 3000.00| 2000.00000 20000.00
RESTORE SPALLED AREAS, LATEX MODIFIED | | |
MORTAR- STYRENE BUTADIENE | | |
0025 0458 1 21 408.000 LF | 45.00000 18360.00| 60.00000 24480.00| 85.00000 34680.00
BRIDGE DECK EXPANSION JOINT, | | |
REHABILITATION, POURED JOINT WITH | | |
BACKER ROD | | |
0030 0458 2 22.200 CF | 1420.00000 31524.00| 500.00000 11100.00| 1000.00000 22200.00
POLYMER NOSING FOR BRIDGE DECK | | |
EXPANSION JOINT | | |
0035 0460 1 1 2611.000 LB | 17.00000 44387.00| 20.00000 52220.00| 15.00000 39165.00
STRUCT STEEL- REHAB, CARBON | | |

SECTION 0001 TOTALS | $ 108,481.00| $ 106,800.00| $ 125,045.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY
| | |

0040 0101 1 LUMP | 17700.00000 17700.00| 18000.00000 18000.00| 11000.00000 11000.00
MOBILIZATION 43290615201 | | |
0045 0102 1 45.000 LS | 11500.00000 11500.00| 18000.00000 18000.00| 10000.00000 10000.00
MAINTENANCE OF TRAFFIC 43290615201 | | |
0050 0102 60 540.000 ED | 0.50000 270.00| 0.00000 0.00| 0.10000 54.00
WORK ZONE SIGN | | |
0055 0102 74 1 810.000 ED | 1.00000 810.00| 0.00000 0.00| 0.10000 81.00
TEMPORARY BARRICADE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0060 0102 77 180.000 ED | 1.00000 180.00| 0.00000 0.00| 0.10000 18.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0065 0999 25 LUMP | 3402.78000 3402.78| 3402.78000 3402.78| 3402.78000 3402.78
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
43290615201 | | |

SECTION 0002 TOTALS | $ 33,862.78| $ 39,402.78| $ 24,555.78
====================================================================================================================================

CONTRACT TOTALS | $ 142,343.78| $ 146,202.78| $ 149,600.78



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/ /14
TABULATION OF BIDS PAGE : 006 -7

CALL ORDER: 006 PROPOSAL ID: E3M29 LETTING DATE: 01/09/14 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 13 ) |( ) |( )
|PROSHOT CONCRETE, INC. | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0005 0104 10 3 100.000 LF | 10.00000 1000.00| |
SEDIMENT BARRIER | | |
0010 0104 11 300.000 LF | 1.00000 300.00| |
FLOATING TURBIDITY BARRIER | | |
0015 0400140 1 8.000 EA | 200.00000 1600.00| |
NEOPRENE PAD REPLACEMENT, BENT/PIER | | |
0020 0401 70 2 10.000 CF | 400.00000 4000.00| |
RESTORE SPALLED AREAS, LATEX MODIFIED | | |
MORTAR- STYRENE BUTADIENE | | |
0025 0458 1 21 408.000 LF | 55.00000 22440.00| |
BRIDGE DECK EXPANSION JOINT, | | |
REHABILITATION, POURED JOINT WITH | | |
BACKER ROD | | |
0030 0458 2 22.200 CF | 550.00000 12210.00| |
POLYMER NOSING FOR BRIDGE DECK | | |
EXPANSION JOINT | | |
0035 0460 1 1 2611.000 LB | 30.00000 78330.00| |
STRUCT STEEL- REHAB, CARBON | | |

SECTION 0001 TOTALS | $ 119,880.00| $ | $
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY
| | |

0040 0101 1 LUMP | 9500.00000 9500.00| |
MOBILIZATION 43290615201 | | |
0045 0102 1 45.000 LS | 16300.00000 16300.00| |
MAINTENANCE OF TRAFFIC 43290615201 | | |
0050 0102 60 540.000 ED | 0.50000 270.00| |
WORK ZONE SIGN | | |
0055 0102 74 1 810.000 ED | 0.50000 405.00| |
TEMPORARY BARRICADE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0060 0102 77 180.000 ED | 0.01000 1.80| |
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0065 0999 25 LUMP | 3402.78000 3402.78| |
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
43290615201 | | |

SECTION 0002 TOTALS | $ 29,879.58| $ | $
====================================================================================================================================

CONTRACT TOTALS | $ 149,759.58| $ 0.00| $ 0.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/30/14
PAGE : 007 -1

VENDOR RANKING

CALL ORDER : 007 PROPOSAL ID : E3M78 PROPOSAL DESC :
LETTING DATE : 01/09/14 2:00 P.M. DISTRICT : 03 The improvement under this Lump Sum Contract consist of
SET-ASIDE : U/R CODE : ditch replacement and/or installation in specific areas in
CONTRACT TIME : 120 WORKING DAYS (AVAILABLE DAYS) Santa Rosa County. BDI Reference sheet is required to be

submitted with bid documents.

BUSINESS DEVELOPMENT INITIATIVE - Bidders must be a "Small
Business" as defined by the FDOT. Small Business size
standards can be found on the Equal Opportunity Website.
Prequalification per Rule 14-22 is not required.

Bidders must submit the BDI Affidavit and Profile (Form No.
275-000-01) for approval prior to receipt of bid documents.
Please fax the notarized form to (850) 330-1494 or email to
amanda.mauldin@dot.state.fl.us and then mail the original
to: Florida Department of Transportation 1074 Hwy 90 Chipley
Florida 32428.

Bidders must submit the BDI Reference Sheet (Form No.
275-000-02) with the bid.

If bidding through Bid Express, please upload the completed
BDI Reference Sheet (Form No. 275-000-02) as a zip file
using the "File Attachment Upload" folder in the Expedite
application.

BDI Affidavit and Reference Sheet may be found at:
http://www.dot.state.fl.us/equalopportunityoffice/bdi.shtm.

Bid Bonds of $500 are required for bids over $150,000 and
may be in the form of a Cashier's Check, the BDI Bond or
Proposal Bond (Form No. 375-020-16) or the standard Bid or
Proposal Bond form, (Form No. 375-020-09).

A Performance Bond is not required for contracts $250,000 or
less.

FINPROJ(S) : 42378127204 (*) F.A. NO. : N/A COUNTIES : SANTA ROSA

LOCAL NAME : DISTRICTWIDE ROAD NAME :
PROJ LIMITS : BDI PROJECTS



-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 PURIFOY CONSTRUCTION, LLC Responsive Winning bid $ 281,634.28 0.00%
2 ROGAR MANAGEMENT & CONSULTING OF FLORIDA, L.L.C. Responsive Non-Winning Bid $ 389,125.00 38.16%
3 CHAVERS CONSTRUCTION INC. Responsive Non-Winning Bid $ 430,030.00 52.69%
4 MARSHALL BROTHERS INDUSTRIAL, INC. Non Responsiv Non-Winning Bid $ 468,505.00 66.35%
5 STAMPEDE CONSTRUCTION, LLC Responsive Non-Winning Bid $ 477,214.00 69.44%
6 R. J. P. ENTERPRISES, INC. Responsive Non-Winning Bid $ 486,430.00 72.71%
7 MERRELL'S GRADE-ALL, INC. Responsive Non-Winning Bid $ 568,320.00 101 %
8 EVANS CONTRACTING SERVICES, INC. Responsive Non-Winning Bid $ 655,569.02 132 %

ct323ab
Text Box
NOTE: Failure to file a protest within the time prescribed 
      in section 120.57(3), Florida Statutes, or failure to 
      post the bond or other security required by law 
      within the time allowed for filing a bond shall  
      constitute a waiver of proceedings under chapter
      120Florida Statutes. 


ct323ab
Text Box
NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILIBILITY 




FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/30/14
TABULATION OF BIDS PAGE : 007 -3

CALL ORDER : 007 PROPOSAL ID : E3M78 PROPOSAL DESC :
LETTING DATE : 01/09/14 2:00 P.M. DISTRICT : 03 The improvement under this Lump Sum Contract consist of
SET-ASIDE : U/R CODE : ditch replacement and/or installation in specific areas in
CONTRACT TIME : 120 WORKING DAYS (AVAILABLE DAYS) Santa Rosa County. BDI Reference sheet is required to be

submitted with bid documents.

BUSINESS DEVELOPMENT INITIATIVE - Bidders must be a "Small
Business" as defined by the FDOT. Small Business size
standards can be found on the Equal Opportunity Website.
Prequalification per Rule 14-22 is not required.

Bidders must submit the BDI Affidavit and Profile (Form No.
275-000-01) for approval prior to receipt of bid documents.
Please fax the notarized form to (850) 330-1494 or email to
amanda.mauldin@dot.state.fl.us and then mail the original
to: Florida Department of Transportation 1074 Hwy 90 Chipley
Florida 32428.

Bidders must submit the BDI Reference Sheet (Form No.
275-000-02) with the bid.

If bidding through Bid Express, please upload the completed
BDI Reference Sheet (Form No. 275-000-02) as a zip file
using the "File Attachment Upload" folder in the Expedite
application.

BDI Affidavit and Reference Sheet may be found at:
http://www.dot.state.fl.us/equalopportunityoffice/bdi.shtm.

Bid Bonds of $500 are required for bids over $150,000 and
may be in the form of a Cashier's Check, the BDI Bond or
Proposal Bond (Form No. 375-020-16) or the standard Bid or
Proposal Bond form, (Form No. 375-020-09).

A Performance Bond is not required for contracts $250,000 or
less.

FINPROJ(S) : 42378127204 (*) F.A. NO. : N/A COUNTIES : SANTA ROSA

LOCAL NAME : DISTRICTWIDE ROAD NAME :
PROJ LIMITS : BDI PROJECTS

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|PURIFOY CONSTRUCTION, LLC |ROGAR MANAGEMENT & CONSULTI |CHAVERS CONSTRUCTION INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 CONCRETE REPAIR (CY)



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/30/14
TABULATION OF BIDS PAGE : 007 -4

CALL ORDER: 007 PROPOSAL ID: E3M78 LETTING DATE: 01/09/14 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|PURIFOY CONSTRUCTION, LLC |ROGAR MANAGEMENT & CONSULTI |CHAVERS CONSTRUCTION INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
| | |

0005 E099 1 LUMP | 281634.28000 281634.28| 389125.00000 389125.00| 430030.00000 430030.00
LUMP SUM | | |

SECTION 0001 TOTALS | $ 281,634.28| $ 389,125.00| $ 430,030.00
====================================================================================================================================

CONTRACT TOTALS | $ 281,634.28| $ 389,125.00| $ 430,030.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/30/14
TABULATION OF BIDS PAGE : 007 -5

CALL ORDER: 007 PROPOSAL ID: E3M78 LETTING DATE: 01/09/14 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|MARSHALL BROTHERS INDUSTRIA |STAMPEDE CONSTRUCTION, LLC |R. J. P. ENTERPRISES, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 CONCRETE REPAIR (CY)

| | |
0005 E099 1 LUMP | 468505.00000 468505.00| 477214.00000 477214.00| 486430.00000 486430.00
LUMP SUM | | |

SECTION 0001 TOTALS | $ 468,505.00| $ 477,214.00| $ 486,430.00
====================================================================================================================================

CONTRACT TOTALS | $ 468,505.00| $ 477,214.00| $ 486,430.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/30/14
TABULATION OF BIDS PAGE : 007 -6

CALL ORDER: 007 PROPOSAL ID: E3M78 LETTING DATE: 01/09/14 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 7 ) |( 8 ) |( )
|MERRELL'S GRADE-ALL, INC. |EVANS CONTRACTING SERVICES, |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 CONCRETE REPAIR (CY)

| | |
0005 E099 1 LUMP | 568320.00000 568320.00| 655569.02000 655569.02|
LUMP SUM | | |

SECTION 0001 TOTALS | $ 568,320.00| $ 655,569.02| $
====================================================================================================================================

CONTRACT TOTALS | $ 568,320.00| $ 655,569.02| $ 0.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/30/14
PAGE : 008 -1

VENDOR RANKING

CALL ORDER : 008 PROPOSAL ID : E3M79 PROPOSAL DESC :
LETTING DATE : 01/09/14 2:00 P.M. DISTRICT : 03 The work specified in this contract consists of the
SET-ASIDE : U/R CODE : placement of centipede sod in medians on US 98. Areas will
CONTRACT TIME : 455 WORKING DAYS (AVAILABLE DAYS) need to be treated with a non-residual herbicide to kill any

and all weed prior to sodding. Areas are to be tilled up and
property prepared under the performance turf, Sodding pay
item. Areas are to be completed in 0.5 mile increments
starting at the Okaloosa/Walton County line to Miramar Beach
Drive, and working to the east in a continuous manner. The
installation period to complete the entire area is 90 days.
Establishment period is for 365 days. This contract will
require a performance bond. The performance bond is for the
installation period and the establishment period for the
total contract time. Payment for this contract will be as
follows: 76 % of the total contract value is payable
upon completion of the installation period, 24 % being
paid evenly over the 12 month establishment period. Failure
to perform will be a reduction in payment and not treated as
retainage.
Contractor will be responsible for mowing these medians 7
times between May and October 2014 and litter pickup 12
times (once a month), during the 12 month established period
at no additional cost. No work is to be done during Spring
Break 2014 from March 14-30.

FINPROJ(S) : 42214317256 (*) F.A. NO. : N/A COUNTIES : WALTON

LOCAL NAME : PONCE DE LEON OPER ROAD NAME :
PROJ LIMITS : ROUTINE MAINTENANCE

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 VALDEZ, FRANKIE CO., INC. Responsive Winning bid $ 110,836.50 0.00%
2 MARSHALL BROTHERS INDUSTRIAL, INC. Responsive Non-Winning Bid $ 158,000.00 42.55%
3 NORTH FLORIDA CONSTRUCTION, INC. Responsive Non-Winning Bid $ 179,328.00 61.79%
4 EXECUTIVE LANDSCAPING, INC. Irregular Non-Winning Bid $4,463,591,060 40270%5

ct323ab
Text Box
NOTE: Failure to file a protest within the time prescribed 
      in section 120.57(3), Florida Statutes, or failure to 
      post the bond or other security required by law 
      within the time allowed for filing a bond shall  
      constitute a waiver of proceedings under chapter
      120Florida Statutes. 


ct323ab
Text Box
NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILIBILITY 




FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/30/14
TABULATION OF BIDS PAGE : 008 -2

CALL ORDER : 008 PROPOSAL ID : E3M79 PROPOSAL DESC :
LETTING DATE : 01/09/14 2:00 P.M. DISTRICT : 03 The work specified in this contract consists of the
SET-ASIDE : U/R CODE : placement of centipede sod in medians on US 98. Areas will
CONTRACT TIME : 455 WORKING DAYS (AVAILABLE DAYS) need to be treated with a non-residual herbicide to kill any

and all weed prior to sodding. Areas are to be tilled up and
property prepared under the performance turf, Sodding pay
item. Areas are to be completed in 0.5 mile increments
starting at the Okaloosa/Walton County line to Miramar Beach
Drive, and working to the east in a continuous manner. The
installation period to complete the entire area is 90 days.
Establishment period is for 365 days. This contract will
require a performance bond. The performance bond is for the
installation period and the establishment period for the
total contract time. Payment for this contract will be as
follows: 76 % of the total contract value is payable
upon completion of the installation period, 24 % being
paid evenly over the 12 month establishment period. Failure
to perform will be a reduction in payment and not treated as
retainage.
Contractor will be responsible for mowing these medians 7
times between May and October 2014 and litter pickup 12
times (once a month), during the 12 month established period
at no additional cost. No work is to be done during Spring
Break 2014 from March 14-30.

FINPROJ(S) : 42214317256 (*) F.A. NO. : N/A COUNTIES : WALTON

LOCAL NAME : PONCE DE LEON OPER ROAD NAME :
PROJ LIMITS : ROUTINE MAINTENANCE

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|VALDEZ, FRANKIE CO., INC. |MARSHALL BROTHERS INDUSTRIA |NORTH FLORIDA CONSTRUCTION, INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 SODDING (SY)

| | |
0005 0101 1 LUMP | 12777.00000 12777.00| 7642.10000 7642.10| 5000.00000 5000.00
MOBILIZATION | | |
0010 0570 1 2 43582.000 SY | 2.25000 98059.50| 3.45000 150357.90| 4.00000 174328.00
PERFORMANCE TURF, SOD | | |

SECTION 0001 TOTALS | $ 110,836.50| $ 158,000.00| $ 179,328.00
====================================================================================================================================

CONTRACT TOTALS | $ 110,836.50| $ 158,000.00| $ 179,328.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/30/14
TABULATION OF BIDS PAGE : 008 -3

CALL ORDER: 008 PROPOSAL ID: E3M79 LETTING DATE: 01/09/14 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 4 ) |( ) |( )
|EXECUTIVE LANDSCAPING, INC. | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 SODDING (SY)

| | |
0005 0101 1 LUMP | 22859.30000 22859.30| |
MOBILIZATION | | |
0010 0570 1 2 43582.000 SY | 102417.70000 4463568201.40| |
PERFORMANCE TURF, SOD | | |

SECTION 0001 TOTALS | $4,463,591,060 | $ | $
====================================================================================================================================

CONTRACT TOTALS | $4,463,591,060 | $ 0.00| $ 0.00




