

VENDOR RANKING

CALL ORDER : 004
 LETTING DATE : 08/14/14 2:00 P.M.
 SET-ASIDE :
 CONTRACT TIME : 245 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E3N44
 DISTRICT : 03
 U/R CODE :

PROPOSAL DESC :
 The improvements under this Lump Sum Contract consists of:
 furnish all MOT, equipment, manpower and materials required
 to remove the existing drainage pipe and replace with
 reinforced concrete pipe (RCP) and repair the roadway and
 shoulders of SR 87 from Drainage Structure S-38A to Drainage
 Structure S-24 in Santa Rosa County. A contractor experience
 form number 850-070-06 (drainage) is required to be
 submitted with bid.

FINPROJ(S) : 42214227240 (*) F.A. NO. : N/A COUNTIES : SANTA ROSA

LOCAL NAME : MILTON OPERATIONS ROUTINE MAINTENANCE ROAD NAME :
 PROJ LIMITS : ROUTINE MAINTENANCE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	MARSHALL BROTHERS CONSTRUCTION & ENGINEERING, INC.	Responsive	Winning bid	\$ 1,436,972.40	0.00%
2	ROADS, INC. OF NWF	Responsive	Non-Winning Bid	\$ 1,485,000.00	3.34%
3	UTILITY SERVICE CO., INC.	Responsive	Non-Winning Bid	\$ 1,676,427.00	16.66%
4	GULF COAST UTILITY CONTRACTORS, LLC	Responsive	Non-Winning Bid	\$ 1,874,750.00	30.46%
5	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	\$ 3,393,350.00	136 %

NOTE: Failure to file a protest within the time prescribed
 in section 120.57(3), Florida Statutes, or failure to
 post the bond or other security required by law
 within the time allowed for filing a bond shall
 constitute a waiver of proceedings under chapter
 120Florida Statutes.

NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION
 CONTINGENT UPON BUDGET AVAILABILITY

FLORIDA DEPARTMENT OF TRANSPORTATION
 TABULATION OF BIDS

DATE : 09/04/14
 PAGE : 004 -2

CALL ORDER : 004
 LETTING DATE : 08/14/14 2:00 P.M.
 SET-ASIDE :
 CONTRACT TIME : 245 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E3N44
 DISTRICT : 03
 U/R CODE :

PROPOSAL DESC :
 The improvements under this Lump Sum Contract consists of:
 furnish all MOT, equipment, manpower and materials required
 to remove the existing drainage pipe and replace with
 reinforced concrete pipe (RCP) and repair the roadway and
 shoulders of SR 87 from Drainage Structure S-38A to Drainage
 Structure S-24 in Santa Rosa County. A contractor experience
 form number 850-070-06 (drainage) is required to be
 submitted with bid.

FINPROJ(S) : 42214227240 (*) F.A. NO. : N/A COUNTIES : SANTA ROSA
 LOCAL NAME : MILTON OPERATIONS ROUTINE MAINTENANCE ROAD NAME :
 PROJ LIMITS : ROUTINE MAINTENANCE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARSHALL BROTHERS CONSTRUCT		(2) ROADS, INC. OF NWF		(3) UTILITY SERVICE CO., INC.	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 REPAIR/REPLACE STRM-SIDE-CROSS DRAIN(LF)							
0005 E099 1 LUMP SUM	LUMP	1436972.40000	1436972.40	1485000.00000	1485000.00	1676427.00000	1676427.00
SECTION 0001 TOTALS			\$ 1,436,972.40		\$ 1,485,000.00		\$ 1,676,427.00
CONTRACT TOTALS			\$ 1,436,972.40		\$ 1,485,000.00		\$ 1,676,427.00

FLORIDA DEPARTMENT OF TRANSPORTATION
 TABULATION OF BIDS

DATE : 09/04/14
 PAGE : 004 -3

CALL ORDER: 004

PROPOSAL ID: E3N44

LETTING DATE: 08/14/14 2:00 P.M.

DISTRICT: 03

		(4)		(5)		()		
		GULF COAST UTILITY CONTRACT		ANDERSON COLUMBIA CO., INC.				
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 REPAIR/REPLACE STRM-SIDE-CROSS DRAIN(LF)								
0005 E099 1	LUMP		1874750.00000	1874750.00	3393350.00000	3393350.00		
	LUMP SUM							
SECTION 0001 TOTALS				\$ 1,874,750.00		\$ 3,393,350.00		\$
CONTRACT TOTALS				\$ 1,874,750.00		\$ 3,393,350.00		\$ 0.00