

**Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities**

Letting:	03161110	Call Order: 003	Proposal: E3P76	District:03
Counties:	LEON			
Road Name:	SR 261 (US 319)			
Limits:	55003000			
Project(s):	21968935201(*)	Federal Aid No:	N/A	
Total Roadway Length:	2.257 Miles	Contract Days:	880	
Total Bridge Length:	0.000 Miles	Letting Date:	11/10/16	
Total Proposal Length:	2.257 Miles	Contract Execution Days:	10	
		Special Start Date:	N/A	
		Aquis/Flexible Start Time:	30 Days Flex Start	
Proposal Budget Estimate:				\$700,000.00

Please read the full advertisement

Description: Lump Sum

The improvements under this District Contract consist of providing the labor, material, and equipment necessary to complete the landscaping and irrigation project located on SR 261 (US 319) (Capital Circle) from SR 363 to CR 259 (Tram Road) (Mile Post 0.000 to 2.257) in Leon County. Details of this project are shown in the Contract Plans. A total of 150 contract days will be allowed for the installation period and 730 contract days will be allowed for the establishment period. This is a Lump Sum Contract with only one pay item listed in the Contract. All references to payment under individual pay item numbers, regardless of where those references are contained in the Contract Documents or when in time any such pay item reference is incorporated in the Contract Documents, are superseded by the pay item references in this Special Provision.

Payment for all work in this Contract will be made under: Item No. 999-2 Lump Sum Contract - LS Pay adjustments as shown in the Contract Documents, regardless of where those pay adjustments are referenced, shall not apply, except as provided for in 9-2 Scope of Payments. Contractor Experience in Landscaping (Form 850-070-09) is required to be submitted with bid.

Call Order: 003 Proposal: E3P76

ALT	Item	Description	Unit	Quantity
Section 0001 Landscape / Peripheral				
	0999- 2-	LUMP SUM CONTRACT, ALTERNATIVE BIDDING (21968935201)	LS	1.000