

**Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities**

Letting: 03161110	Call Order: 005	Proposal: E3P80	District:03
Counties: JACKSON			
Road Name: SR 2			
Limits: 53070000			
Project(s): 43818415201(*)	Federal Aid No: N/A		
Total Roadway Length: 0.614 Miles	Contract Days: 790		
Total Bridge Length: 0.000 Miles	Letting Date: 11/10/16		
Total Proposal Length: 0.614 Miles	Contract Execution Days: 10		
	Special Start Date: N/A		
	Aquis/Flexible Start Time: 30 Days Flex Start		
Proposal Budget Estimate:	\$117,000.00		

Please read the full advertisement

Description: Lump Sum

The Improvements under this District Contract consist of (providing the labor, material, and equipment necessary to complete the landscaping project located on SR 2 from MP 32.000 to MP 32.614 in Jackson County. Details of this project are shown in the contract plans. A total of 60 contract days will be allowed for the installation period. A total of 730 calendar days will be allowed for the establishment period. This is a Lump Sum Contract with only one pay item listed in the Contract. All references to payment under individual pay item numbers, regardless of where those references are contained in the Contract Documents or when in time any such pay item reference is incorporated in the Contract Documents, are superseded by the pay item references in this Special Provision.

Payment for all work in this Contract will be made under: Item No. 0999- 2- Lump Sum Contract - LS Pay adjustments as shown in the Contract Documents, regardless of where those pay adjustments are referenced, shall not apply, except as provided for in 9 -2 Scope of Payments. Contractor Experience in Landscaping (Form 850-070-09) is required to be submitted with bid.

Call Order: 005 Proposal: E3P80

ALT	Item	Description	Unit	Quantity
Section 0001 Landscape / Peripheral				
	0999- 2-	LUMP SUM CONTRACT, ALTERNATIVE BIDDING (43818415201)	LS	1.000