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Pg. 45 05/04/15 3. Sound Barrier Walls has been revised

as follows:

In areas where sound barrier walls are proposed, the
Design-Build Firm shall install the sound barrier walls
first prior to constructing adjacent road work. The
Design-Build Firm shall install a temporary chain link
fence within the temporary construction easement
after removal of the existing fence/wall at White
Marsh Townhomes prior to constructing the sound
barrier wall. Also any landscape, irrigation,
hardscape etc. disturbed by the building of the sound
barrier wall will be restored in kind by the Design-
Build Firm and will be included in the bid cost of the
project. Specific cost-estimatesforresteration-of-the
walk-b-end-seund-barre—wal-44-have been provided
ithorelferonon dosuromis

Attachment C  05/04/15 A Modified Special Provision (MSP) has been added

to the Division 1 Design-Build Specifications.





