

The Department will determine the environmental impacts and coordinate with the appropriate agencies during the preparation of NEPA or SEIR Reevaluations. For federal projects, the Department will coordinate and process Reevaluations with FHWA.

**II. Schedule of Events.**

Below is the current schedule of the events that will take place in the procurement process. The Department reserves the right to make changes or alterations to the schedule as the Department determines is in the best interests of the public. Proposers will be notified sufficiently in advance of any changes or alterations in the schedule. Unless otherwise notified in writing by the Department, the dates indicated below for submission of items or for other actions on the part of a Proposer shall constitute absolute deadlines for those activities and failure to fully comply by the time stated shall cause a Proposer to be disqualified.

Date	Event
10/6/14	Advertisement
10/27/14	Expanded Letters of Interest for Phase I of the procurement process due in District Office by 5:00 pm EST.
12/3/14	Proposal Evaluators submit Expanded Letter of Interest Scores to Contracting Unit 11:00 am EST.
12/4/14	Contracting Unit provides Expanded Letter of Interest scores and Proposal Evaluators comments to Selection Committee.
12/8/14	Public Meeting of Selection Committee to review and confirm Expanded Letter of Interest scores 8:15 am EST.
12/8/14	Notification to Responsive Design-Build Firms of the Expanded Letter of Interest scores 11:00 am EST.
12/10/14	Deadline for all responsive Design-Build firms to affirmatively declare intent to continue to Phase II of the procurement process 5:00 pm EST.
12/11/14	Shortlist Posting 11:00 am EST.
12/17/14	Final RFP provided to Design-Build firms providing Affirmative Declaration of Intent to continue to Phase II of the procurement process.
12/19/14	Mandatory Pre-proposal meeting at 10:00 a.m EST. at Treasure Coast Operations Center, 3601 Oleander Ave.   Ft. Pierce, FL 34982. All Utility Agency/Owners that the Department contemplates an adjustment, protection, or relocation is possible are to be invited to the mandatory Pre-Proposal meeting.
12/19/14	Utility Pre-Proposal Meeting facilitated by the District Utility Engineer at 2:00 pm EST. at Treasure Coast Operations Center, 3601 Oleander Ave.   Ft. Pierce, FL 34982.
12/23/14	Deadline for Design-Build Firm to request participation in One-on-One Alternative Technical Concept Discussion Meeting No. 1.
12/23/14	Deadline for Design-Build Firm to submit preliminary list of Alternative Technical Concepts prior to One-on-One Alternative Technical Concept Discussion Meeting No. 1.
1/8/15	One-on-One Alternative Technical Concept Discussion Meeting No. 1. 90 Minutes will be allotted per Meeting.

1/12/15	Deadline for Design-Build Firm to request participation in One-on-One Alternative Technical Concept Discussion Meeting No. 2.
1/12/15	Deadline for Design-Build Firm to submit preliminary list of One-on-One Alternative Technical Concepts prior to Alternative Technical Concept Discussion Meeting No. 2.
1/15/15	One-on-One Alternative Technical Concept Discussion Meeting No. 2. 90 Minutes will be allotted for each Meeting.
1/29/15	Deadline for submittal of Alternative Technical Concept Proposals 5:00 pm noon EST.
2/20/15	Final deadline for submission of requests for Design Exceptions or Design Variations 5:00 pm local time.
2/27/15	Deadline for submittal of questions, for which a response is assured, prior to the submission of the Technical Proposal. All questions shall be submitted to the Pre-Bid Q&A website.
3/5/15	Deadline for the Department to post responses to the Pre-Bid Q&A website for questions submitted by the Design-Build Firms prior to the submittal of the Technical Proposal.
3/16/15	Technical Proposals due in District Office by 12:00 noon EST.
3/13/15	Deadline for Design-Build for to “opt out” of Technical Proposal Page Turn meeting.
3/19/15	Technical Proposal Page Turn Meeting. Times will be assigned during the Pre-Proposal Meeting. 30 Minutes will be allotted for each Meeting.
4/23/15	Question and Answer Session. Times will be assigned during the pre-proposal meeting. One hour will be allotted for questions and responses.
4/27/15	Deadline for submittal of Written Clarification letter following Question and Answer Session 12:00 noon EST.
4/27/15	Deadline for submittal of questions, for which a response is assured, prior to the submission of the Price Proposal. All questions shall be submitted to the Pre-Bid Q&A website.
5/1/15	Deadline for the Department to post responses to the Pre-Bid Q&A website for questions submitted by the Design-Build Firms prior to the submittal of the Price Proposal.
5/6/15	Price Proposals due in District Office by 3:00 pm am EST.
5/6/15	Public announcing of Technical Scores and opening of Price Proposals at 3:00 p.m. EST. in 3400 Commercial Blvd, Fort Lauderdale, Fl 33309, 3rd Floor Exec Conference Room.
5/11/15	Public Meeting of Selection Committee to determine intended Award at 8:15am, EST. in 3400 Commercial Blvd, Fort Lauderdale, Fl 33309, 3rd Floor Exec Conference Room.
5/11/15	Posting of the Department’s intended decision to Award (will remain posted for 72 hours).
5/22/15	Anticipated Award Date
6/8/15	Anticipated Execution Date

### III. Threshold Requirements.

#### A. Qualifications