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Design-Build Firm responsibilities related to tolling are provided in the Florida’s Turnpike Enterprise 
(FTE) General Tolling Requirements (GTR). 
 

B. Department Responsibility 
 
The Department will provide contract administration, management services, construction engineering 
inspection services, environmental oversight, and quality acceptance reviews of all work associated with 
the development and preparation of the contract plans, permits, and construction of the improvements.  
The Department will provide Project specific information and/or functions as outlined in this document. 
 
In accordance with 23 CFR 636.109 of the FHWA, in a Federal Aid Project, the Department shall have 
oversight, review, and approval authority of the permitting process. 
 
The Department will determine the environmental impacts and coordinate with the appropriate agencies 
during the preparation of Design Change Reevaluations. The Department will coordinate and process 
Reevaluations with FHWA for approval. 

 
Department responsibilities related to tolling are provided in the FTE GTR. 

 
 

II. Schedule of Events. 

 
Below is the current schedule of the events that will take place in the procurement process.  The 
Department reserves the right to make changes or alterations to the schedule as the Department 
determines is in the best interests of the public.  Proposers will be notified sufficiently in advance of any 
changes or alterations in the schedule.  Unless otherwise notified in writing by the Department, the dates 
indicated below for submission of items or for other actions on the part of a Proposer shall constitute 
absolute deadlines for those activities and failure to fully comply by the time stated shall cause a Proposer 
to be disqualified. 
 

Date Event 

September 29, 2014 Advertisement 

October 17, 2014 
Expanded Letters of Interest for Phase I of the procurement process due 
in District Four Office by 5:00 pm local time 

November 25, 2014 
Proposal Evaluators submit Expanded Letter of Interest Scores to 
Contracting Unit 12:00 pm local time 

November 26, 2014 
Contracting Unit provides Expanded Letter of Interest scores and 
Proposal Evaluators comments to Selection Committee 

December 3, 2014 

Public Meeting of Selection Committee to review and confirm Expanded 
Letter of Interest scores 9:30 am local time in the 3rd Floor Executive 
Conference Room, District Four Headquarters, 3400 West Commercial 
Boulevard, Fort Lauderdale, FL 33309 

December 3, 2014 
Notification to Responsive Design-Build Firms of the Expanded Letter 
of Interest scores 11:30 am local time 

December 5, 2014 
Deadline for all responsive Design-Build Firms to affirmatively declare 
intent to continue to Phase II of the procurement process by 5:00 pm local 
time 

December 8, 2014 Shortlist Posting 11:00 am local time 
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December 10, 2014 
Final RFP provided to Design-Build Firms providing Affirmative 
Declaration of Intent to continue to Phase II of the procurement process 

December 18, 2014 

Mandatory Pre-Proposal meeting at 3:00 pm local time in Auditorium, 
District Four Headquarters, 3400 West Commercial Boulevard, Fort 
Lauderdale, FL 33309.  All Utility Agency/Owners that the Department 
contemplates an adjustment, protection, or relocation is possible are to 
be invited to the mandatory Pre-Proposal meeting. 

December 29, 2014 
Deadline for Design-Build Firm to request participation in One-on-One 
Alternative Technical Concept Discussion Meeting No. 1 by 5:00 pm 
local time. 

December 29, 2014 
Deadline for Design-Build Firm to submit preliminary list of Alternative 
Technical Concepts prior to One-on-One Alternative Technical Concept 
Discussion Meeting No. 1 by 5:00 pm local time. 

January 6, 2015 
January 7, 2015 

One-on-One Alternative Technical Concept Discussion Meeting No. 1. 
90 Minutes will be allotted for this Meeting. 

January 14, 2015 
Deadline for Design-Build Firm to request participation in One-on-One 
Alternative Technical Concept Discussion Meeting No. 2 by 5:00 pm 
local time. 

January 14, 2015 
Deadline for Design-Build Firm to submit preliminary list of One-on-
One Alternative Technical Concepts prior to Alternative Technical 
Concept Discussion Meeting No. 2 by 5:00 pm local time. 

January 22, 2015 
January 23, 2015 

One-on-One Alternative Technical Concept Discussion Meeting No. 2. 
90 Minutes will be allotted for this Meeting. 

January 23, 2015 
Deadline for Design-Build Firm to request participation in One-on-One 
Alternative Technical Concept Discussion Meeting No. 3 by 5:00 pm 
local time. 

January 23, 2015 
Deadline for Design-Build Firm to submit preliminary list of One-on-
One Alternative Technical Concepts prior to Alternative Technical 
Concept Discussion Meeting No. 3 by 5:00 pm local time. 

January 29, 2015 
January 30, 2015 

One-on-One Alternative Technical Concept Discussion Meeting No. 3. 
90 Minutes will be allotted for this Meeting. 

February 4, 2015 
Deadline for submittal of Alternative Technical Concept Proposals by 
5:00 pm local time. 

February 4, 2015 
Final deadline for submission of requests for Design Exceptions or 
Design Variations by 5:00 pm local time. 

March 2, 2015 
Deadline for submittal of questions, for which a response is assured, 
prior to the submission of the Technical Proposal. All questions shall be 
submitted to the Pre-Bid Q&A website by 5:00 pm local time.  

March 9, 2015 
Deadline for the Department to post responses to the Pre-Bid Q&A 
website for questions submitted by the Design-Build Firms prior to the 
submittal of the Technical Proposal by 5:00 pm local time. 

March 16, 2015 Technical Proposals due in District Four Office by 12:00 pm local time 

March 24, 2015 
Deadline for Design-Build Firm to “opt out” of Technical Proposal Page 
Turn meeting. 

March 31, 2015 
Technical Proposal Page-Turn Meeting of Design-Build Firm’s 
Technical Proposal. Times will be assigned during the Pre-Proposal 
Meeting. 30 Minutes will be allotted for this Meeting.  

April 22, 2015 
April 23, 2015 

Question and Answer Session.  Times will be assigned during the pre-
Proposal meeting. 90 minutes will be allotted for questions and 
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responses. 

April 27, 2015 
Deadline for submittal of Written Clarification letter following Question 
and Answer Session 12:00 pm local time 

April 27, 2015 
Deadline for submittal of questions, for which a response is assured, 
prior to the submission of the Price Proposal. All questions shall be 
submitted to the Pre-Bid Q&A website by 5:00 pm local time. 

May 1, 2015 
Deadline for the Department to post responses to the Pre-Bid Q&A 
website for questions submitted by the Design-Build Firms prior to the 
submittal of the Price Proposal. 

May 6, 2015 Price Proposals due in District Four Office by 3:00 pm local time. 

May 6, 2015 
Public announcing of Technical Scores and opening of Price Proposals at 
3:00 pm local time in District Four Headquarters, 3400 West 
Commercial Boulevard, Fort Lauderdale, FL 33309 

May 11, 2015 
Public Meeting of Selection Committee to determine intended Award at 
8:15 am local time 

May 11, 2015 
Posting of the Department’s intended decision to Award at 11:00 am 
local time 

May 26, 2015 Anticipated Award Date 

June 17, 2015 Anticipated Execution Date 

July 16, 2015 Anticipated Notice to Proceed 
 
 

III. Threshold Requirements. 
 

A. Qualifications 
 

Proposers are required to be pre-qualified in all work types required for the Project. The technical 
qualification requirements of Florida Administrative Code (F.A.C.) Chapter 14-75 and all qualification 
requirements of F.A.C. Chapter 14-22, based on the applicable category of the Project, must be satisfied.   
 

B. Joint Venture Firm 
 
Two or more Firms submitting as a Joint Venture must meet the Joint Venture requirements of Section 
14-22.007, Florida Administrative Code.  Parties to a Joint Venture must submit a Declaration of Joint 
Venture and Power of Attorney Form No. 375-020-18, prior to the deadline for receipt of Letters of 
Interest.  
 
If the Proposer is a Joint Venture, the individual empowered by a properly executed Declaration of Joint 
Venture and Power of Attorney Form shall execute the proposal. The proposal shall clearly identify who 
will be responsible for the engineering, quality control, and geotechnical and construction portions of the 
Work. 
 

C. Price Proposal Guarantee 
 

A Price Proposal guaranty in an amount of not less than five percent (5%) of the total bid amount shall 
accompany each Proposer’s Price Proposal.  The Price Proposal guaranty may, at the discretion of the 
Proposer, be in the form of a cashier’s check, bank money order, bank draft of any national or state bank, 
certified check, or surety bond, payable to the Department.  The surety on any bid bond shall be a 
company recognized to execute bid bonds for contracts of the State of Florida.  The Price Proposal 


