



Florida Department of Transportation

RICK SCOTT
GOVERNOR

3400 West Commercial Blvd.
Fort Lauderdale, FL 33309

JIM BOXOLD
SECRETARY

October 4, 2016

RE: ADDENDUM ONE

Contract E4R96, FM 433108-6-52-01 and 433109-4-52-01
I-95 Express Lane Phase 3B-1

Dear Design Build Firms:

The following dates have been affected due to inclement weather conditions **Alternative Technical Concepts 2, Participation/Preliminary list for Alternative Technical Concepts 3 and Alternative Technical Concepts 3** are modified as follows:

Friday, <u>October 14, 2016</u>	One-on-One Alternative Technical Concept Discussion Meeting No. 2. 60 Minutes will be allotted for this Meeting.
Tuesday, <u>October 18, 2016</u>	Deadline for Design-Build Firm to request participation in One-on-One Alternative Technical Concept Discussion Meeting No. 3 by 5:00 pm local time.
Friday, <u>October 21, 2016</u>	One-on-One Alternative Technical Concept Discussion Meeting No. 3. 60 Minutes will be allotted for this Meeting.

Stacy-Ann Brown

for Margaret Simpkins
District 4, District Contract Administrator

Copy: Vanita Saini, Margaret Simpkins, File.