FLORI DA DEPARTMENT OF TRANSPORTATI ON
BI D SOLI CI TATI ON NOTI CE AND APPROXI MATE QUANTI Tl ES
(NOT FOR BI DDI NG PURPOSES)

LETTING | D: 04140404 CALL ORDER: 008 PROPCSAL |1 D: EAPA7B DI STRICT: 04
COUNTI ES : PALM BEACH, , ,

ROAD NAME : SR-802/ LAKE WORTH RD

LIMTS : BRI DCGE #930104 & #930318

FINPROJ NO(S):  FEDERAL AID NOQ(S):
42593425201B (*) N A

TOTAL ROADWAY LENGTH: 0. 000 M LES CONTRACT DAYS: 194
TOTAL BRIDGE  LENGTH: 0. 296 M LES LETTI NG DATE : 04/ 04/ 14
TOTAL PROPCSAL LENGTH: 0. 296 M LES CONTRACT EXECUTI ON DAYS: 10

SPECI AL START DATE: N A
ACQUI S. / FLEXI BLE START TIME : 120 Cal endar Days

PROPOSAL PACKAGE FEE(PLANS + PROPCSAL): $0.00 PLANS ONLY FEE: $0.00 SPECS ONLY FEE: $0. 00
DESCRI PTI ON: Scope Alternate

The | nmprovenents under this Contract consist of painting Bridges 930104 and 930318 on SR-802, Lake
Wrth Road over the |CWNin Pal m Beach County.

For this Contract, the Departnent has established alternate scopes of work, shown as the |ist of
bid itenms under each of the Scope Alternates listed in the Contract Plans. These alternates have
been established in consideration of possible budget constraints. The Departnment has assigned
Contract award priority for the Scope Alternates as foll ows:

First Priority....... Alternate A

Second Priority...... Alternate B

The Departnment intends to award the Contract to the responsible bidder with the |owest bid for the
hi ghest priority Scope Alternate for which the Departnent determ nes funds are avail abl e.

ALL Bl DDERS ARE REQUI RED TO SUBM T A BI D FOR ALTERNATE A & A BI D FOR ALTERNATE B. ONLY 1 BI D BOND
WLL BE REQU RED FOR THE ALTERNATE W TH THE HI GHEST Bl D AMOUNT.

ACQUI SITION TIME: 120 days are allowed for procurenent after notice to proceed. These 120 days
are not included in the 194 contract cal endar days.

PRE- QUALI FI CATI ON: Contractor must be pre-qualified by FDOT in El THER Cat hodi ¢ Protection OR
Bascul e Bri dge Rehabilitation.

QP2 CERTI FI CATI ON REQUI REMENT: QP2 Certification is required of the Contractor or the
Sub-contractor. Pay special attention to specification section 560-6.2

FA/ NFA
ALT | TEM NO DESCRI PTI ON UNI TS QUANTI TY
<LLLLLLLLL LK SECTI ON 0001 STRUCTURES SSSSS>S>S>S>S>>>
0104 11 FLOATI NG TURBI DI TY BARRI ER LF 3, 456. 000
0110 3 REMOVAL OF EXI STI NG STRUCTURE (42593425201B) LS 1. 000
0401 70 2 RESTORE SPALLED AREAS, LATEX MODI FI ED MORTAR- STYRENE CF 51. 000
BUTADI ENE
0457 2121 CATHODI C PROTECTI ON | NTEGRAL PI LE JACKET, LF 252. 000
NON- STRUCTURAL, 16.1-30.", GALVANI C SYSTEM
0465 3 50 MOVABLE BRI DGE COUNTERWEI THT, ADJUST EA 2. 000
0465 20 MOVABLE BRI DGE- PREVENTATI VE MAI NTENANCE & ROUTI NE LS 1. 000
REPAI R (42593425201)
0465 21 MOVABLE BRI DGE OPERATOR DA 194. 000
0561 1 CQOATI NG EXI STI NG STRUCTURAL STEEL (42593425201) LS 1. 000
<LLLLLLLLL<L<L SECTI ON 0002 ROADWAY SSSSSSSS>>>>
0101 1 MOBI LI ZATI ON (42593425201) LS 1. 000
0102 1 MAI NTENANCE OF TRAFFI C (42593425201) LS 1. 000
0102 60 WORK ZONE SI GN ED 16, 771. 000
0102 74 1 TEMPORARY BARRI CADE- TYPES I, II, D, VP, DRUM OR LCD ED 29, 877. 000
0102 74 2 BARRI CADE, TEMPORARY, TYPE II1, 6' ED 2,619. 000

0102 75 1 TEMPORARY SEPARATCOR, F& REMOVE LF 5, 280. 000



CALL ORDER : 008 PROPCSAL | D : E4P47B CONTI NUED

FA/ NFA
ALT | TEM NO. DESCRI PTI ON UNI' TS QUANTI TY
0102 76 ARROW BOARD / ADVANCE WARNI NG ARROW PANEL ED 524. 000
0102 77 H GH | NTENSI TY FLASHI NG LI GATS, TEMP, TYPE B ED 2, 357. 000
0102 99 PORTABLE CHANGEABLE MESSAGE SI GN, TEMPCORARY ED 602. 000
0102104 TEMPORARY S| GNALI ZATI ON AND MAI NTENANCE, | NTERSECTI ON ED 194. 000
0102107 1 TEMPORARY TRAFFI C DETECTI ON AND MAI NTENANCE, ED 194. 000
I NTERSECTI ON
0102911 2 PAVEMENT MARKI NG REMOVABLE TAPE, WHI TE- BLACK, SOLI D LF 512. 000
0102911 3 PAVEMENT MARKI NG REMOVABLE TAPE, WHI TE- BLACK, OTHER SF 174. 000
0102912 2 PAVEMENT MARKI NG REMOVABLE TAPE, YELLOW SOLID LF 487. 000
0999 16 PARTNERI NG DO NOT BI D (42593425201B) LS 1. 000

0999 25 I' NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D (42593425201) LS 1. 000



