FLORIDA DEPARTMENT OF TRANSPORTATION
BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES
(NOT FOR BIDDING PURPOSES)

LETTING ID: 04141205 CALL ORDER: 006 PROPOSAL ID: E4Q61 (Construction)
DISTRICT : 04 COUNTIES : BROWARD , , ,

ROAD NAME : SR-823/FLAMINGO ROAD FROM S. OF PEMBROKE ROAD TO S. OF GRIFF
LIMITS : FROM S. OF PEMBROKE ROAD TO S. OF GRIFFIN ROAD

FINPROJ NO(S): FEDERAL AID NO(S):
43115615201 (*) N/A

TOTAL ROADWAY LENGTH: 0.000 MILES CONTRACT DAYS: 245
TOTAL BRIDGE LENGTH: 0.000 MILES LETTING DATE : 12/05/14
TOTAL PROPOSAL LENGTH: 0.000 MILES CONTRACT EXECUTION DAYS: 10
SPECIAL START DATE: N/A
BUDGET AMOUNT: $ 2,081,958.00 ACQUIS./FLEXIBLE START TIME : 90 Days

Please read the full advertisement

DESCRIPTION: Lump Sum
The improvements under this Contract consist of the removal and replacement of guardrail, plastic erosion mat installation along portions of the front canal bank, excavation/regrading swales, segments of sidewalk removal and replacement, concrete aprons around existing ditch bottom inlets, and sodding along the west side of SR-823 / Flamingo Road, adjacent to Snake Creek, from south of Pembrook Road to south of Griffin Road, in Broward County. This is a Lump Sum Contract.
Procurement Time: 90 days are allowed after Notice to Proceed for procurement of guardrail and high performance mat materials. These 90 days are not included in the 245 contract calendar days.
Contractor must be pre-qualified by FDOT.

ALT	ITEM NO.	D E S C R I P T I O N		UNITS	FA/NFA QUANTITY
<<<<<<<<<<<<		SECTION 0001 ROADWAY			>>>>>>>>>>>>
	0999 2	LUMP SUM CONTRACT, ALTERNATIVE BIDDING	(43115615201)	LS	1.000
	0999 25	INITIAL CONTINGENCY AMOUNT, DO NOT BID	(43115615201)	LS	1.000