FLORIDA DEPARTMENT OF TRANSPORTATION
BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES
(NOT FOR BIDDING PURPOSES)

LETTING ID: 05150602 CALL ORDER: 002 PROPOSAL ID: E5W88 (Construction)
DISTRICT : 05 COUNTIES : ORANGE , , ,

ROAD NAME : SR 426 AT SR 436
LIMITS :

FINPROJ NO(S): FEDERAL AID NO(S):
43222615201 (*) N/A

TOTAL ROADWAY LENGTH: 0.000 MILES CONTRACT DAYS: 160
TOTAL BRIDGE LENGTH: 0.000 MILES LETTING DATE : 06/02/15
TOTAL PROPOSAL LENGTH: 0.000 MILES CONTRACT EXECUTION DAYS:
SPECIAL START DATE: N/A
BUDGET AMOUNT: $ 1,095,944.00 ACQUIS./FLEXIBLE START TIME : 30 Days (Acq. Time)

Please read the full advertisement

DESCRIPTION: Lump Sum
4-1 Intent and Scope. The Improvements under this Contract consist of improvements to the SR 426 (Aloma Avenue) intersection with SR 436 (Semoran Boulevard) in Orange County. Total project length

is 0.25 miles. The work includes milling existing asphalt pavement, new asphalt pavement, storm drainage pipe and structures, pavement marking, roadway signing and traffic signals.). This is a Lump Sum Contract with only one pay item listed in the Contract. All references to payment under individual pay item numbers, regardless of where those references are contained in the Contract Documents or when in time any such pay item reference is incorporated in the Contract Documents, are superseded by the pay item references in this Special Provision. Payment for all work in this Contract will be made under: Item No. (999-2) Lump Sum Contract - LS Pay adjustments as shown in the Contract Documents, regardless of where those pay adjustments are referenced, shall not apply, except as provided for in 9-2 Scope of Payments.

PREQUALIFICATION REQUIRED

| ALT | ITEM NO. | D E S C R I P T I O N | | UNITS | FA/NFA QUANTITY |
|---|---|---|---|---|---|
| <<<<<<<<<<<< | | SECTION 0001 ROADWAY | | | >>>>>>>>>>>> |
| | 0999 2 | LUMP SUM CONTRACT, ALTERNATIVE BIDDING | (43222615201) | LS | 1.000 |
| | 0999 25 | INITIAL CONTINGENCY AMOUNT, DO NOT BID | (43222615201) | LS | 1.000 |