FLORI DA DEPARTMENT OF TRANSPORTATI ON
BI D SOLI CI TATI ON NOTI CE AND APPROXI MATE QUANTI TI ES
(NOT FOR Bl DDI NG PURPOSES)

LETTING I D. 05150310 CALL ORDER: 001 PROPCSAL | D: E5W6 (Construction)
DISTRICT : 05 COUNTI ES : LAKE , , ,

ROAD NAME : SR 25 (US 27) AT SR 50 | NTERCHANGE

LIMTS : AT SR 50 | NTERCHANGE

FINPROJ NO(S):  FEDERAL AID NO(S):
43543415201 (*) N A

TOTAL ROADWAY LENGTH 0. 000 M LES CONTRACT DAYS: 800
TOTAL BRIDGE LENGTH 0.000 M LES LETTI NG DATE : 03/10/ 15
TOTAL PROPCSAL LENGTH: 0. 000 M LES CONTRACT EXECUTI ON DAYS:
SPECI AL START DATE: N A
BUDGET AMOUNT: $ 320, 100. 00 ACQUI S. / FLEXI BLE START TIME : 30 Days (Acqg. Tine)

Pl ease read the full advertisenent

DESCRI PTI ON: Lunmp Sum
The I nprovenents under this Contract consist of (Conplete |andscape installation project at the SR
25 and SR 50 interchange in Lake County.).

Schedul e includes 70 days for plants installation and 730 days for plant establishnent.

Experti se Required:

For this Contract the Contractor is required to have at least five (5) years of experience in the
performance of Landscaping. A Contractor that presently has a certificate of prequalification with
the Departnment in "Landscape" will suffice to neet the above requirenents. The Contractor nust
provide two (2) seperate Florida Registered Landscape Architects on conpany |etterhead. These
endorsenents shall attest to the Florida Regi stered Landscape Architect's support of the
contractor's skills, efficiency, and conpetence.

FA/ NFA

ALT | TEM NG DESCRI PTI ON UNI'TS QUANTI TY
<LLLLLLLLLLLKL SECTI ON 0001 LANDSCAPE / PERI PHERAL SES>>>>3>>>>>
0999 2 LUWP SUM CONTRACT, ALTERNATI VE BI DDI NG (43543415201) LS 1. 000

0999 25 I NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D (43543415201) LS 1. 000



