FLORIDA DEPARTMENT OF TRANSPORTATION
BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES
(NOT FOR BIDDING PURPOSES)

LETTING ID: 05150506 CALL ORDER: 002 PROPOSAL ID: E5W87 (Maintenance)
DISTRICT : 05 COUNTIES : MARION , , ,

ROAD NAME : I-75 2 LOCATIONS
LIMITS :

FINPROJ NO(S): FEDERAL AID NO(S):
43546615201 (*) N/A

TOTAL ROADWAY LENGTH: 0.000 MILES CONTRACT DAYS: 870
TOTAL BRIDGE LENGTH: 0.000 MILES LETTING DATE : 05/06/15
TOTAL PROPOSAL LENGTH: 0.000 MILES CONTRACT EXECUTION DAYS:
SPECIAL START DATE: N/A
BUDGET AMOUNT: $ 920,821.00 ACQUIS./FLEXIBLE START TIME : 30 Days (Acq. Time)

Please read the full advertisement

DESCRIPTION: Lump Sum
4-1 Intent and Scope. The improvements under this Contract consist of (Landscaping along I-75 at the SR 200 and US-27 Interchanges.). This is a Lump Sum Contract with only one pay item listed in the Contract. All references to payment under individual pay item numbrers, regardless of where those references are contained in the Contrract Documents or when in time any such pa item references in this Special Provision.

Schedule includes 140 days for plant installation and 730 days for plant establishment

Expertise Required:

For this Contract the Contractor is required to have at least five (5) years of experience in the performance of Landscaping. A Contractor that presently has a certificate of prequalification with the Department in "Landscape" will suffice to meet the above requirements.The Contractor must provide two (2) seperate Florida Registered Landscape Architects on company letterhead. These endorsements shall attest to the Florida Registered Landscape Architect's support of the contractor's skills, efficiency, and competence.

ALT	ITEM NO.	D E S C R I P T I O N		UNITS	FA/NFA QUANTITY
<<<<<<<<<<<<		SECTION 0001 LANDSCAPE / PERIPHERAL			>>>>>>>>>>>>
	0999 2	LUMP SUM CONTRACT, ALTERNATIVE BIDDING	(43546615201)	LS	1.000
	0999 25	INITIAL CONTINGENCY AMOUNT, DO NOT BID	(43546615201)	LS	1.000