Florida Department of Transportation

RICK SCOTT
GOVERNOR

719 S. Woodland Blvd.
DeLand, FL 32720

ANANTH PRASAD, P.E.
SECRETARY

October 31, 2013

ADDENDUM NO. 2

To: PROSPECTIVE BIDDERS

FINANCIAL PROJECT NUMBER: 42769317203
CONTRACT NUMBER: E5Q76
COUNTY: Volusia, Brevard and Orange
DESCRIPTION: Performance Aesthetics

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE AND CONTRACT TIME CHANGE

The 2013 edition of the Florida Department of Transportation Standard Specifications and the original Specification package for the project, dated September 5, 2013, are revised to include the Supplemental Specification Package Number One, 3 pages, dated October 29, 2013 which is attached. Also, page 78 of the original specification package is being replaced and the updated page is attached.

The contract time has been change from 1825 days to **2009 days**. There will be a new set of bid documents that will need to be downloaded. You will need to DELETE your old set of bid documents **before** you download your new set. The old bid documents will be made "obsolete".

Please go to the online ordering website, https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download the documentation titled E5Q76Addendum2 and E5Q76BidDocuments.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download E5Q76Amendment002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Please sign the Addendum in the space provided and email, mail or fax back verifying receipt. If you have any further questions please contact Jamie Carter at (386) 943-5525 or by email at jamie.carter@dot.state.fl.us. Fax to: (850) 412-8092.

Sincerely,

Roger Masten
District Contracts Administrator
District Five

Received by: _____

Company: _____

Date: _____

October 29, 2013
PREPARED BY: EYS

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE
FOR
FINANCIAL PROJECT ID(S). 427693-1-72-03

CONTRACT E5Q76
PERFORMANCE AESTHETICS

DISTRICT FIVE
BREVARD, ORANGE, AND VOLUSIA COUNTIES

The 2013 Edition of the Florida Department of Transportation Standard Specifications, the Specifications Package for this project, dated September 5, 2013, attached thereto, are revised as follows:

I hereby certify that this specifications package has been properly prepared by me, or under my responsible charge, in accordance with procedures adopted by the Florida Department of Transportation.

The official record of this package is the electronic file signed and sealed under Rule 61G 15-23.003, F.A.C.

Name: Edward Dennis Kyle, P.E. 31994
Page(s): 1 – 3

PERFORMANCE AESTHETICS (REV. 9-4-13) is amended as follows:

ARTICLE 572-5 (Pages 5-6). The third paragraph is deleted and the following is substituted:

Asphalt pavement or miscellaneous pavement shall be a minimum of 90% vegetation free. Areas less than 90% free of vegetation will cause the location to fail.

ARTICLE 572-14 (Page 8) is deleted and the following is substituted:

572-14 Stormwater and Mitigation Facilities.

Stormwater and mitigation facilities will be inspected separately and will have a minimum of ten (10) random sites selected by the Department (computer generated). The performance rating criteria is according to the current edition of the Florida Department of Transportation Maintenance Rating Program Handbook (MRP), and these sites will be evaluated for mowing, litter, tree trimming, miscellaneous drainage structures (vegetation and litter removal only), inlets (throat and grate openings only) and removal of vegetation including, aquatic vegetation from the water areas. The water surface areas shall be a minimum of 70% free of all vegetation. Areas less than 70% free of vegetation will cause the location to fail.

Remove all vegetation from fences and gates within and surrounding the stormwater and mitigation facilities.

The Department contracts with third party entities to perform inspections for compliance with the environmental resource permit requirements. If reports identify any deficient areas, the Contractor will have 30 days to make repairs to the satisfaction of the Department.

PERFORMANCE CRITERIA FOR STORMWATER AND MITIGATION FACILITIES	
Non-Performance Identification	**Reduction in Compensation**
a. Failure to meet characteristic performance score requirements	Reduce compensation, for the first occurrence, an amount equal to 0.25% of one-third of the annual contract amount for each point below 70 on any characteristic performance score.
b. Consecutive occurrences characteristic performance score requirements	Reduction in compensation per consecutive occurrence: second occurrence equals two (2) times, third equals four (4) times, fourth equals eight (8) times, etc…of the amount of the first occurrence reduction in compensation in a. above.

THIS COMPLETES THIS SUPPLEMENTAL SPECIFICATIONS PACKAGE

DEPARTMENT CONTRACTS THAT WILL CONTINUE INTO THIS CONTRACT

DISTRICT/ AREA	CONTRACT NUMBER	DESCRIPTION	CONTRACT END DATE	CONTRACTOR
5 / BREVARD	AQC65	MOA	11/30/2014	CITY OF MELBOURNE
5 / BREVARD	AQH52	MOA	02/06/2015	CITY OF TITUSVILLE
5 / BREVARD	AQL47	MOA	05/31/2015	BREVARD COUNTY
5 / BREVARD	AQN00	MOA	08/14/2015	TOWN OF INDIALANTIC
5 / BREVARD	AR491	MOA	12/05/2019	CITY OF ROCKLEDGE
5 / BREVARD	AP495	MOA	03/31/2020	CITY OF INDIAN HARBOUR BEACH
5 / BREVARD	AR492	MOA	03/31/2020	CITY OF COCOA
5 / BREVARD	APU49	MOA	06/30/2015	TOWN OF PALM SHORES
5 / BREVARD	AQH49	MOA	02/05/2015	CITY OF COCOA BEACH
5 / BREVARD	AQ124	MOA	01/01/2015	CITY OF WEST MELBOURNE
5 / BREVARD	AQ137	MOA	01/02/2015	CITY OF PALM BAY
5 / BREVARD	AQQ25	MOA	05/31/2017	CITY OF CAPE CANAVERAL
5 / BREVARD	E5Q32	SIDEWALK MANAGEMENT	08/08/2016	SANTA CRUZ CONSTRUCTION
5 / BREVARD	E5M13	PERFORMANCE PAVT. MARKINGS	03/19/2014	AKCA, INC.
5 / BREVARD	E5M56	PERFORMANCE PAVT. MARKINGS	04/05/2017	HIGHWAY TEHCHNOLOGIES
5 / BREVARD	E5M98 E5P50	PERFORMANCE PAVT. MARKINGS	09/09/2017 04/10/2017	AMERISEAL HIGHWAY STRIPING
5 / BREVARD	E5Q60	PERFORMANCE PAVT. MARKINGS	04/10/2017	3M, INC.

NOTES:

1. It is the Departments intent to renew Memorandums of Agreement (MOA's) as they expire.
2. There may be contracts not listed on the table that may be pushed forward and into the timeframe of this contract.
3. The completion dates are tentative and are subject to change.
4. Proposed new MOA with the City of Cape Canaveral anticipated start date June 1, 2014.
5. Refer to the MOA's in the Additional Information folder for specific locations and work activities.