



Florida Department of Transportation

RICK SCOTT
GOVERNOR

719 S. Woodland Blvd.
DeLand, FL 32720

ANANTH PRASAD, P.E.
SECRETARY

January 30, 2013

ADDENDUM NO. 1

To: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FINANCIAL PROJECT NUMBER: 42385415201

CONTRACT NUMBER: E5R79

COUNTY: Volusia

DESCRIPTION: Desilting and applying gunite to a box culvert.

INCREASED CONTRACT DAYS

This project has increased its Contract Days from 30 days to **60 days**. There are new bid documents that will need to be downloaded; the old ones will be made “obsolete” so make sure you delete those before you upload the new bid documents.

Please go to the online ordering website,

<https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download this documentation titled E5R79BidDocuments.

AMENDMENT NOTIFICATION AND CORRECTED AMENDMENT

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download E5R79Amendment001 and E5R79Amendment002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Please sign the Addendum in the space provided and email, mail or fax back verifying receipt. If you have any further questions please contact Jamie Carter at (386) 943-5525 or by email at jamie.carter@dot.state.fl.us. Fax to: (386) 943-5405.

Sincerely,



Roger Masten
District Contracts Administrator
District Five

Received by: _____

Company: _____

Date: _____