FDOT

Florida Department of Transportation

RICK SCOTT
GOVERNOR

719 S. Woodland Boulevard
DeLand, Florida 32720-6834

JIM BOXOLD
SECRETARY

April 11, 2016

ADDENDUM NO. 1

To: PROSPECTIVE BIDDERS

FINANCIAL PROJECT NUMBER: 437501-1-52-01 & 437493-1-52-01
CONTRACT NUMBER: E5Y27
COUNTY: Lake and Orange
DESCRIPTION: ITS

CHANGE IN CONTRACT CALENDAR DAYS AND ADVERTISED BUDGET

The contract calendar days for this contract has been changed from 840 days to **170 calendar days**. Also, the advertised budget amount has been changed from $951,679.00 to **$1,312,661.00**.

There is an updated Advertisement #2 posted to our website with these corrections at the following link:
http://www.dot.state.fl.us/contractsadministrationdistrict5/Lettings/2016/Letting5.shtm

Please go to the online ordering website,
https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download the documents titled E5Y27Addendum1.

NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download the E5Y27Amendment001 for this project from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Michelle Sloan

Michelle Sloan
District Contracts Administrator
District Five