Contract Number E-5K75
Design-Build Finance Project
I-95 Widening from North of Babcock Street overpass to South of SR 519
Brevard County
Financial Project Number 405506-8-52-01

The Florida Department of Transportation Selection Committee held a Public Meeting at 8:15, December 10, 2007 to re evaluate the bid proposals received for the above referenced project. At that meeting a unanimous decision was made to proceed with the award of the project to Community Asphalt Corp. pending approval from the Federal Highway Administration.

Protest Rights:
Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Posted: December 10, 2007
Time: 10:30am

# I-95 Design Build Finance, From North of Babcock to South of SR 519

## Fin No. 405506-8-52-01

| | Community Asphalt/ Jacobs | | | | | Lane Construction/ CH2M Hill | | | | | Skanska USA Civil/Parsons | | | | |
|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|
| | Annette | Frank | Jim | Mark | AVG SCORE | Annette | Frank | Jim | Mark | AVG SCORE | Annette | Frank | Jim | Mark | AVG SCORE |
| Approach & Understanding (40) | 36 | 35 | 37 | 36 | | 31 | 33 | 34 | 32 | | 34 | 34 | 36 | 34 | |
| Maintenance of Traffic (20) | 18 | 17 | 18 | 18 | | 15 | 17 | 16 | 16 | | 16 | 15 | 16 | 16 | |
| Staffing & Experience (10) | 10 | 8 | 8 | 9 | | 10 | 6 | 8 | 8 | | 10 | 8 | 8 | 9 | |
| Quality Management Plan (10) | 10 | 8 | 9 | 10 | | 8 | 8 | 8 | 10 | | 9 | 8 | 8 | 10 | |
| Contractoe Guaranteed/ Value Added (10) | 9 | 8 | 8 | 9 | | 8 | 9 | 9 | 9 | | 6 | 10 | 5 | 8 | |
| Coordination (10) | 9 | 8 | 9 | 10 | | 7 | 7 | 8 | 10 | | 8 | 8 | 8 | 9 | |
| **TECHNICAL SCORE (100)** | **92** | **84** | **89** | **92** | 89.25 | **79** | **80** | **83** | **85** | 81.75 | **83** | **83** | **81** | **86** | 83.25 |

| | | | | | | | | | | |
|---|---|---|---|---|---|---|---|---|---|---|
| LUMP SUM BID, Option 1 or2 | Option | 2 | $196,268,800.00 | Option | N/A | N/A | Option | N/A | N/A |
| TIME BID (calendar days x $25,000) | Days | 1200 | 30,000,000 | Days | 1162 | 29,050,000 | Days | 0 | 0 |
| 25,000<br>ADJUSTED SCORE | | | 2,535,224.65 | | | #VALUE! | | | #VALUE! |
| SELECTION RANKING | | | N/A* | | | N/A* | | | N/A* |

| Options: | C.A. | Lane | Skanska |
|---|---|---|---|
| Revise the begin project from Mp 12.415to MP 16.588 (North of Palm Bay Rd | 0 | N/A | N/A |
| Delete Bridge Replacement over Eau-Gallie Boulevard | 0 | N/A | N/A |
| Add Bridge Widening at Eau Gallie to six lanes | 0 | N/A | N/A |
| Delete The interchange Lighting | 0 | N/A | N/A |
| Delete Cantilever Signs | 0 | N/A | N/A |

SELECTION COMMITTEE:
Noranne B. Downs P.E., District Secretary
George S. Lovett, Director of Transoportation Development
Alan E. Hyman, P.E., Director of Transportation Operations
Rise Kirkland Wall, Director of Transportation Support

TECHNICAL COMMITTEE:
Mark Robinson
Annette Brennan
Frank O'Dea
Jim Boughanem

"Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes."

Posted By: Roger Masten

Date & Time: 10:30am, 12/10/2007