ES5L97 ~ SR 406 A. Max Brewer Bridge Replacement in Brevard County ~ 24120015201, 24120015202, 24120015203 Posted: 3'. lé?f" / lLI 3/08

Public A of Technical Evaluati and Bid Opening
2:15pm on Wednesday, December 3, 2008 in the Volusia County Conference Room, District Office vw.grlmm/
BRIDGE ONLY
ARCHER WESTERN CONTRACTORS, LTD., INC. CONE & GRAHAM, INC. THE LANE CONSTRUCTION CORPORATION
F.Q'Dea|J.Boughanem|A.Brennan|{N.Kenis |AVG SCORE F.0'Dea {J.Boughanem|A.Brennan|N.Kenis |[AVG SCORE F.O'Dea [J.Boughanem|A.Brennan|N.Kenis {AVG SCORE
Environmental Protection/Commitments (15) 10 9 8 10 9.25 9 8 9 12 9.5 13 12 15 14 135
Maintainability (20} 16 15 16 17 16 13 12 15 17 14.25 18 15 19 18 175
Contractor Guaranteed/Value Added (5) 3 3 3 3 3 4 3 3.5 4 3.625 5 3 5 5 4.5
Coordination (5) 4 4 2 3 3.25 4 4 4 4 4 4 4 5 4 4.25
Quality Management Plan (5) 4 4 4 4 4 4 4 35 4 3.875 3 4 5 5 4.25
Maintenance of Traffic (5) 5 4 5 4 4.5 5 4 3.5 3 3.875 5 4 5 5 4.75
Aesthetics (10} 9 7 8 8 8 3 6 4 4 4.25 10 9 10 10 9.75
Design and Geotechnical Services Investigation (20) 15 14 13 16 14.5 17 15 13 15 15 18 17 19 18 18
Construction Methods & Small Business Utilization (15) 13 12 14 13 13 9 8 13 12 10.5 11 12 14 14 12.75
TECHNICAL SCORE {0-100) 79 72 73 78 75.5 68 64 68.5 75 . 68.875 87 80 97 93 89.25
ER ]
{PROPOSED TIME ] 972
[VALUE COST ($7,500 per day) ] $7,290,000.00
[TOTAL ADJUSTED SCORE ] [548459.3838]

Maximum Price is $44,347,740 not including pier
Maximum Time is 1200 days with or without pier

"Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120,
Florida Statutes."
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BRIDGE AND PIER

ARCHER WESTERN CONTRACTORS, LTD., INC. CONE & GRAHAM, INC. THE LANE CONSTRUCTION CORPORATION
F.0O'Dea{J.Boughanem|A.Brennan|N.Kenis |AVG SCORE F.O'Dea|J.Boughanem|A.BrennaniN.Kenis | AVG SCORE F.0'Dea |J.Boughanem|A.Brennan|N.Kenis |AVG SCORE
Environmental Protection/Commitments (15) 10 9 8 10 9.25 8 8 7 11 8.5 13 12 15 14 13.5
Maintainability (20} 15 15 15 17 15.5 13 12 16 17 14.5 18 15 19 18 17.5
Contractor Guaranteed/Value Added (5) 3 3 3 3 3 4 3 3.5 4 3.625 5 3 5 5 4.5
Coordination (5) 4 4 2 3 3.25 4 4 4 4 4 4 4 5 4 4.25
Quality Management Plan (5) 4 4 4 4 4 4 4 3.5 4 3.875 3 4 5 5 4.25
Maintenance of Traffic (5) 5 4 5 4 4.5 5 4 35 3 3.875 5 4 5 5 4.75
Aesthetics (10} 8 7 7 [¢] 7 3 <] 4 4 4.25 10 9 10 10 9.756
Design and Geotechnical Services Investigation (20) 14 14 12 15 13.75 17 15 12 14 14.5 18 17 19 18 18
Construction Methods & Small Business Utilization (15) 13 12 14 13 13 9 8 13 12 10.5 11 12 14 14 12.75
TECHNICAL SCORE (0-100) 76 72 70 75 73.25 67 64 66.5 73 T 67.625 87 80 97 93 89.25
ER I
[PROPOSED TIME |
[VALUE COST ($7,500 per day) 1
[TOTAL ADJUSTED SCORE ]

Maximum Price is $44,347,740 not including pier
Maximum Time is 1200 days with or without pier

“Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120,

Florida Statutes."




