

**SR 35 Baseline Road Widening
From S. of SR/CR 464 to N. of SR 40
in Marion County
Design/Build Contract
Financial Projects Number(s): 238677-1-52-01
Federal Aid Project Number(s): ARRA 283 B
Contract Number: E-5N45
Addendum No. 1 to the Request for Proposal**

Contents of Addendum No. 1

List of Contents

RFP Revision document:

Geotechnical Data

Utility Mark ups

Progress Energy Distribution Utility Work Schedule

Progress Energy Distribution Mark up Plans

Progress Energy Transmission Utility Work Schedule

Progress Energy Transmission Mark up Plans

ComCast Communications Utility Work Schedule

ComCast Communications Mark up Plans

- 1. Page iii, Other Documents, under Utility Mark Ups: Delete the following bullets:**
 - Marion County Utilities**
 - City of Ocala Electric Distribution**
 - City of Ocala Electric Transmission**
 - Cox Communications**
 - Embarq**
 - TECO**
 - Florida Gas**
 - Marion County**
 - Rolling Greens MHP**

Posted: August 4, 2009 10:00am

By: Roger Masten

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.