

Addendum #3

Design Build Contract

CR 314 Sharpes Ferry Bridge Replacement

From M.P. 3.580 to M.P. 4.716

In Marion County

Financial Project #415256-1-52-01,

Federal Aid Number : SFT2-157-R

Contract # E5N67

The Request for Proposal for the above referenced project is amended as follows:

1. Page iii, Other Documents section - additional items added to the CD's handed out at the Pre-Proposal meeting that were considered reference materials were the following.
 - a) P.D.S.R. September 2008 Commitment Pages.
 - b) Design Documentation (from concept plans phase).
 - c) Bridge Inspection Report from Yr. 2010.
 - d) C.A.D.D. Files for concept plans.
 - e) Load Rating from Yr. 2010.
 - f) Traffic ESALS Report.

2. Page no. 3, Section II, Schedule of Events, replace the existing event dates from Addendum no. 1 with the following.

I. Schedule of Events.

Date	Event
12/1/2010	Anticipated Notice to Proceed Date for Design (Start of Contract Time)
2/9/2011	Anticipated Date of Right-of-Way to be certified for entire project
03/01/2011	Anticipated Notice to Proceed Date for Construction
12/1/2010	Anticipated Notice to Proceed Date (Start of Contract Time)
03/01/2011	Anticipated Date of Right-of-Way to be certified for entire project

3. Page no. 7, Section III, Thresholds Requirements, replace existing Sub-Section J Design /Build Contract, with the following.

J. Design/Build Contract

The Department will enter into a Lump Sum contract with the successful Design/Build Firm. In accordance with Section V, the Design/Build Firm will provide a schedule of values to the Department for their approval. The total of the Schedule of Values will be the lump sum contract amount.

The terms and conditions of this contract are fixed price and fixed time. The Design Build Firm's submitted bid (time and cost) is to be a lump sum bid for completing the scope of work detailed in the Request for Proposal.

All construction shall be completed within right-of-way owned by Marion County. There are three (3) parcels to be acquired to accommodate the proposed improvements for CR 314 Sharpes Ferry Bridge

Replacement. The Design/Build Firm shall not proceed with construction on the three (3) parcels until the right-of-way has been certified by the Department. The parcels required for CR 314 Sharpes Ferry Bridge Replacement along with the anticipated date of right-of-way certification are as follows:

Parcel ID Number	Owner	Anticipated Right-of-Way Certification Date
0100	Ponds - Rayonier Forest Resources, L.P., A Delaware Limited Partnership	March 1, 2011
0800	Submerged Lands - Florida Department of Environmental Protection (FDEP)	March 1, 2011
0801	Uplands - Florida Department of Environmental Protection (FDEP)	March 1, 2011

The Design/Build Firm shall not start construction activities within these parcels prior to the Department certifying the right-of-way. There shall be no right whatsoever to any damages for whatsoever, whether for time extension, monetary compensation, or otherwise. In the event the Department certifies the right-of-way subsequent to March 1, 2011 then solely for the period between March 1, 2011 and the date of actual right-of-way certification shall the Design/Build Firm be entitled to any damages, whether time extension, monetary compensation or otherwise, and then only to the extent provided under the Division I Specifications, Sections 4-3.2 and 5-12.

The Design/Build Firm shall be responsible for complying with all right-of-way agreements/commitments made by the Department and Marion County for the CR 314 Sharpes Ferry Bridge Replacement. These agreement/commitments are included as an Attachment to this RFP.

- Page no. 48, Section VI, Sub-Section q, Lighting Plans, add the following sentence at the beginning of the existing paragraph.

“The Design/ Build Firm will need to coordinate with the Marion County Public Works and the Ocala Utility Service in order to provide the required electric service to the navigation lights on both the vehicle and pedestrian bridges.”

- Page no. 39, Section V, Sub-Section C, Utility Coordination, add the following sentence at the end of existing paragraph.

The Ocala Utility Service poles and guy equipment shall not be placed to inhibit the installation of the future walkway on the north side (to be installed by Marion County) to the pedestrian bridge.

- Page no. 45, section VI, Design and Construction Criteria, Sub-section 2 Criteria, paragraph “p”, add the following to the last sentence.

“replaced with ASTM A 325 Bolts or approved equal bolts / fasteners.”

Please respond upon receipt, and direct any questions to Geoffrey Garapic at (386) 943-5531, or at geoffrey.garapic@dot.state.fl.us

Posted: September 29, 2010 12:30PM

By: Roger Masten, 386-493-5536, Roger.masten@dot.state.fl.us

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.