
CR 314 Sharpes Ferry Bridge Replacement in Marion County Preliminary Results

FPN: 415256-1-52-01
Misener Marine/C3TS Superior Construction/PBS&J Johnson Bros./Wilbur Smith
MB TL RD MM AVG SCORE MB TL RD MM AVG SCORE MB TL RD MM AVG SCORE

Design Approach (30) 30 27 25 25 26.75 27 17 20 20 21.00 29 24 23 25 25.25

Project Management Plan (10) 9 9 8 8 8.50 8 7 8 8 7.75 7 7 5 7 6.50

Construction Approach (30) 30 28 26 25 27.25 26 23 20 24 23.25 28 26 23 25 25.50

Maintenance & Contractor Guaranteed Coverage
(15) 12 10 8 10 10.00 14 12 13 8 11.75 15 14 11 13 13.25

Aesthetics and Historic Preservation (15) 15 14 13 14 14.00 11 7 5 10 8.25 14 12 10 12 12.00

Schedule (5) 5 5 5 5 5.00 2 2 2 2 2.00 1 1 1 1 1.00

TECHNICAL SCORE      (105) 101 93 85 87 91.50 88 68 68 72 74.00 94 84 73 83 83.50

LUMP SUM BID $7,999,807.00 $8,465,300.00 $9,667,626.00

BRIDGE DETOUR DURATION 100 500000 134 670000 113 565000

ADJUSTED SCORE 92894.06557 123450 122546.4192

SELECTION RANKING

SELECTION COMMITTEE: TECHNICAL COMMITTEE:
Noranne B. Downs, P.E., District Secretary Mario Bizzio (MB)
George S. Lovett, Director of Transportation Development Todd Long (TL)
Alan E. Hyman, P.E., Director of Transportation Operations Ronda Daniell (RD)
Rise Kirkland Wall, Director of Transportation Support Michael McCammon (MM)

Posted By:_Geoffrey L. Garapic Jr.__

Date & Time:__10/21/10, 1:45pm_________

Failure to file a protest within the time prescribed in section 120.57(3), 
Florida Statutes, or failure to post the bond or other security required by 
law within the time allowed for filing a bond shall constitute a waiver of 

proceedings under chapter 120, Florida Statutes.


