
Addendum #3 
Contract E5N82 

Brevard County Advance Traffic Management System 
October 21, 2010 

 
The Request for Proposal for the above referenced project is amended as follows:

 
 
 
 



ATTACHMENTS 
  
Attachment 1: Design/Build Utility Agreement   
Attachment 2: Division I Design Build Specifications 
Attachment 3: SP0090503ES (Only applies to FM 428597-1-52-01) 
Attachment 4: SP0070111ES (Only applies to FM 428597-1-52-01) 
Attachment 5: SP0090801ES (Only applies to FM 428597-1-52-01) 
Attachment 6: ITS Damage Recovery Specifications 
Attachment 7: Traffic Adaptive System 
Attachment 8: Permit Exemption Policy Memo 

 
The attachments listed in the table of contents are by this reference hereby incorporated into and made a 
part of this RFP as though fully set forth herein. 
 
OTHER DOCUMENTS 
 
The following documents are being provided with this RFP. Except as specifically set forth in the body of the RFP, 
these documents are provided for general information only. They are not being incorporated into and are not being 
made a part of the RFP, the contract documents or any other document that is connected or related to this project 
except as otherwise specifically stated therein. Nothing contained in these documents shall be construed as a 
representation of any field condition or of any state of facts upon which the Design/Build Firm can rely in 
performing under this contract.  All information contained in these documents must be verified by a proper factual 
investigation and no claims for damages, time, or any other impacts, may be based on these documents: 
 
Document 1: Concept Plans for Sub-Project 1 
Document 2: Sketch of Corridor 1 existing infrastructure 
Document 3: Geotechnical Data 
Document 4: Log and returned mark-ups of utility coordination for design 
Document 5: ITS Ecological Constrains Memo 
Document 6: Document 6: Work Program ITS Overlapping Projects 
Document 7: Brevard County Signal Controller Inventory 
 
 
 
 
 
 
 
II. Schedule of Events. 
 
Below is the current schedule of the remaining events that will take place in the selection process.  The Department 
reserves the right to make changes or alterations to the schedule as the Department determines is in the best interest 
of the public.  Proposers will be notified sufficiently in advance of any changes or alterations in the schedule.  
Unless otherwise notified in writing by the Department, the dates indicated below for submission of items or for 
other actions on the part of a Proposer shall constitute absolute deadlines for those activities and failure to fully 
comply by the time stated shall cause a Proposer to be disqualified. 
 

Date Event
October 4, 2010 Shortlist meeting
 
October 11, 2010 

Deadline for submission of written questions prior to the pre-proposal 
meeting 

 
October 12, 2010 

Pre-proposal meeting at 1:30 p.m. local time in Cypress A Conference 
Room, District Office - 719 S. Woodland Blvd., Deland, FL 



November 24, 2010 Final deadline for submission of questions/information 
 
November 3, 2010 

Technical Proposals due in District Office by 2:00 p.m. local time

 
November 18, 2010 

Question and Answer Session.  Times will be assigned during the pre-
proposal meeting. One hour will be allotted for questions and 
responses.

November 30, 2010 Price Proposals due in District Office by 2:00 p.m. local time.  
 
November 30, 2010 

Public announcing of Technical Scores and opening of Price Proposals 
at 2:00 p.m. local time in Volusia County Conference Room, District 
Office - 719 S. Woodland Blvd, Deland, FL

 
December 13, 2010 

Public Meeting of Selection Committee to determine intended Award 
at 8:15 a.m. in the District Office – 719 S. Woodland Blvd, Deland, FL

 
December 13, 2010 

Posting of the Department’s intended decision to Award (will remain 
posted for 72 hours/days)

December 17, 2010 Anticipated Award Date
January 11, 2010 2011 Anticipated Execution Date
February 8, 2010 2011 Anticipated Notice to Proceed Date (NTP) – Start of Contract Time

 
 
 
 
 

V. PROJECT REQUIREMENTS AND PROVISIONS FOR WORK  
 

E. Railroad Coordination: N/A 

 

The Department will conduct the required contract negotiations and plans review coordination.  All 
required Railroad Reimbursement Agreements will be between Florida East Coast Railway, LLC and the 
Florida Department of Transportation. Copies of the approved Agreements will be made available to the 
Design/Build Firm.  The Design/Build Firm must comply with the terms of these agreements. The 
Design/Build Firm must make the necessary arrangements with Florida East Coast Railway, LLC prior to 
encroachments into the railroad rights-of-way. 
 
 
 
 
 
 
 
 
VI. Design and Construction Criteria 
 

P. Intelligent Transportation System (ITS) 

  5.   Design and Construction Criteria  

 iii. Vehicle Detection System (VDS) 



1. Table 2 – VDS Required Locations 

Corridor Intersection 

US 192 SR 500 (US 192) and I-95 Southbound Ramps 

US 192 
SR 500 (US 192) and I-95 Southbound Off Ramp Queue 
Detection 

US 192 SR 500 (US 192) and I-95 Northbound Ramps 

US 192 
SR 500 (US 192) and I-95 Northbound Off Ramp Queue 
Detection 

US 192 SR 500 (US 192) and Dike Road 

US 192 SR 500 (US 192) and John Rodes Boulevard 

US 192 SR 500 (US 192) and CR 509 (Wickham Road/Minton Road) 

US 192 SR 500 (US 192) and Meadowland Avenue 

US 192 SR 500 (US 192) and Dayton Boulevard 

US 192 SR 500 (US 192) and Laila Court 

US 192 SR 500 (US 192) and Evans Road 

US 192 SR 500 (US 192) and McClain Drive 

US 192 SR 500 (US 192) and Melbourne Square 

US 192 SR 500 (US 192) and Dairy Road 

US 192 SR 500 (US 192) and Airport Boulevard 

US 192 SR 500 (US 192) and South Country Club Road 

US 192 SR 500 (US 192) and Babcock Street 

SR 518 SR 518 (Eau Gallie Blvd) and Croton Rd 

SR 518 SR 518 (Eau Gallie Blvd) and Commadore Blvd 

SR 518 SR 518 (Eau Gallie Blvd) and SR 5 (US 1) 

SR 518 SR 518 (Eau Gallie Blvd) and Highland Ave 

SR 518 SR 518 (Eau Gallie Blvd) and Pineapple Ave 

SR 518 SR 518 (Montreal Ave) and Highland Ave 

SR 518 SR 518 (Montreal Ave) and Pineapple Ave 

SR 520 SR 520 & Clearlake Rd 

SR 520 SR 520 & Varr Ave 

SR 520 SR 520 & SR 519 (Fiske Blvd) 

SR 520 SR 520 & Blake Ave 

SR 520 SR 5 (US1) & SR 520 

SR 520 SR 520 (Willard St) & Forrest Ave 

SR 520 SR 520 (Willard St) & Brevard Ave 

SR 520 SR 520 (Willard St) & Delannoy Ave 

SR 520 SR 520 (King St) & Forrest Ave 

SR 520 SR 520 (King St) & Brevard Ave 

SR 520 SR 520 (King St) & Delannoy Ave 

SR 520 SR 520 (King St) & Riveredge Blvd 

SR 520 SR 520 (Willard St) & Forrest Ave 

SR 520 SR 520 (Willard St) & Brevard Ave 

SR 520 SR 520 (Willard St) & Delannoy Ave 

SR 520 SR 520 (King St) & Forrest Ave 



SR 520 SR 520 (King St) & Brevard Ave 

SR 520 SR 520 (King St) & Delannoy Ave 

SR 520 SR 520 (King St) & Riveredge Blvd 

SR 520 SR 520 & Tropical Trail 

SR 520 SR 520 & SR 3/S. Courtenay Pkwy 

SR 520 SR 520 & Big Lots Entrance 

SR 520 SR 520 & Plumosa St 

SR 520 SR 520 & Merritt Square Mall Entr 

SR 520 SR 520 & Sykes Creek Pkwy 

SR 520 SR 520 & Kiwannis Island Park Rd 

SR 520 SR 520 & Newfound Harbor Dr 

SR 520 SR 520 & N. Banana River Dr 

SR 520 SR 520 & S. Banana River/Milford Point Dr 

SR 520 S. Courtenay Pkwy & Magnolia Ave 

SR 520 S. Courtenay Pkwy & Fortenberry Rd 

US 1 SR 5 (US 1) and Peachtree St 

US 1 SR 5 (US 1) and Rosa L Jones Blvd 

US 1 SR 5 (US 1) and Florida Ave 

US 1 SR 5 (US 1) and Longwood Ave 

US 1 SR 5 (US 1) and Barton Blvd 

US 1 SR 5 (US 1) and Rockledge Square Entr 

US 1 SR 5 (US 1) and Eyster Blvd 

US 1 SR 5 (US 1) and CR 511 (Aurora Rd) 

US 1 SR 5 (US 1) and Sarno Rd 

SR 50 SR 50 (Cheney Hwy) and I-95 Southbound Ramps 

SR 50 SR 50 (Cheney Hwy) and SR 405 (Columbia Ave) 

SR 405 SR 405 (Columbia Ave) and Windover Trail 

SR 405 SR 405 (Columbia Ave) and Target Entrance 

SR 405 SR 405 (Columbia Ave) and Barna Ave 

SR 405 SR 405 (Columbia Ave) and SR 407 

SR 405 SR 405 (Columbia Ave) and Grissom Pkwy 

SR 405 SR 405 (Columbia Ave) and Sisson Rd 

Palm Bay Road Palm Bay Rd & Minton Rd 

Palm Bay Road Palm Bay Rd & Athens Dr 

Palm Bay Road Palm Bay Rd & Culver Dr/Norfolk Pkwy 

Palm Bay Road Palm Bay Rd & I-95 SB Ramps 

Palm Bay Road Palm Bay Rd & I-95 NB Ramps 

Palm Bay Road Palm Bay Rd & Hollywood Blvd 

Palm Bay Road Palm Bay Rd & Dairy Rd 

Palm Bay Road Palm Bay Rd & Port Malabar Blvd NE 

Palm Bay Road Palm Bay Rd & Stack Blvd 

Palm Bay Road Palm Bay Rd & Rivera Dr NE 

Palm Bay Road Palm Bay Rd & Babcock St 

Palm Bay Road Palm Bay Rd & Lipscomb/Clearmont St NE 



Palm Bay Road Palm Bay Rd & Troutman Blvd NE 

Palm Bay Road Palm Bay Rd & Robert J Conlin Blvd 

Palm Bay Road Norfolk Pkwy & Shopping Center Dr 

Minton Road Minton Rd & Norfolk Pkwy 

Minton Road Minton Rd & Hield Rd 

Minton Road Minton Rd & Emerson Dr NW 

Wickham Road CR 509 (Wickham Rd) & Fountainhead Blvd 

Wickham Road CR 509 (Wickham Rd) & Wright Ave 

Wickham Road CR 509 (Wickham Rd) & Technology Dr 

Wickham Road CR 509 (Wickham Rd) & Harper Rd 

Wickham Road CR 509 (Wickham Rd) & Ellis Rd 

Wickham Road CR 509 (Wickham Rd) and Greenboro Dr/Idlewylde Cir 

Wickham Road CR 509 (Wickham Rd) & Sheridan Rd 
 
 
 
 
 
 
VI. Design and Construction Criteria 
 

P. Intelligent Transportation System (ITS) 

 5.   Design and Construction Criteria  

vi. New Cabinets 

As part of the central system improvements, a Type 336S ground mounted cabinet (local hub) shall be 
installed adjacent to the FDOT DASH III Master hub in the southwest quadrant of SR 528 and I-95 in 
Cocoa.  This local hub shall meet the FDOT Specifications and provide full fiber optic connectivity to the 
FDOT master hub, I-95 72SM backbone FOC and SR 528 72SM backbone FOC white buffers.  
Specifically, this local hub shall directly connect to the following: the FDOT router in adjacent master 
hub, the Traffic Engineering router in Viera, the Traffic Operations router in Merritt Island, the existing 
Port St. John local hub, SR 50/405 subsystem, and SR 46 subsystem. In addition, a type 336S cabinet 
shall be required at all locations as described in Table 4 below. 
 
The Design/Build Firm shall ensure that all cabinets are at minimum TS 2 cabinets and shall replace or 
upgrade any non TS 2 cabinet to a TS 2 cabinet within the project limits defined by this RFP. If a TS 2 
cabinet does not have sufficient rack space to support the newly installed detection hardware, the 
Design/Build Firm shall furnish and install additional detection racks to provide the necessary 
connections to accommodate the wireless magnetometer detector units. If the Design/Build Firms 
determines that a TS 2 cabinet cannot support any additional detection racks, the Design/Build Firm shall 
upgrade or replace the TS 2 cabinet with a TS 2 that will provide sufficient space for the additional 
hardware to be installed.  
 
 
 
 



 
VII. Technical Proposal Requirements. 
 

B. Submittal Requirements: 
 
Section 1: Written Technical Proposal 
 
Design Approach 

The Design/Build Firm shall present a comprehensive approach to developing the design of the project.  Identify 
design elements that differ significantly from or are not included in the concept plans.  Specific areas to be 
addressed shall include but not be limited to:  
 

 Approach to minimizing impacts to Utilities 
 Structures Design and geotechnical considerations 
 ITS modifications 
 Utilization of existing right-of-way 
 Innovative aspects relative to the design of the project 

 
 
 
VII. Technical Proposal Requirements. 
 

B. Submittal Requirements: 

Section 4: Design Support Documents: 

 
The Design/Build Firm shall provide representative calculations for only those design elements that differ 
significantly from the Concept Plans design elements, including but not limited to: 
 

o Summary of design standards used for the project 
o Documentation of decisions reached resulting from meetings, telephone 
 Conversations or site visits 
o Preliminary qualities list 

 
The minimum information to be included shall be in accordance with Section VI.F. 

 
 Paper size: 8½" x 11" 
 Design support documents will be printed and presented double-sided 
 Maximum allowed pages:  No page limit 

 
 
 
VII. Technical Proposal Requirements. 
 

B. Submittal Requirements: 

Section 5: Preliminary Plans 

 
The Design/Build Firm shall provide preliminary plans necessary to convey the intent of the concept. and 
to provide additional detail for those elements that differ significantly from the Concept Plans. 



 

 Paper size: 11" x 17" 
 Maximum allowed pages: 20 

The minimum information to be included in the preliminary design requirements is as follows  

Roadway 

 Project Limits 
 Horizontal alignment 
 Stationing along Horizontal alignment 
 Utility provisions 
 Maintenance of traffic provisions 
 Preliminary ITS Design 

 
 
 
 
 
 
 
 
 
 
Please respond upon receipt, and direct any questions to Michelle Sloan at (386) 943-
5528, or at michelle.sloan@dot.state.fl.us   
Posted: October 21, 2010 @ 1:15 pm 
By: Michelle Sloan 
Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post 
the bond or other security required by law within the time allowed for filing a bond shall constitute a 
waiver of proceedings under chapter 120, Florida Statutes. 



Brevard County ATMS Expansion Project Controller Inventory
10/19/2010

Corridor Intersection Controller Type Ethernet Equipped

US 192 SR 500 (US 192) and I-95 Southbound Ramps Naztec TS2 ‐ 1 Yes

US 192 SR 500 (US 192) and I-95 Northbound Ramps Naztec TS2 ‐ 1 Yes

US 192 SR 500 (US 192) and Dike Road Naztec TS2 ‐ 1 Yes

US 192 SR 500 (US 192) and John Rodes Boulevard Naztec TS2 ‐ 1 Yes

US 192 SR 500 (US 192) and CR 509 (Wickham Road/Minton Road) Naztec TS2 ‐ 1 Unknown

US 192 SR 500 (US 192) and Meadowland Avenue Naztec TS2 ‐ 1 Unknown

US 192 SR 500 (US 192) and Dayton Boulevard Naztec TS2 ‐ 1 Unknown

US 192 SR 500 (US 192) and Laila Court Naztec TS2 ‐ 1 Unknown

US 192 SR 500 (US 192) and Evans Road Naztec TS2 ‐ 1 Unknown

US 192 SR 500 (US 192) and McClain Drive Naztec TS2 ‐ 1 Unknown

US 192 SR 500 (US 192) and Melbourne Square Naztec TS2 ‐ 1 Unknown

US 192 SR 500 (US 192) and Dairy Road Naztec TS2 ‐ 1 Unknown

US 192 SR 500 (US 192) and Airport Boulevard Naztec TS2 ‐ 1 Yes

US 192 SR 500 (US 192) and South Country Club Road Naztec TS2 ‐ 1 Yes

US 192 SR 500 (US 192) and Babcock Street Naztec TS2 ‐ 1 Yes

SR 518 SR 518 (Eau Gallie Blvd) and Croton Rd Naztec TS2 ‐ 1 No

SR 518 SR 518 (Eau Gallie Blvd) and Commadore Blvd Naztec TS2 ‐ 1 Yes

SR 518 SR 518 (Eau Gallie Blvd) and SR 5 (US 1) Naztec TS2 ‐ 1 Yes

SR 518 SR 518 (Eau Gallie Blvd) and Highland Ave Naztec TS2 ‐ 1 Yes

SR 518 SR 518 (Eau Gallie Blvd) and Pineapple Ave Naztec TS2 ‐ 1 Yes

SR 518 SR 518 (Montreal Ave) and Highland Ave Naztec TS2 ‐ 1 Yes

SR 518 SR 518 (Montreal Ave) and Pineapple Ave Naztec TS2 ‐ 1 Yes

SR 520 SR 520 & Clearlake Rd Naztec TS2 ‐ 1 Yes

SR 520 SR 520 & Varr Ave Naztec TS2 ‐ 1 No

SR 520 SR 520 & SR 519 (Fiske Blvd) Naztec TS2 ‐ 1 No

SR 520 SR 520 & Blake Ave Naztec TS2 ‐ 1 No

SR 520 SR 5 (US1) & SR 520 Naztec TS2 ‐ 1 Yes

SR 520 SR 520 (Willard St) & Forrest Ave Naztec TS2 ‐ 1 Yes

SR 520 SR 520 (Willard St) & Brevard Ave Naztec TS2 ‐ 1 Yes

SR 520 SR 520 (Willard St) & Delannoy Ave Naztec TS2 ‐ 1 No

SR 520 SR 520 (King St) & Forrest Ave Naztec TS2 ‐ 1 Yes

SR 520 SR 520 (King St) & Brevard Ave Naztec TS2 ‐ 1 No

SR 520 SR 520 (King St) & Delannoy Ave Naztec TS2 ‐ 1 No

SR 520 SR 520 (King St) & Riveredge Blvd Naztec TS2 ‐ 1 Yes

SR 520 SR 520 & Tropical Trail Naztec TS2 ‐ 1 Yes

SR 520 SR 520 & SR 3/S. Courtenay Pkwy Naztec TS2 ‐ 1 Yes

SR 520 SR 520 & Big Lots Entrance Naztec TS2 ‐ 1 Yes

SR 520 SR 520 & Plumosa St Naztec TS2 ‐ 1 Yes

SR 520 SR 520 & Merritt Square Mall Entr Naztec TS2 ‐ 1 Yes

SR 520 SR 520 & Sykes Creek Pkwy Naztec TS2 ‐ 1 Yes

SR 520 SR 520 & Kiwannis Island Park Rd Naztec TS2 ‐ 1 Yes

SR 520 SR 520 & Newfound Harbor Dr Naztec TS2 ‐ 1 Yes

SR 520 SR 520 & N. Banana River Dr Naztec TS2 ‐ 1 Yes

SR 520 SR 520 & S. Banana River/Milford Point Dr Naztec TS2 ‐ 1 Yes

SR 520 S. Courtenay Pkwy & Magnolia Ave Naztec TS2 ‐ 1 Yes

SR 520 S. Courtenay Pkwy & Fortenberry Rd Naztec TS2 ‐ 1 Yes

US 1 SR 5 (US 1) and Peachtree St Naztec TS2 ‐ 1 Yes

US 1 SR 5 (US 1) and Rosa L Jones Blvd Naztec TS2 ‐ 1 Yes



US 1 SR 5 (US 1) and Florida Ave Naztec TS2 ‐ 1 Yes

US 1 SR 5 (US 1) and Longwood Ave Naztec TS2 ‐ 1 Yes

US 1 SR 5 (US 1) and Barton Blvd Naztec TS2 ‐ 1 Yes

US 1 SR 5 (US 1) and Rockledge Square Entr Naztec TS2 ‐ 1 Yes

US 1 SR 5 (US 1) and Eyster Blvd Naztec TS2 ‐ 1 Yes

US 1 SR 5 (US 1) and CR 511 (Aurora Rd) Naztec TS2 ‐ 1 Yes

US 1 SR 5 (US 1) and Sarno Rd Naztec TS2 ‐ 1 Yes

SR 50 SR 50 (Cheney Hwy) and I-95 Southbound Ramps Peek TS 1 No

SR 50 SR 50 (Cheney Hwy) and SR 405 (Columbia Ave) Peek TS 1 No

SR 405 SR 405 (Columbia Ave) and Windover Trail Peek TS 2 ‐ 2 Yes

SR 405 SR 405 (Columbia Ave) and Target Entrance Peek TS 2 ‐ 2 Yes

SR 405 SR 405 (Columbia Ave) and Barna Ave Naztec TS2 ‐ 1 No

SR 405 SR 405 (Columbia Ave) and SR 407 Naztec TS2 ‐ 1 No

SR 405 SR 405 (Columbia Ave) and Grissom Pkwy Naztec TS2 ‐ 1 No

SR 405 SR 405 (Columbia Ave) and Sisson Rd Naztec TS2 ‐ 1 No

Palm Bay Road Palm Bay Rd & Minton Rd Naztec TS2 ‐ 1 Yes

Palm Bay Road Palm Bay Rd & Athens Dr Naztec TS2 ‐ 1 Yes

Palm Bay Road Palm Bay Rd & Culver Dr/Norfolk Pkwy Naztec TS2 ‐ 1 Yes

Palm Bay Road Palm Bay Rd & I-95 SB Ramps Naztec TS2 ‐ 1 Yes

Palm Bay Road Palm Bay Rd & I-95 NB Ramps Naztec TS2 ‐ 1 Yes

Palm Bay Road Palm Bay Rd & Hollywood Blvd Naztec TS2 ‐ 1 Yes

Palm Bay Road Palm Bay Rd & Dairy Rd Naztec TS2 ‐ 1 Yes

Palm Bay Road Palm Bay Rd & Port Malabar Blvd NE Naztec TS2 ‐ 1 Yes

Palm Bay Road Palm Bay Rd & Stack Blvd Naztec TS2 ‐ 1 Yes

Palm Bay Road Palm Bay Rd & Rivera Dr NE Naztec TS2 ‐ 1 Yes

Palm Bay Road Palm Bay Rd & Babcock St Naztec TS2 ‐ 1 Yes

Palm Bay Road Palm Bay Rd & Lipscomb/Clearmont St NE Naztec TS2 ‐ 1 Yes

Palm Bay Road Palm Bay Rd & Troutman Blvd NE Naztec TS2 ‐ 1 Yes

Palm Bay Road Palm Bay Rd & Robert J Conlin Blvd Naztec TS2 ‐ 1 Yes

Palm Bay Road Norfolk Pkwy & Shopping Center Dr Naztec TS2 ‐ 1 Yes

Minton Road Minton Rd & Norfolk Pkwy Naztec TS2 ‐ 1 Yes

Minton Road Minton Rd & Hield Rd Naztec TS2 ‐ 1 Yes

Minton Road Minton Rd & Emerson Dr NW Naztec TS2 ‐ 1 Yes

Wickham Road CR 509 (Wickham Rd) & Fountainhead Blvd Naztec TS2 ‐ 1 No

Wickham Road CR 509 (Wickham Rd) & Wright Ave Naztec TS2 ‐ 1 No

Wickham Road CR 509 (Wickham Rd) & Technology Dr Naztec TS2 ‐ 1 No

Wickham Road CR 509 (Wickham Rd) & Harper Rd Naztec TS2 ‐ 1 No

Wickham Road CR 509 (Wickham Rd) & Ellis Rd Naztec TS2 ‐ 1 No

Wickham Road CR 509 (Wickham Rd) and Greenboro Dr/Idlewylde Cir Naztec TS2 ‐ 1 No

Wickham Road CR 509 (Wickham Rd) & Sheridan Rd Naztec TS2 ‐ 1 No


