

Addendum #4  
Contract E5N82  
Brevard County Advance Traffic Management System  
November 16, 2010

The Request for Proposal for the above referenced project is amended as follows:

**I. Introduction.**

The Department has set a total maximum bid price of ~~\$6,081,352.00~~ \$7,555,519.00 for this project. The scope of work for the Complete Project consists of three (3) Sub-Projects with Sub-Project 1 having its own maximum bid price as described in the “Description of Work” section of this RFP. Each Design/Build Firm is to develop design approaches with corresponding schedules that maximize the amount of scope in the RFP that can be designed and built without exceeding the maximum price for the Complete Project or Sub-Project 1. Neither the bid price for Sub-Project 1 nor the combined lump sum of all Sub-Projects (Complete Project) shall exceed the total maximum bid prices set within this Request for Proposal. The scope may be modified within the criteria defined in the “Description of Work” section below to meet either maximum bid price. A scope change can be defined as physical items actually altered from the RFP and all scope changes shall be shared with the Design/Build Firms. The competition is on project scope, qualifications, quality, innovation, schedule and costs (not to exceed neither the total maximum price nor the maximum price set for Sub-Project 1). If the total maximum bid price or the maximum bid price set for Sub-Project 1 is exceeded, the Design Build Firm’s price proposal shall be found non-responsive and the firm will not be considered for Final Selection.

**II. Schedule of Events.**

Below is the current schedule of the remaining events that will take place in the selection process. The Department reserves the right to make changes or alterations to the schedule as the Department determines is in the best interest of the public. Proposers will be notified sufficiently in advance of any changes or alterations in the schedule. Unless otherwise notified in writing by the Department, the dates indicated below for submission of items or for other actions on the part of a Proposer shall constitute absolute deadlines for those activities and failure to fully comply by the time stated shall cause a Proposer to be disqualified.

Date	Event
October 4, 2010	Shortlist meeting
October 11, 2010	Deadline for submission of written questions prior to the pre-proposal meeting
October 12, 2010	Pre-proposal meeting at 1:30 p.m. local time in Cypress A Conference Room, District Office - 719 S. Woodland Blvd., Deland, FL
<del>November 24, 2010</del> December 21, 2010	Final deadline for submission of questions/information
November 3, 2010	Technical Proposals due in District Office by 2:00 p.m. local time
November 23, 2010	Revisions to Technical Proposal sections that are affected by question

	7 and 16 of the DB Questions and Responses on the website are due in District Office (attention: Chela Wood) by 2:00 p.m. local time. Do not resubmit the entire proposal. Submit only those pages that include any updated changes, and changes made are to be highlighted.
November 18, 2010 December 9, 2010	Question and Answer Session in the Lake County Conference Room, District Office – 719 S. Woodland Blvd, DeLand, FL. Times will be assigned during the pre-proposal meeting. One hour will be allotted for questions and responses.
November 30, 2010 December 23, 2010	Price Proposals due in District Office by 2:00 p.m. local time.
November 30, 2010 December 23, 2010	Public announcing of Technical Scores and opening of Price Proposals at 2:00 p.m. local time in Volusia County Conference Room, District Office - 719 S. Woodland Blvd, Deland, FL
December 13, 2010 January 3, 2011	Public Meeting of Selection Committee to determine intended Award at 8:15 a.m. in the District Office – 719 S. Woodland Blvd, Deland, FL
December 13, 2010 January 3, 2011	Posting of the Department’s intended decision to Award (will remain posted for 72 hours/days)
December 17, 2010 January 7, 2011	Anticipated Award Date
January 11, 2011 January 31, 2011	Anticipated Execution Date
February 8, 2011 February 14, 2011	Anticipated Notice to Proceed Date (NTP) – Start of Contract Time

Bid Form #700-010-65, DESIGN-BUILD BID PROPOSAL FORM has been revised and is attached to this Addendum #4.

Bid Form #375-020-17, BID BLANK DESIGN BUILD – MAJOR has been revised and is attached to this Addendum #4.

**Please respond upon receipt, and direct any questions to Michelle Sloan at (386) 943-5528, or at [michelle.sloan@dot.state.fl.us](mailto:michelle.sloan@dot.state.fl.us)**

Posted: November 16, 2010 @ 2:45 pm

By: Michelle Sloan

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

**BID BLANK**  
**DESIGN BUILD - MAJOR**

Let by: District 5 - DeLand

(Void if used by any bidder other than one this Form issued to)

**FINANCIAL PROJECT NO(S).** 428597-1-52-01, 428919-1-52-01, 428920-1-52-01

**CONTRACT CALENDAR DAYS:** \_\_\_\_\_

**CONTRACT NO.** E5N82

**DATE BIDS DUE:** December 23, 2010

**TOTAL AMOUNT: \$** \_\_\_\_\_

**DATE OF AWARD:** \_\_\_\_\_

**DATE OF CONTRACT EXECUTION:** \_\_\_\_\_

**Appropriation FY:** 2011

**Appropriation Category:** 563007/563022

8.18 % DBE Availability



**PROPOSAL**

The Bidder's Proposal must meet the requirements and design and construction criteria as stated in the FDOT Request for Proposal

The Brevard County Advance Traffic Management System

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

in Brevard County(ies)

**NOTE:** Attach your Proposal Guaranty to this bid blank. All Extensions must be carried out. Any changes made in unit bid prices must be initialed by bidder.

