
ALS/CES Infrasource/PBS&J TCD/Metric
Amy Rick Mike AVG SCORE Amy Rick Mike AVG SCORE Amy Rick Mike AVG SCORE

Design Approach, Proposed Equipment & 
Project Management Plan (45) 37 28 40 35.00 38 40 43 40.33 40 45 44 43.00

Maintenance and Contractor Guaranteed 
Coverage (20) 15 15 18 16.00 18 18 20 18.67 18 20 19 19.00

Construction and Maintenance of Traffic  
Approach (10) 8 7 8 7.67 8 9 9 8.67 10 10 10 10.00

Contract Duration (25) 10 10 10 10.00 25 25 25 25.00 25 25 25 25.00

TECHNICAL SCORE      (100) 70 60 76 68.67 89 92 97 92.67 93 100 98 97.00

Option # Option # Option #

LUMP SUM BID 358 $3,474,736.50 295 $3,110,456.15 295 $3,287,523.00

ADJUSTED SCORE 50602.95874 33566.07356 33891.98969

SELECTION RANKING    

Maximum Bid Price $3,500,000.00 PCT PCT PCT

Option 1 Price, Signs 1-16 358 $3,474,736.50 295 $3,110,456.15 295 $3,287,523.00

Option 2 Price, Signs 1-15 358 $3,354,736.50 295 $3,031,586.58 295 $3,084,544.00

Option 3 Price, Signs 1-14 358 $3,234,736.50 295 $3,018,820.62 295 $2,885,333.00

Option 4 Price, Signs 1-13 358 $3,104,736.50 295 $2,854,808.45 295 $2,637,937.00

Option 5 Price, Signs 1-12 358 $2,974,736.50 295 $2,783,201.06 295 $2,429,838.00

Option 6 Price, Signs 1-11 358 $2,859,736.50 $2,722,688.88 $2,231,505.00

SELECTION COMMITTEE: TECHNICAL COMMITTEE:
Noranne B. Downs, P.E., District Secretary Amy Scales, P.E.
George S. Lovett, Director of Transportation Development Rick Morrow, P.E.
Alan E. Hyman, P.E., Director of Transportation Operations Mike Smith
Rise Kirkland Wall, Director of Transportation Support

Posting Date:  March 16, 2011

Time:  4:30 p.m.

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by 
law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Financial Project No.: 428915-1-92-01
Interstate - 4 Dynamic Messaging Sign Replacement Design Build contract  E-5N84


