

**Addendum 4**  
**For**  
**Financial Project Number: 406869-8-52-01**  
**Federal Aid Project Numbers: 0953 112 I**  
**Contract Number: E5R39**

**Widening of SR 9 (I-95) from SR 406 to 0.5 miles north of SR 44  
in Brevard and Volusia Counties**

**Page 48 of 73, Section VI – Design and Construction Criteria, D. Roadway Plans, General:**

The concept plans require the Design-Build Firm to relocate Blounts Ridge Road. Brevard County has assumed this responsibility and has let a contract to relocate Blounts Ridge Road. Brevard County is utilizing the same concept plan as found in the RFP (other documents). The Design-Build Firm will be responsible for coordination with the county's contractor in this area.

**Page 26 of 73, Section V – Project Requirements and Provisions for work, I. Contract Duration:  
The third sentence is deleted and replaced with the following sentence:**

The optional length Contract Time shall not exceed sixty (60) calendar days per mile.

**Page 49 of 73, Section VI – Design and Construction Criteria, D. Roadway Plans, Design Analysis,  
3. Roadway Widening: The following paragraph is added:**

Emergency Crossovers shall be constructed in the locations shown in the concept plans (406869-5 Station 3495). These locations have been previously coordinated with FHWA and the Florida Highway Patrol.

**Extended Limits:** 406869-4 station 3856 and station 4114

**Page 55 of 73, Section VI – Design and Construction Criteria, L. Temporary Traffic Control Plan,  
2. The following paragraph is added:**

Existing rumble strips shall be removed full depth prior to placing any temporary overbuild or temporary pavement on the existing shoulders.

**Page 59 of 73, Section VI – Design and Construction Criteria, P. Lighting Plans: The following  
paragraph is added:**

Existing Roadway Lighting at the rest areas shall be extended to the end of the taper for the new parallel type acceleration and deceleration ramps on both northbound and southbound rest areas.

**Page 72 of 73, Section VII. Technical Proposal Requirements, D. Final Section Formula**

\* $B=0$  for  $L < 11.267$  or  $B = \$4$  million for  $L \geq 11.267$

*\*The Design Build Firm will be required to construct the interchange in its entirety (through MP 11.800) should  $L \geq MP 11.267$ .*

**Bid Form number 700-010-65 is revised as attached to reflect the new maximum bid and inclusion of the contract days proposed by the Design-Build Firm.**

**Please respond upon receipt, and direct any questions to Tina Knox at (386) 943-5529, or at [christina.knox@dot.myflorida.com](mailto:christina.knox@dot.myflorida.com)**

Posted: March 28, 2012 @ 9:00 am

By: Tina Knox

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.