
Addendum No. 1 

I-95 Widening from north of SR 44 to north of Us 92 including the reconstruction 
of the I-4/US 92 Systems Interchange 

Financial Project Number: 242715-2-52-01 
Contract Number: E-5W26 

 

The Request for Proposal is amended to include the following: 

1.) Page Numbering: 
Page 1 of 9376 
 

2.) Section I, A. Design-Build Responsibility, 6: 
6.  Vendor must provide recurring training to Concessionaire and Contractors on the 

system. 
 

3.) Section I, A. Design-Build Responsibility, 14: 
14.  Software must have the ability to allow additional classifications (when approved 
by FDOT and USDOL) to be entered into the system for that particular project by 
vendor. by the Prevailing Wage Coordinator for FDOT. 

4.) Section I, A. Design-Build Responsibility, Add 18: 
18. The vendor must maintain all wage decisions within the system applicable to the 
contract for the life of the contract. 

5.) Added documents under Reference Documents:  The plans for FPID 422627-1-32-
01: SR 600 (US 92) from E. of I-4 ramps to Tomoka River Road is at 30% and shall 
be added as a Reference document in the RFP. 
 

6.) Added documents under Reference Documents:  The FDOT-CORSIM AM and PM 
models for the I-95/I-4 Interchange and the I-95/US 92 Interchange shall be provide 
as Reference Documents in the RFP 

 

7.) Added documents under Attachment Documents:  PD&E Commitments List and the 
Summary of Environmental Impacts Checklists 

 

8.) Remove documents under Attachments :  Full Project Development Summary 
Report(s) (PD&E’s) 
Added documents under Reference Documents:  Full Project Development 
Summary Report(s) (PD&E’s) 
 

9.) VI, Design and Construction Criteria, D. Roadway Plans, Design Analysis, 1. 
Roadway Design, third paragraph on Page 39: “The project limits on SR 421 are from 
Williamson / Taylor Rd to Taylor Branch Rd." shall be removed and replaced with the 



following statement, “ The project limits at the I-95 / SR 421 Interchange shall only 
include the ramps.”   
 

10.) VI, Design and Construction Criteria, D. Roadway Plans, Design Analysis, 1. 
Roadway Design, third paragraph on Page 39, Add to the end of the paragraph: “The 
project limits on SR 44 include the west bound travel lanes, turns lanes and 
shoulders from 920 feet west of I-95 centerline to 220 feet west of I-95 centerline.”   

 
11.) VI, Design and Construction Criteria, D. Roadway Plans, Design Analysis, 3. 

Pavement Design Package, Table 3.1 on Page 43:  The pavement parameters will be 
added to Table 3.1 for SR 44 as shown below.   

TABLE 3.1 

ROADWAY DESCRIPTION 
% R 

(NEW/M&R) 

M&RMR 
(psi) LBR 

Flexible 
Pavement 

ESAL’S 

Minimum 
Milling & 

Resurfacing 
(M&R) 

Minimum 
Structural 

Pavement for 
Widening/New 
Construction 

SR 44 

Traffic Lanes 90/95 16,000 29 5,000,000 2.25” 3.0" 

Shoulders 

90/95 16,000 29 

3% of 
Adjacent 
Mainline 
Traffic 

0.75” 1.5" 

 

12.) VI, Design and Construction Criteria, N. Signing and Pavement Marking Plans, 
Page 52:  Remove final two paragraphs – “For all overhead sign (cantilever or truss 
mounted_ the Design-Build Firm shall light the signs in accordance with the PPM”  
and “If any signs require lighting, it shall meet Department criteria.  The Design-Build 
Firm shall be responsible for the connection to the power source and the service 
through Final Acceptance” 

 

Please respond upon receipt, and direct any questions to Malaya Dantzler at (386) 
943-5521 or at Malaya.dantzler@dot.state.fl.us. 
Posted: April 4, 2014, 4:30 p.m. 
By: Sonny Bryan 
Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to 
post the bond or other security required by law within the time allowed for filing a bond shall constitute 
a waiver of proceedings under chapter 120, Florida Statutes. 


