

## Addendum No. 1

**SR 600 / US 92 Pedestrian Improvements,  
Financial Project Number: 434871-1-52-01  
Contract Number: E-5W32**

**The Request for Proposal is amended to include the following:**

1.) Reference Documents, Other Documents:

3. *US 92 Pedestrian Bridges Right of Way requirements*
4. *FDOT Memo to SJRWMD*

2.) Section I, Introduction, Description of Work, Roadway-Revise the first paragraph, last sentence in this section:

Concrete sidewalk along the north and south side of SR 600 shall be a minimum of 6" thick.

3.) Section VI, Design and Construction Criteria, M. Environmental Services/Permits/Mitigation: Revise the last paragraph:

The following Project specific Environmental Services/Permits have been identified as specific requirements for this project:

- ~~4.~~—Cultural Resources
  1. Wetlands and Mitigation
  2. Wildlife and Habitat
- ~~3.~~—Contaminated Materials

*If contamination is detected the Design/Build Firm will notify the Department and the Department will employ a Contamination Assessment/Remediation (CAR) contractor or similar process to remediate the contamination. The Department will be responsible for contamination in all areas of the Department-owned right-of-way. The know contamination near Bill France Blvd will be remediated by the Department CAR contractor. The CAR contractor will obtain dewatering permit for this work only. All other required NPDES permits for the project are the Design-Build Firm's responsibility.*

**Please respond upon receipt, and direct any questions to Lisa Hightower at (386) 943-5515 or at [lisa.hightower@dot.state.fl.us](mailto:lisa.hightower@dot.state.fl.us).**

Posted: March 26, 2014, 2:40 p.m.

By: Lisa Hightower

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.