
 

 

 

Date Event 

9/14/2015 Advertisement 

10/5/2015 Letters of Interest for Phase I of the procurement process due in 
Professional Services Office - District Five at 719 S. Woodland Blvd. 

Deland, FL 32720 by 5:00 pm eastern time  

11/3/2015 Proposal Evaluators submit Letter of Interest Scores to Contracting Unit 

5:00 pm eastern time 

11/5/2015 Contracting Unit provides Letter of Interest scores and Proposal 

Evaluators comments to Selection Committee 5:00 pm eastern time 

11/9/2015 Public Meeting of Selection Committee to review and confirm Letter of 

Interest scores is scheduled at 8:15 am eastern time in the Lake County 
Conference room on 4th floor of District Five Office at 719 S. Woodland 

Blvd. Deland, FL 32720 

11/10/2015 Notification to Responsive Design-Build Firms of the Letter of Interest 

scores 5:00 pm eastern time 

11/12/2015 Deadline for all responsive Design-Build firms to affirmatively declare 

intent to continue to Phase II of the procurement process 5:00 pm eastern 

time  

11/12/2015 Shortlist Posting 5:00 pm eastern time 

11/12/2015 Final RFP provided to Design-Build firms providing Affirmative 

Declaration of Intent to continue to Phase II of the procurement process 

 

11/18/2015 

Mandatory Pre-proposal meeting at Volusia County Conference Room 

of District Five Office at 719 S. Woodland Blvd. Deland, FL 32720.  All 
Utility Agency/Owners that the Department contemplates an adjustment, 

protection, or relocation is possible are to be invited to the mandatory 

Pre-Proposal meeting. 

11/18/2015 Utility Pre-Proposal Meeting facilitated by the District Utility Engineer 

at 1:00 pm eastern time in District Five Office at 719 S. Woodland Blvd. 

Deland, FL 32720. 

11/30/2015 Deadline for Design-Build Firm to request participation in One-on-One 
Alternative Technical Concept Discussion Meeting No. 1 

 

12/4/2015 

Deadline for Design-Build Firm to submit preliminary list of Alternative 

Technical  Concepts prior to One-on-One Alternative Technical Concept 

Discussion Meeting No. 1 

12/11/2015 One-on-One Alternative Technical Concept Discussion Meeting No. 1. 

90 Minutes will be allotted for this Meeting.  

12/11/2015 Deadline for Design-Build Firm to request participation in One-on-One 
Alternative Technical Concept Discussion Meeting No. 2 

12/18/2015 Deadline for Design-Build Firm to submit preliminary list of Alternative 

Technical  Concepts prior to One-on-One Alternative Technical Concept 

Discussion Meeting No. 2 

1/6/2016 One-on-One Alternative Technical Concept Discussion Meeting No. 2. 

90 Minutes will be allotted for this Meeting. 

1/20/2016 Deadline for submittal of Alternative Technical Concept Proposals 5:00 

pm local time.   

1/20/2016 Final deadline for submission of requests for Design Exceptions or 
Design Variations. 



 

2/15/2016 

Deadline for submittal of questions, for which a response is assured, 

prior to the submission of the Technical Proposal. All questions shall be 
submitted to the Pre-Bid Q&A website.  

 

2/19/2016 

Deadline for the Department to post responses to the Pre-Bid Q&A 

website for questions submitted by the Design-Build Firms prior to the 

submittal of the Technical Proposal. 

2/22/2016 Technical Proposals due to Professional Services Office in District Five 

at 719 S. Woodland Blvd. Deland, FL 32720 by 5:00 pm eastern time  

2/22/2016 Deadline for Design-Build for to “opt out” of Technical Proposal Page 

Turn meeting. 

2/25/2016 Technical Proposal Page Turn Meeting. Times will be assigned during 

the Pre-Proposal Meeting. 30 Minutes will be allotted for this Meeting.  

3/24/2016 Question and Answer Session.  Times will be assigned during the pre-

proposal meeting. One hour will be allotted for questions and responses. 

3/31/2016 Deadline for submittal of Written Clarification letter following 

Question and Answer Session to Professional Services Office in District 

Five at 719 S. Woodland Blvd. Deland, FL 32720 by 5:00 pm eastern 

time  

 

3/31/2016 

Deadline for submittal of questions, for which a response is assured, 

prior to the submission of the Price Proposal. All questions shall be 

submitted to the Pre-Bid Q&A website. 

 
4/6/2016 

Deadline for the Department to post responses to the Pre-Bid Q&A 
website for questions submitted by the Design-Build Firms prior to the 

submittal of the Price Proposal. 

4/8/2016 Price Proposals due in District Office to Professional Services Office in 
District Five at 719 S. Woodland Blvd. Deland, FL 32720 by 2:00 pm 

eastern time.  

4/8/2016 Public announcing of Technical Scores and opening of Price Proposals 

at 2:00 pm local time in XX Conference Room on Floor XX of District 
Five Office at 719 S. Woodland Blvd. Deland, FL 32720 

4/18/2016 Public Meeting of Selection Committee to determine intended Award 

4/18/2016 Posting of the Department’s intended decision to Award 

5/6/2016 Anticipated Award Date 

5/16/2016 Anticipated Execution Date 

    

 


