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Summary of changes:

Point of note

• Parcel 125 has been eliminated, but updated R/W maps are not yet available. The revised R/W

has been reflected in the updated roadway concept CADD files (included within the addendum)

Throughout RFP Document

• Revised name of project to “Wekiva Parkway (Section 6) From West of Old McDonald Road to

East of Osprey Hammock Trail”

Attachments

• Added/Updated

o Appendix C - Divisions II and III Special Provisions identified by the Department to be

used on the Project

o Appendix E - Typical Section Package

o Appendix H - Permits

o Appendix I – Wekiva Parkway Section 7A Permits

o Appendix K – Cyberlocks Product Approval

o Appendix L – FGT Construction Specifications

o Appendix V - Wekiva River Bridge Parameters for the Main Channel Spans

o Appendix Y - Structures Design Bulletin 16-07

Ref Docs

• Added/Updated

o e. Existing As-Built Plans

o f. Bridge Survey Reports

o i. CADD Files for Concept Plans

o q. R/W Maps

o za. Section 7A Concept Plans

o zd. Design Traffic Report

o ze. BDR CADD Files

o zf. CADD files for Section 7A Plans

o zg. Pond Routing and Storm Sewer Design Models

o zh. Extension into Section 7A Concept Drawing

o zi. Section 7A Geotechnical Reports

o zj. Section 7A Design Calculations

• Description of work (Page 3)

o Revised project limits

o Added notation that Interstate Design Criteria will apply to the project

o Revised Horizontal geometry “shall not be modified” limits for consistency with other

areas of document
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o Revised aesthetics review package to allow 11”x17” documents

o Updated drainage language to be compatible with project extension

o Added requirement for end project limit to be compatible with Section 7A tie-in

o Schedule

 Adjusted Pre-Proposal meeting time

 Adjusted Deadline to participate in ATC Meeting No. 2 date

 Adjusted length of ATC Meeting No. 2 time to 120 minutes

• Environmental permits (Page 26)

o Deleted “Gopher Tortoise Conservation Permit from the FWC” from the list of FDOT

provided mitigation

• Drilled Shaft Foundations for Bridges and Miscellaneous Structures (Page 40)

o Added requirements for Osprey Hammock Trail bridge

• Utility Coordination (Page 42)

o Updated Contact information

o Added additional utility contacts for Seminole County section

o Added UWHC language for work in Seminole County section

• Design Analysis - Roadway Design (Page 46)

o Added “Rock Springs Run Entrance Road Pavement Design (Appendix Q)” to the list of

pavement design documents that must be adhered to

• Design Analysis - Drainage Design (Page 46)

o Updated drainage language to be compatible with project extension

• Geometric Design (Page 48)

o Updated language to require that SR 429 be designed to interstate criteria

o Updated language to clarify service road construction in section 7A extension area

• Structures Plans (Page 49)

o Updated number of bridges to 20

o Added information for Osprey Hammock Trail bridges (Bridge Site 8)

o Added vertical clearance requirement for Osprey Hammock Trail bridges

o Added Environmental Classifications for the Osprey Hammock Trail bridges

• Sequence of Construction (Page 56)

o Added “Open the Wekiva Parkway to traffic as early as feasible using temporary tie-ins

to the eastern end of project” to the list
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• Temporary Traffic Control Plans (Page 57)

o Added language requiring the Design-Build Firm to open SR 429 to traffic using

temporary tie-ins at substantial completion

• Environmental Services/Permits/Mitigation (Page 58)

o Added language specifying that all gopher tortoise permits shall be paid for by the

Design-Build firm

• Signing and Pavement Marking Plans (Page 59)

o Added language that eastbound overhead signs associated with Section 7A will be

constructed underneath this project

• Lighting Plans (Page 61)

o Added language requiring the Design-Build firm to construct lighting within the adjusted

project limits as illustrated in the Section 7A concept plans

• Signalization and ITS Plans (Page 62)

o Added removal of the signal at CR 46A to the list of requirements


