



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

September 9, 2016

ADDENDUM NO. 3

To: ALL DESIGN-BUILD FIRMS

FINANCIAL PROJECT NO.: 238275-7-52-01

CONTRACT NO.: E-5Y47

DESCRIPTION: Wekiva Parkway (Section 6) From West of Old McDonald Road to East of Osprey Hammock Trail, Lake and Seminole County

The Request for Proposal (RFP) has been modified, see attached Addendum No. 3, Summary of Changes, for details on the modifications.

Please respond upon receipt, and direct any questions to Geoffrey Garapic at (386) 943-5531, or at geoffrey.garapic@dot.state.fl.us.

Sincerely,

Michelle Sloan
Procurement Manager
District Five

Summary of changes:

Attachments

- Added
 - Appendix Za – Right-of-Way Certification Letter

- Updated
 - Appendix X – Right-of-Way Commitments
Access for Driveways at Tree Frog Ct.

 - Appendix V – Wekiva River Bridge Parameters

Reference Documents

- Conceptual Roadway Plans
 - Updated SR 429 plan sheet 21
- CADD files for concept plans
 - Added GDTMRD01_UPDATED.TIN

RFP Text

- Added R/W availability information (Page 3)
 - Not all Right-of-Way will be available at project award. See Attachment Za (Right-of Way Certification Letter) for Right-of-Way availability as of 08/22/2016.
- Revised language of bullet "8" (Page 4)
 - Also include a Plan view of *all trees that would have to be cut outside of the footprint of the proposed bridges.*
- Changed Construction Duration to 1270 days (Pages 31, 92)
- Revised Aesthetics Language (Page 54)
 - t. The aesthetics of the project shall meet the "Wekiva Parkway Aesthetics Requirements", with the exception of the river crossing bridges, which shall meet the requirements of Appendix F (Section 7(a) Determination Package). Arch insets in bridge rails will not be required.

- Added time/points criteria and table (Page 92)
- Revised Stipend to \$532,137 (Page 93)