



Florida Department of Transportation

RICK SCOTT
GOVERNOR

719 S. Woodland Boulevard
DeLand, Florida 32720-6834

JIM BOXOLD
SECRETARY

May 10, 2016

ADDENDUM NO. 1

To: PROSPECTIVE BIDDERS

FINANCIAL PROJECT NUMBER: 439392-1-52-01

CONTRACT NUMBER: E5Y49

COUNTY: Volusia

DESCRIPTION: Roundabout on SR44 @ Grand Ave

**CHANGE IN REQUEST FOR PROPOSAL WITH ADDITIONAL REFERENCE
DOCUMENTS**

The Request for Proposal (RFP) has been modified, see attached Addendum No. 1 for details on the modifications. The entire modified RFP dated May 10, 2016 is attached and will replace the previously released RFP.

Please go to the online ordering website,
<https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the documentation titled E5Y49Addendum1.

Please sign the Addendum in the space provided and email, mail or fax back verifying receipt. If you have any further questions please contact Janna Taylor at (386) 943-5514 or by email at janna.taylor@dot.state.fl.us. Fax to: (850) 412-8092.

Sincerely,

Roger Masten
District Contracts Administrator
District Five

Received by: _____

Company: _____

Date: _____

Addendum No. 1

Roundabout on SR 44 at Grand Avenue Financial Project Number: 439392-1-52-01 Contract Number: E5Y49

The Request for Proposal (RFP) is amended to include the following:

1.) Utility Red/Green/Browns

- Utility Red/Green/Browns from Duke Energy and AT&T we received. The marked-up plans are included within the "Utility Data" reference document and shall be provided to all actively participating Design-Build Firms. There is no change to the text of the RFP

2.) Section II Schedule of Events on Page 4

The dates and locations for the Public Meeting of the Technical Review Committee and the Public Meeting of the Selection Committee have been revised. The date for Posting of the Department's intended decision to Award has been revised. The changes to these events are listed below:

May 27, 2016 May 26, 2016	Public Meeting of Technical Review Committee to determine Responsiveness of Technical Proposal(s) at 2:00 p.m. local time in the Cypress- <u>Lake County</u> Conference Room at the District office at 719 South Woodland Boulevard, DeLand, Florida
May 27, 2016 May 26, 2016	Public Meeting of Selection Committee to determine intended Award (Final Selection Posting) at 2:00 <u>2:30</u> p.m. local time in the Secretary's <u>Lake County</u> Conference Room at the District office at 719 South Woodland Boulevard, DeLand, Florida
May 27, 2016 May 26, 2016	Posting of the Department's intended decision to Award

3.) Section VI. D Utility Coordination on Page 23

Table A – Summary of Department Contemplated Adjustment, Protection, or Relocation has been updated to include cost estimates for AT&T Florida, City of Deland, and Duke Energy Florida – Distribution utilities. The updates to these Cost Estimates are listed below:

Table A – Summary of Department Contemplated Adjustment, Protection, or Relocation

<u>UA/O</u>	<u>Utility Relocation Type</u>	<u>Cost Estimate</u>	<u>Lump Sum Bid</u>
AT&T Florida	Potential Relocation by UAO for Non- Reimbursable Utility Work	TBD <u>\$185,000</u>	N/A
City of DeLand	Potential Relocation by UAO for Non- Reimbursable Utility Work	TBD <u>\$176,000</u>	N/A

Duke Energy Florida - Distribution	Relocation by UAO for Non-Reimbursable Utility Work	\$12,500 <u>\$25,000</u>	N/A
---------------------------------------	---	--	-----

4.) Section VI. N Signing and Pavement Marking Plans on Page 31

The 4th paragraph on this page is deleted from the RFP. The deleted paragraph is listed below:

- ~~The Design Build Firm shall include a right turn only supplemental sign with the stop sign on the driveway exiting the BP station on SR 44. The Design Build Firm shall install a “Do Not Enter” sign facing the BP Station driveway in the channelization island across from the driveway exiting the BP station on SR 44.~~