

VENDOR RANKING

CALL ORDER : 009  
 LETTING DATE : 05/07/13 2:00PM  
 SET-ASIDE :  
 CONTRACT TIME : 100 CALENDAR DAYS

PROPOSAL ID : E5Q86  
 DISTRICT : 05  
 U/R CODE :

PROPOSAL DESC :  
 FDOT District 5

Proposal ID: E5Q86

Project No. 242340-3-72-01  
 Fiscal Year 2013

Counties: FLAGLER COUNTY  
 Contract Calendar Days: 100

INTENT AND SCOPE

The improvements under this Contract consist of reconstruction of the water retention areas on the ramps of I-95 and SR 100 Interchange in Flagler County.

This is a Lump Sum contract.

This Contract has a special start date of October 1, 2013.

FINPROJ(S) : 24234037201 (\*) F.A. NO. : N/A COUNTIES : FLAGLER  
 LOCAL NAME : POND RECONSTRUCTION ROAD NAME : SR 9  
 PROJ LIMITS : I-95 @SR 100

RANK	VENDOR NO./NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	F593155035 P & S PAVING, INC.	Responsive	Winning bid	\$ 181,400.00	0.00%
2	F593713459 MIDWESTERN CONSTRUCTION, INC.	Responsive	Non-Winning Bid	\$ 220,000.00	21.27%
3	F202045800 MASCI GENERAL CONTRACTORS, INC	Responsive	Non-Winning Bid	\$ 330,549.00	82.22%
4	F592203141 VJ USINA CONTRACTING, INC.	Responsive	Non-Winning Bid	\$ 475,027.00	161 %

FLORIDA DEPARTMENT OF TRANSPORTATION  
 TABULATION OF BIDS

DATE : 05/20/13  
 PAGE : 009 -2

CALL ORDER : 009  
 LETTING DATE : 05/07/13 2:00PM  
 SET-ASIDE :  
 CONTRACT TIME : 100 CALENDAR DAYS

PROPOSAL ID : E5Q86  
 DISTRICT : 05  
 U/R CODE :

PROPOSAL DESC :  
 FDOT District 5  
 Proposal ID: E5Q86

Project No. 242340-3-72-01  
 Fiscal Year 2013

Counties: FLAGLER COUNTY  
 Contract Calendar Days: 100

INTENT AND SCOPE

The improvements under this Contract consist of reconstruction of the water retention areas on the ramps of I-95 and SR 100 Interchange in Flagler County.

This is a Lump Sum contract.

This Contract has a special start date of October 1, 2013.

FINPROJ(S) : 24234037201 (\*) F.A. NO. : N/A  
 LOCAL NAME : POND RECONSTRUCTION  
 PROJ LIMITS : I-95 @SR 100

COUNTIES : FLAGLER  
 ROAD NAME : SR 9

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	( 1 ) F593155035 P & S PAVING, INC.		( 2 ) F593713459 MIDWESTERN CONSTRUCTION, IN		( 3 ) F202045800 MASCI GENERAL CONTRACTORS, INC	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 BETTERMENT (MH)							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING	LUMP	181400.00000	181400.00	220000.00000	220000.00	330549.00000	330549.00
SECTION 0001 TOTALS		\$	181,400.00	\$	220,000.00	\$	330,549.00
CONTRACT TOTALS		\$	181,400.00	\$	220,000.00	\$	330,549.00

FLORIDA DEPARTMENT OF TRANSPORTATION  
 TABULATION OF BIDS

DATE : 05/20/13  
 PAGE : 009 -3

CALL ORDER: 009


PROPOSAL ID: E5Q86

LETTING DATE: 05/07/13 2:00PM

DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 BETTERMENT (MH)							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING	LUMP	475027.00000	475027.00				
SECTION 0001 TOTALS			\$ 475,027.00		\$		\$
CONTRACT TOTALS			\$ 475,027.00		\$ 0.00		\$ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY

  
 District Contracts Administrator

DATE 5/21/13

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.