

VENDOR RANKING

CALL ORDER : 001
 LETTING DATE : 11/04/14 2:00PM
 SET-ASIDE :
 CONTRACT TIME : 130 CALENDAR DAYS

PROPOSAL ID : E5T69
 DISTRICT : 05
 U/R CODE :

PROPOSAL DESC :
 STATE OF FLORIDA
 DEPARTMENT OF TRANSPORTATION
 DISTRICT 5

Proposal ID: E5T69

FINANCIAL PROJECT NO. 422025-2-72-02
 Fiscal Year: 2015

Counties: Brevard
 Calendar Days: 130
 Lead Time: 14 days

This is a Maintenance Streamline Plan Quantity project.
 For this Contract, all pay items are plan quantity items as
 defined in Subarticle 9-1.3.2.

INTENT AND SCOPE:

The improvements under this Contract consist of constructing
 inside shoulder pavement (excluding turn lane bays), Type E
 curb and gutter, shoulder rework, install performance sod,
 and refurbish edge lines with paint on SR 5/US 1, SR 405
 ramps, and SR 3, in Brevard County.

EXPERTISE REQUIRED:

For this Contract the Contractor is required to have at
 least three (3) years of experience in the performance of
 Asphalt Paving projects , or the Project Superintendent must
 have at least three (3) years of like experience as a
 Superintendent.
 A Contractor that presently has a certificate of
 prequalification with the Department in "Hot Plant Mix
 Bituminous Course " will suffice to meet the above
 requirements.

FINPROJ(S) : 42202527202 (*) F.A. NO. : N/A COUNTIES : BREVARD

LOCAL NAME : MILL & RESURFACE VARIOUS LOCATIONS
 PROJ LIMITS : VARIOUS LOCATIONS

ROAD NAME :

RANK	VENDOR NO./NAME		BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	F202045800	MASCI GENERAL CONTRACTORS, INC	Responsive	Winning bid	\$ 627,275.00	0.00%
2	F592023298	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	\$ 721,392.84	15.00%
3	F592554039	AMERICAN LIGHTING AND SIGNALIZATION,	Responsive	Non-Winning Bid	\$ 732,887.38	16.83%

FLORIDA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS

DATE : 11/18/14
PAGE : 001 -3

CALL ORDER: 001

PROPOSAL ID: E5T69

LETTING DATE: 11/04/14 2:00PM

DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION		QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0005 0101 1		LUMP	35000.00000	35000.00	149847.27000	149847.27	115000.00000	115000.00
MOBILIZATION								
0010 0102 1		1.000 LS	15800.00000	15800.00	52562.32000	52562.32	50000.00000	50000.00
MAINTENANCE OF TRAFFIC								
0015 0120 1		1780.000 CY	12.79000	22766.20	14.44000	25703.20	18.90000	33642.00
REGULAR EXCAVATION								
0020 0285704		8450.000 SY	16.23000	137143.50	24.07000	203391.50	28.07000	237191.50
OPTIONAL BASE, BASE GROUP 04								
0025 0334 1 13		634.000 TN	257.35000	163159.90	121.40000	76967.60	159.81000	101319.54
SUPERPAVE ASPHALTIC CONC, TRAFFIC C								
0030 0520 1 7		388.000 LF	16.75000	6499.00	18.21000	7065.48	35.00000	13580.00
CONCRETE CURB & GUTTER, TYPE E								
0035 0570 1 2		31670.000 SY	2.15000	68090.50	2.76000	87409.20	3.00000	95010.00
PERFORMANCE TURF, SOD								
0040 0710 11211		7.200 NM	1215.00000	8748.00	1979.44000	14251.97	7.20000	51.84
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"								
0045 E577 70 1		31670.000 SY	5.37000	170067.90	3.29000	104194.30	2.75000	87092.50
REWORKING SHOULDERS (SPOT REPAIRS)								
SECTION 0001 TOTALS			\$	627,275.00	\$	721,392.84	\$	732,887.38
CONTRACT TOTALS			\$	627,275.00	\$	721,392.84	\$	732,887.38

CERTIFIED TO BE A TRUE COPY AND APPROVED BY _____
District Contracts Administrator DATE _____

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.