
FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 11/25/14
PAGE : 003 -1

VENDOR RANKING

CALL ORDER : 003 PROPOSAL ID : E5W49 PROPOSAL DESC :
LETTING DATE : 11/04/14 2:00PM DISTRICT : 05 433271-1
SET-ASIDE : U/R CODE :
CONTRACT TIME : 150 WORKING DAYS (AVAILABLE DAYS) 4-1 Intent and Scope

The improvements under this Contract consist of bridge
waterproofing, concrete repair, and overhead sign
installation. Located in Brevard County, FL (70010). Bridge
Number 700006 of SR 5 (US-1) over Crane Creek from
approximately MP 17.054 to MP 17.119.
This is a Streamline Plan Quantity contract. For this
Contract, all pay items are plan quantity items as defined
in Subarticle 9-1.3.2.

PREQUALIFICATION REQUIRED

FINPROJ(S) : 43327115201 (*) F.A. NO. : N/A COUNTIES : BREVARD

LOCAL NAME : SR 5 (US 1) OVER CRANE CREEK AND EAST MELBOURNE AV ROAD NAME : SR 5
PROJ LIMITS : OVER CRANE CREEK AND EAST RIVER DRIVE

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NO./NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 F208163134 BRIDGE MASTERS CONSTRUCTION, LLC Non Responsiv Irregular bid $ 317,200.00 0.00%
2 F630796723 PNEUMATIC CONCRETE CO., INC. Responsive Winning bid $ 361,567.80 13.98%
3 F205269497 PROSHOT CONCRETE, INC. Responsive Non-Winning Bid $ 404,902.95 27.64%
4 F593030434 OLYMPUS PAINTING CONTRACTORS, INC. Responsive Non-Winning Bid $ 408,642.37 28.82%
5 F381164400 RAM CONSTRUCTION SERVICES OF MICHIGAN Responsive Non-Winning Bid $ 414,750.00 30.75%
6 F592361020 M & J CONSTRUCTION COMPANY OF PINELLA Responsive Non-Winning Bid $ 440,874.30 38.98%
7 F591669706 COASTAL MARINE CONSTRUCTION, INC. Responsive Non-Winning Bid $ 444,787.43 40.22%



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 11/25/14
TABULATION OF BIDS PAGE : 003 -2

CALL ORDER : 003 PROPOSAL ID : E5W49 PROPOSAL DESC :
LETTING DATE : 11/04/14 2:00PM DISTRICT : 05 433271-1
SET-ASIDE : U/R CODE :
CONTRACT TIME : 150 WORKING DAYS (AVAILABLE DAYS) 4-1 Intent and Scope

The improvements under this Contract consist of bridge
waterproofing, concrete repair, and overhead sign
installation. Located in Brevard County, FL (70010). Bridge
Number 700006 of SR 5 (US-1) over Crane Creek from
approximately MP 17.054 to MP 17.119.
This is a Streamline Plan Quantity contract. For this
Contract, all pay items are plan quantity items as defined
in Subarticle 9-1.3.2.

PREQUALIFICATION REQUIRED

FINPROJ(S) : 43327115201 (*) F.A. NO. : N/A COUNTIES : BREVARD

LOCAL NAME : SR 5 (US 1) OVER CRANE CREEK AND EAST MELBOURNE AV ROAD NAME : SR 5
PROJ LIMITS : OVER CRANE CREEK AND EAST RIVER DRIVE

====================================================================================================================================
|( 1 ) F208163134 |( 2 ) F630796723 |( 3 ) F205269497
|BRIDGE MASTERS CONSTRUCTION |PNEUMATIC CONCRETE CO., INC |PROSHOT CONCRETE, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0005 0400136 3136.000 SY | 50.00000 156800.00| 49.00000 153664.00| 40.00000 125440.00
EPOXY CONCRETE OVERLAY- STRUCTURES REHA | | |
0010 0401 70 1 150.000 CF | 0.00000 0.00| 460.00000 69000.00| 450.00000 67500.00
RESTORE SPALLED AREAS, EPOXY | | |
0015 0411 1 30.000 GA | 0.00000 0.00| 90.00000 2700.00| 75.00000 2250.00
EPOXY MATERIAL FOR CRACK INJECTION- | | |
STRUCTURES REHAB | | |
0020 0411 2 300.000 LF | 0.00000 0.00| 30.00000 9000.00| 50.00000 15000.00
CRACKS INJECT & SEAL- STRUCTURES REHAB | | |
0025 0413151 36.000 GA | 50.00000 1800.00| 100.00000 3600.00| 80.00000 2880.00
METHACRYLATE MONOMER | | |
0030 0413154 3570.000 SF | 15.00000 53550.00| 3.30000 11781.00| 5.00000 17850.00
CLEANING & SEALING CONCRETE SURFACES - | | |
PENETRANT SEALER OR METHACRYLATES | | |
0035 0458 1 21 864.000 LF | 50.00000 43200.00| 34.00000 29376.00| 50.00000 43200.00
BRIDGE DECK EXPANSION JOINT, | | |
REHABILITATION, POURED JOINT WITH | | |
BACKER ROD | | |

SECTION 0001 TOTALS | $ 255,350.00| $ 279,121.00| $ 274,120.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 11/25/14
TABULATION OF BIDS PAGE : 003 -3

CALL ORDER: 003 PROPOSAL ID: E5W49 LETTING DATE: 11/04/14 2:00PM DISTRICT: 05
====================================================================================================================================

|( 1 ) F208163134 |( 2 ) F630796723 |( 3 ) F205269497
|BRIDGE MASTERS CONSTRUCTION |PNEUMATIC CONCRETE CO., INC |PROSHOT CONCRETE, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
| | |

0040 0101 1 LUMP | 18329.00000 18329.00| 25000.00000 25000.00| 70000.00000 70000.00
MOBILIZATION 43327115201 | | |
0045 0102 1 150.000 LS | 17000.00000 17000.00| 20000.00000 20000.00| 25000.00000 25000.00
MAINTENANCE OF TRAFFIC 43327115201 | | |
0050 0102 60 4500.000 ED | 0.00000 0.00| 0.45000 2025.00| 0.50000 2250.00
WORK ZONE SIGN | | |
0055 0102 74 1 6000.000 ED | 0.00000 0.00| 0.25000 1500.00| 0.20000 1200.00
CHANNELIZING DEVICE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0060 0102 74 2 450.000 ED | 0.00000 0.00| 0.45000 202.50| 0.50000 225.00
CHANNELIZING DEVICE, TYPE III, 6' | | |
0065 0102 76 150.000 ED | 0.00000 0.00| 6.00000 900.00| 5.00000 750.00
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0070 0102 77 1800.000 ED | 0.00000 0.00| 0.40000 720.00| 0.25000 450.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0075 0102 99 178.000 ED | 0.00000 0.00| 17.00000 3026.00| 15.00000 2670.00
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0080 0999 25 LUMP | 15000.00000 15000.00| 15000.00000 15000.00| 15000.00000 15000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
43327115201 | | |

SECTION 0002 TOTALS | $ 50,329.00| $ 68,373.50| $ 117,545.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 SIGNING
| | |

0085 0700 1 31 2.000 AS | 1088.00000 2176.00| 1400.00000 2800.00| 2000.00000 4000.00
SINGLE POST SIGN, F&I BRIDGE MOUNT | | |
INDEX 11870, UP TO 12 SF | | |
0090 0710 11331 0.129 GM | 550.00000 70.95| 700.00000 90.30| 550.00000 70.95
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
BLACK, SKIP, 6" | | |
0095 0710 90 LUMP | 6000.55000 6000.55| 7050.00000 7050.00| 5700.00000 5700.00
PAINTED PAVEMENT MARKINGS, FINAL | | |
SURFACE 43327115201 | | |
0100 0711 11160 2.000 EA | 200.00000 400.00| 250.00000 500.00| 200.00000 400.00
THERMOPLASTIC, STANDARD, WHITE, MESSAGE | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 11/25/14
TABULATION OF BIDS PAGE : 003 -4

CALL ORDER: 003 PROPOSAL ID: E5W49 LETTING DATE: 11/04/14 2:00PM DISTRICT: 05
====================================================================================================================================

|( 1 ) F208163134 |( 2 ) F630796723 |( 3 ) F205269497
|BRIDGE MASTERS CONSTRUCTION |PNEUMATIC CONCRETE CO., INC |PROSHOT CONCRETE, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0105 0711 11170 1.000 EA | 100.00000 100.00| 150.00000 150.00| 100.00000 100.00
THERMOPLASTIC, STANDARD, WHITE, ARROW | | |
0110 0711 16111 0.129 NM | 8500.00000 1096.50| 10500.00000 1354.50| 9000.00000 1161.00
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
WHITE, SOLID, 6" | | |
0115 0711 16131 0.129 GM | 2250.00000 290.25| 3000.00000 387.00| 2500.00000 322.50
THERMOPLASTIC, OTHER SURFACES, WHITE, | | |
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | | |
0120 0711 16211 0.129 NM | 8500.00000 1096.50| 10500.00000 1354.50| 9000.00000 1161.00
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SOLID, 6" | | |
0125 0711 16231 0.129 GM | 2250.00000 290.25| 3000.00000 387.00| 2500.00000 322.50
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SKIP, 6" | | |

SECTION 0003 TOTALS | $ 11,521.00| $ 14,073.30| $ 13,237.95
====================================================================================================================================

CONTRACT TOTALS | $ 317,200.00| $ 361,567.80| $ 404,902.95



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 11/25/14
TABULATION OF BIDS PAGE : 003 -5

CALL ORDER: 003 PROPOSAL ID: E5W49 LETTING DATE: 11/04/14 2:00PM DISTRICT: 05
====================================================================================================================================

|( 4 ) F593030434 |( 5 ) F381164400 |( 6 ) F592361020
|OLYMPUS PAINTING CONTRACTOR |RAM CONSTRUCTION SERVICES O |M & J CONSTRUCTION COMPANY OF P

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0005 0400136 3136.000 SY | 43.79000 137325.44| 43.82000 137419.52| 47.68000 149524.48
EPOXY CONCRETE OVERLAY- STRUCTURES REHA | | |
0010 0401 70 1 150.000 CF | 341.12000 51168.00| 350.00000 52500.00| 251.79000 37768.50
RESTORE SPALLED AREAS, EPOXY | | |
0015 0411 1 30.000 GA | 132.73000 3981.90| 150.00000 4500.00| 271.94000 8158.20
EPOXY MATERIAL FOR CRACK INJECTION- | | |
STRUCTURES REHAB | | |
0020 0411 2 300.000 LF | 15.83000 4749.00| 20.00000 6000.00| 45.32000 13596.00
CRACKS INJECT & SEAL- STRUCTURES REHAB | | |
0025 0413151 36.000 GA | 109.98000 3959.28| 65.00000 2340.00| 74.14000 2669.04
METHACRYLATE MONOMER | | |
0030 0413154 3570.000 SF | 1.93000 6890.10| 1.96000 6997.20| 0.91000 3248.70
CLEANING & SEALING CONCRETE SURFACES - | | |
PENETRANT SEALER OR METHACRYLATES | | |
0035 0458 1 21 864.000 LF | 52.46000 45325.44| 66.50000 57456.00| 50.36000 43511.04
BRIDGE DECK EXPANSION JOINT, | | |
REHABILITATION, POURED JOINT WITH | | |
BACKER ROD | | |

SECTION 0001 TOTALS | $ 253,399.16| $ 267,212.72| $ 258,475.96
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY
| | |

0040 0101 1 LUMP | 45936.94000 45936.94| 30505.00000 30505.00| 82346.78000 82346.78
MOBILIZATION 43327115201 | | |
0045 0102 1 150.000 LS | 74368.48000 74368.48| 74620.83000 74620.83| 62974.12000 62974.12
MAINTENANCE OF TRAFFIC 43327115201 | | |
0050 0102 60 4500.000 ED | 0.45000 2025.00| 0.50000 2250.00| 0.48000 2160.00
WORK ZONE SIGN | | |
0055 0102 74 1 6000.000 ED | 0.20000 1200.00| 0.20000 1200.00| 0.22000 1320.00
CHANNELIZING DEVICE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0060 0102 74 2 450.000 ED | 0.45000 202.50| 0.50000 225.00| 0.48000 216.00
CHANNELIZING DEVICE, TYPE III, 6' | | |
0065 0102 76 150.000 ED | 5.59000 838.50| 15.00000 2250.00| 6.04000 906.00
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 11/25/14
TABULATION OF BIDS PAGE : 003 -6

CALL ORDER: 003 PROPOSAL ID: E5W49 LETTING DATE: 11/04/14 2:00PM DISTRICT: 05
====================================================================================================================================

|( 4 ) F593030434 |( 5 ) F381164400 |( 6 ) F592361020
|OLYMPUS PAINTING CONTRACTOR |RAM CONSTRUCTION SERVICES O |M & J CONSTRUCTION COMPANY OF P

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0070 0102 77 1800.000 ED | 0.34000 612.00| 0.50000 900.00| 0.36000 648.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0075 0102 99 178.000 ED | 14.53000 2586.34| 40.00000 7120.00| 15.60000 2776.80
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0080 0999 25 LUMP | 15000.00000 15000.00| 15000.00000 15000.00| 15000.00000 15000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
43327115201 | | |

SECTION 0002 TOTALS | $ 142,769.76| $ 134,070.83| $ 168,347.70
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 SIGNING
| | |

0085 0700 1 31 2.000 AS | 1216.00000 2432.00| 1200.00000 2400.00| 1314.96000 2629.92
SINGLE POST SIGN, F&I BRIDGE MOUNT | | |
INDEX 11870, UP TO 12 SF | | |
0090 0710 11331 0.129 GM | 614.71000 79.30| 550.00000 70.95| 664.73000 85.75
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
BLACK, SKIP, 6" | | |
0095 0710 90 LUMP | 6303.53000 6303.53| 7250.00000 7250.00| 6816.51000 6816.51
PAINTED PAVEMENT MARKINGS, FINAL | | |
SURFACE 43327115201 | | |
0100 0711 11160 2.000 EA | 223.53000 447.06| 360.00000 720.00| 432.00000 864.00
THERMOPLASTIC, STANDARD, WHITE, MESSAGE | | |
0105 0711 11170 1.000 EA | 111.76000 111.76| 252.00000 252.00| 302.40000 302.40
THERMOPLASTIC, STANDARD, WHITE, ARROW | | |
0110 0711 16111 0.129 NM | 9500.00000 1225.50| 8500.00000 1096.50| 10273.10000 1325.23
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
WHITE, SOLID, 6" | | |
0115 0711 16131 0.129 GM | 2514.71000 324.40| 2250.00000 290.25| 2719.35000 350.80
THERMOPLASTIC, OTHER SURFACES, WHITE, | | |
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | | |
0120 0711 16211 0.129 NM | 9500.00000 1225.50| 8500.00000 1096.50| 10273.10000 1325.23
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SOLID, 6" | | |
0125 0711 16231 0.129 GM | 2514.71000 324.40| 2250.00000 290.25| 2719.35000 350.80
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SKIP, 6" | | |

SECTION 0003 TOTALS | $ 12,473.45| $ 13,466.45| $ 14,050.64
====================================================================================================================================

CONTRACT TOTALS | $ 408,642.37| $ 414,750.00| $ 440,874.30



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 11/25/14
TABULATION OF BIDS PAGE : 003 -7

CALL ORDER: 003 PROPOSAL ID: E5W49 LETTING DATE: 11/04/14 2:00PM DISTRICT: 05
====================================================================================================================================

|( 7 ) F591669706 |( ) |( )
|COASTAL MARINE CONSTRUCTION | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0005 0400136 3136.000 SY | 43.56000 136604.16| |
EPOXY CONCRETE OVERLAY- STRUCTURES REHA | | |
0010 0401 70 1 150.000 CF | 453.75000 68062.50| |
RESTORE SPALLED AREAS, EPOXY | | |
0015 0411 1 30.000 GA | 66.55000 1996.50| |
EPOXY MATERIAL FOR CRACK INJECTION- | | |
STRUCTURES REHAB | | |
0020 0411 2 300.000 LF | 19.36000 5808.00| |
CRACKS INJECT & SEAL- STRUCTURES REHAB | | |
0025 0413151 36.000 GA | 121.00000 4356.00| |
METHACRYLATE MONOMER | | |
0030 0413154 3570.000 SF | 2.84000 10138.80| |
CLEANING & SEALING CONCRETE SURFACES - | | |
PENETRANT SEALER OR METHACRYLATES | | |
0035 0458 1 21 864.000 LF | 62.92000 54362.88| |
BRIDGE DECK EXPANSION JOINT, | | |
REHABILITATION, POURED JOINT WITH | | |
BACKER ROD | | |

SECTION 0001 TOTALS | $ 281,328.84| $ | $
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY
| | |

0040 0101 1 LUMP | 67155.00000 67155.00| |
MOBILIZATION 43327115201 | | |
0045 0102 1 150.000 LS | 59748.00000 59748.00| |
MAINTENANCE OF TRAFFIC 43327115201 | | |
0050 0102 60 4500.000 ED | 0.48000 2160.00| |
WORK ZONE SIGN | | |
0055 0102 74 1 6000.000 ED | 0.22000 1320.00| |
CHANNELIZING DEVICE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0060 0102 74 2 450.000 ED | 0.48000 216.00| |
CHANNELIZING DEVICE, TYPE III, 6' | | |
0065 0102 76 150.000 ED | 6.05000 907.50| |
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 11/25/14
TABULATION OF BIDS PAGE : 003 -8

CALL ORDER: 003 PROPOSAL ID: E5W49 LETTING DATE: 11/04/14 2:00PM DISTRICT: 05
====================================================================================================================================

|( 7 ) F591669706 |( ) |( )
|COASTAL MARINE CONSTRUCTION | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0070 0102 77 1800.000 ED | 0.36000 648.00| |
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0075 0102 99 178.000 ED | 15.73000 2799.94| |
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0080 0999 25 LUMP | 15000.00000 15000.00| |
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
43327115201 | | |

SECTION 0002 TOTALS | $ 149,954.44| $ | $
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 SIGNING
| | |

0085 0700 1 31 2.000 AS | 1316.48000 2632.96| |
SINGLE POST SIGN, F&I BRIDGE MOUNT | | |
INDEX 11870, UP TO 12 SF | | |
0090 0710 11331 0.129 GM | 665.50000 85.85| |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
BLACK, SKIP, 6" | | |
0095 0710 90 LUMP | 6824.40000 6824.40| |
PAINTED PAVEMENT MARKINGS, FINAL | | |
SURFACE 43327115201 | | |
0100 0711 11160 2.000 EA | 242.00000 484.00| |
THERMOPLASTIC, STANDARD, WHITE, MESSAGE | | |
0105 0711 11170 1.000 EA | 121.00000 121.00| |
THERMOPLASTIC, STANDARD, WHITE, ARROW | | |
0110 0711 16111 0.129 NM | 10285.00000 1326.77| |
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
WHITE, SOLID, 6" | | |
0115 0711 16131 0.129 GM | 2722.50000 351.20| |
THERMOPLASTIC, OTHER SURFACES, WHITE, | | |
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | | |
0120 0711 16211 0.129 NM | 10285.00000 1326.77| |
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SOLID, 6" | | |
0125 0711 16231 0.129 GM | 2722.50000 351.20| |
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SKIP, 6" | | |

SECTION 0003 TOTALS | $ 13,504.15| $ | $
====================================================================================================================================

CONTRACT TOTALS | $ 444,787.43| $ 0.00| $ 0.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 11/25/14
TABULATION OF BIDS PAGE : 003 -9

CALL ORDER: 003 PROPOSAL ID: E5W49 LETTING DATE: 11/04/14 2:00PM DISTRICT: 05
====================================================================================================================================

|( 7 ) F591669706 |( ) |( )
|COASTAL MARINE CONSTRUCTION | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.


