
FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 08/18/14
PAGE : 002 -1

VENDOR RANKING

CALL ORDER : 002 PROPOSAL ID : E6I78 PROPOSAL DESC :
LETTING DATE : 07/31/14 11:00 A.M. DISTRICT : 06 Electronic/sealed bids are requested for a contract
SET-ASIDE : U/R CODE : consisting of milling and resurfacing along State Road 933 /
CONTRACT TIME : 140 WORKING DAYS (AVAILABLE DAYS) Northwest 12th Avenue from north of Northwest 29th Street to

Northwest 40th Street. Prequalification is required.

*Special Note: This bid should be submitted using Expedite
Bid or through Bid Express and all attachments must be in a
zip format.

FINPROJ(S) : 43081615201 (*) F.A. NO. : N/A COUNTIES : MIAMI-DADE
43081615601 N/A

LOCAL NAME : SR 933/NW 12 AVENUE FROM N OF NW 29 STREET TO NW 4 ROAD NAME : SR 933
PROJ LIMITS : FROM N OF NW 29 STREET TO NW 40 STREET

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 MARKS BROTHERS INC. Responsive Winning bid $ 1,207,213.00 0.00%
2 H & J ASPHALT, INC. Responsive Non-Winning Bid $ 1,218,895.39 0.96%
3 WEEKLEY ASPHALT PAVING, INC. Responsive Non-Winning Bid $ 1,218,932.54 0.97%
4 H & R PAVING, INC. Responsive Non-Winning Bid $ 1,246,274.80 3.23%
5 WILLIAMS PAVING COMPANY, INC. Responsive Non-Winning Bid $ 1,249,592.49 3.51%
6 RANGER CONSTRUCTION INDUSTRIES, INC. Responsive Non-Winning Bid $ 1,309,005.95 8.43%
7 GENERAL ASPHALT CO., INC. Responsive Non-Winning Bid $ 1,317,038.03 9.09%
8 COMMUNITY ASPHALT CORP. Responsive Non-Winning Bid $ 1,322,683.91 9.56%
9 HALLEY ENGINEERING CONTRACTORS, INC. Responsive Non-Winning Bid $ 1,473,598.92 22.06%



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 08/18/14
TABULATION OF BIDS PAGE : 002 -2

CALL ORDER : 002 PROPOSAL ID : E6I78 PROPOSAL DESC :
LETTING DATE : 07/31/14 11:00 A.M. DISTRICT : 06 Electronic/sealed bids are requested for a contract
SET-ASIDE : U/R CODE : consisting of milling and resurfacing along State Road 933 /
CONTRACT TIME : 140 WORKING DAYS (AVAILABLE DAYS) Northwest 12th Avenue from north of Northwest 29th Street to

Northwest 40th Street. Prequalification is required.

*Special Note: This bid should be submitted using Expedite
Bid or through Bid Express and all attachments must be in a
zip format.

FINPROJ(S) : 43081615201 (*) F.A. NO. : N/A COUNTIES : MIAMI-DADE
43081615601 N/A

LOCAL NAME : SR 933/NW 12 AVENUE FROM N OF NW 29 STREET TO NW 4 ROAD NAME : SR 933
PROJ LIMITS : FROM N OF NW 29 STREET TO NW 40 STREET

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|MARKS BROTHERS INC. |H & J ASPHALT, INC. |WEEKLEY ASPHALT PAVING, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0101 1 LUMP | 100622.92000 100622.92| 57189.48000 57189.48| 40979.00000 40979.00
MOBILIZATION 43081615201 | | |
0010 0102 1 140.000 LS | 36368.99000 36368.99| 42642.11000 42642.11| 101430.00000 101430.00
MAINTENANCE OF TRAFFIC 43081615201 | | |
0015 0102 14 120.000 MH | 58.00000 6960.00| 52.65000 6318.00| 55.00000 6600.00
TRAFFIC CONTROL OFFICER | | |
0020 0102 60 9614.000 ED | 0.37000 3557.18| 0.35000 3364.90| 0.35000 3364.90
WORK ZONE SIGN | | |
0025 0102 74 1 5210.000 ED | 0.20000 1042.00| 0.17000 885.70| 0.20000 1042.00
CHANNELIZING DEVICE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0030 0102 76 154.000 ED | 9.45000 1455.30| 9.36000 1441.44| 9.00000 1386.00
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0035 0102 77 4928.000 ED | 0.50000 2464.00| 0.31000 1527.68| 0.30000 1478.40
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0040 0102 78 1224.000 EA | 3.15000 3855.60| 3.51000 4296.24| 3.00000 3672.00
TEMPORARY RETROREFLECTIVE PAVEMENT | | |
MARKER | | |
0045 0102 99 308.000 ED | 15.75000 4851.00| 14.04000 4324.32| 12.00000 3696.00
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 08/18/14
TABULATION OF BIDS PAGE : 002 -3

CALL ORDER: 002 PROPOSAL ID: E6I78 LETTING DATE: 07/31/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|MARKS BROTHERS INC. |H & J ASPHALT, INC. |WEEKLEY ASPHALT PAVING, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 0102104 730.000 ED | 11.55000 8431.50| 9.36000 6832.80| 8.00000 5840.00
TEMPORARY SIGNALIZATION AND MAINTENANCE | | |
INTERSECTION | | |
0055 0102107 1 730.000 ED | 18.35000 13395.50| 7.60000 5548.00| 6.50000 4745.00
TEMPORARY TRAFFIC DETECTION AND | | |
MAINTENANCE, INTERSECTION | | |
0060 0107 1 5.000 AC | 59.50000 297.50| 351.00000 1755.00| 35.00000 175.00
LITTER REMOVAL | | |
0065 0107 2 1.800 AC | 370.00000 666.00| 936.00000 1684.80| 200.00000 360.00
MOWING | | |
0070 0109 71 2 200.000 DA | 87.00000 17400.00| 140.40000 28080.00| 40.00000 8000.00
FIELD OFFICE, 600 SQ FT | | |
0075 0110 1 1 0.020 LS | 48125.00000 48125.00| 22730.52000 22730.52| 38360.00000 38360.00
CLEARING & GRUBBING 43081615201 | | |
0080 0110 86 LUMP | 2575.00000 2575.00| 11000.00000 11000.00| 2500.00000 2500.00
DELIVERY OF SALVAGEABLE MATERIAL TO | | |
FDOT 43081615201 | | |
0085 0162 1 11 10.000 SY | 65.00000 650.00| 110.00000 1100.00| 8.00000 80.00
PREPARED SOIL LAYER, FINISH SOIL LAYER, | | |
6" | | |
0090 0285709 14.000 SY | 155.75000 2180.50| 292.50000 4095.00| 383.00000 5362.00
OPTIONAL BASE, BASE GROUP 09 | | |
0095 0327 70 4 8904.000 SY | 2.90000 25821.60| 3.51000 31253.04| 3.25000 28938.00
MILLING EXIST ASPH PAVT, 3" AVG DEPTH | | |
0100 0327 70 6 16334.000 SY | 1.85000 30217.90| 2.34000 38221.56| 2.75000 44918.50
MILLING EXIST ASPH PAVT, 1 1/2" AVG | | |
DEPTH | | |
0105 0334 1 13 736.100 TN | 100.50000 73978.05| 111.00000 81707.10| 112.00000 82443.20
SUPERPAVE ASPHALTIC CONC, TRAFFIC C | | |
0110 0337 7 74 2082.100 TN | 134.75000 280562.98| 130.00000 270673.00| 135.00000 281083.50
ASPHALT CONCRETE FRICTION COURSE, | | |
TRAFFIC C, FC-12.5, PG 76-22, ARB | | |
0115 0339 1 10.800 TN | 220.00000 2376.00| 468.00000 5054.40| 250.00000 2700.00
MISCELLANEOUS ASPHALT PAVEMENT | | |
0120 0425 1205 1.000 EA | 3060.00000 3060.00| 3276.00000 3276.00| 2450.00000 2450.00
INLETS, CURB, TYPE 9, PARTIAL | | |
0125 0425 1335 1.000 EA | 2310.00000 2310.00| 4680.00000 4680.00| 5325.00000 5325.00
INLETS, CURB, TYPE P-3, PARTIAL | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 08/18/14
TABULATION OF BIDS PAGE : 002 -4

CALL ORDER: 002 PROPOSAL ID: E6I78 LETTING DATE: 07/31/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|MARKS BROTHERS INC. |H & J ASPHALT, INC. |WEEKLEY ASPHALT PAVING, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0130 0425 1355 9.000 EA | 2510.00000 22590.00| 4446.00000 40014.00| 5200.00000 46800.00
INLETS, CURB, TYPE P-5, PARTIAL | | |
0135 0425 4 2.000 EA | 590.00000 1180.00| 702.00000 1404.00| 700.00000 1400.00
INLETS, ADJUST | | |
0140 0425 5 19.000 EA | 440.00000 8360.00| 585.00000 11115.00| 360.00000 6840.00
MANHOLE, ADJUST | | |
0145 0425 82 1.000 EA | 1785.00000 1785.00| 702.00000 702.00| 2375.00000 2375.00
REPLACE GRATE | | |
0150 0520 1 10 1526.000 LF | 29.00000 44254.00| 18.72000 28566.72| 29.65000 45245.90
CONCRETE CURB & GUTTER, TYPE F | | |
0155 0520 5 11 26.000 LF | 64.00000 1664.00| 37.44000 973.44| 78.00000 2028.00
TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' | | |
WIDE | | |
0160 0522 1 959.000 SY | 32.65000 31311.35| 44.46000 42637.14| 43.40000 41620.60
CONCRETE SIDEWALK AND DRIVEWAYS, 4" | | |
THICK | | |
0165 0527 2 547.000 SF | 26.25000 14358.75| 35.10000 19199.70| 33.50000 18324.50
DETECTABLE WARNINGS | | |
0170 0536 1 1 335.000 LF | 16.80000 5628.00| 18.72000 6271.20| 16.00000 5360.00
GUARDRAIL -ROADWAY | | |
0175 0536 85 24 2.000 EA | 840.00000 1680.00| 2808.00000 5616.00| 2400.00000 4800.00
GUARDRAIL END ANCHORAGE ASSEMBLY- | | |
PARALLEL | | |
0180 0536 85 25 2.000 EA | 2375.00000 4750.00| 1170.00000 2340.00| 1000.00000 2000.00
GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE | | |
II | | |
0185 0570 1 2 8.000 SY | 51.75000 414.00| 58.50000 468.00| 22.00000 176.00
PERFORMANCE TURF, SOD | | |
0190 0635 2 11 32.000 EA | 585.00000 18720.00| 491.40000 15724.80| 420.00000 13440.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER | | |
SIZE | | |
0195 0710 11111 3.206 NM | 735.00000 2356.41| 1853.28000 5941.62| 1590.00000 5097.54
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 6" | | |
0200 0710 11122 282.000 LF | 0.38000 107.16| 0.46000 129.72| 0.40000 112.80
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 8" | | |
0205 0710 11123 5206.000 LF | 0.65000 3383.90| 0.93000 4841.58| 0.80000 4164.80
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 12" | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 08/18/14
TABULATION OF BIDS PAGE : 002 -5

CALL ORDER: 002 PROPOSAL ID: E6I78 LETTING DATE: 07/31/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|MARKS BROTHERS INC. |H & J ASPHALT, INC. |WEEKLEY ASPHALT PAVING, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0210 0710 11125 1656.000 LF | 1.05000 1738.80| 1.75000 2898.00| 1.50000 2484.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 24" | | |
0215 0710 11131 1.742 GM | 405.00000 705.51| 468.00000 815.26| 400.00000 696.80
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SKIP, 6", 10-30 OR 3-9 SKIP | | |
0220 0710 11151 56.000 LF | 0.30000 16.80| 1.17000 65.52| 1.00000 56.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, DOTTED / GUIDELINE/ 6-10 GAP | | |
EXTENSION, 6" | | |
0225 0710 11160 62.000 EA | 36.75000 2278.50| 23.40000 1450.80| 20.00000 1240.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, MESSAGE | | |
0230 0710 11170 80.000 EA | 23.10000 1848.00| 23.40000 1872.00| 20.00000 1600.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, ARROWS | | |
0235 0710 11211 2.242 NM | 735.00000 1647.87| 1755.00000 3934.71| 1500.00000 3363.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 6" | | |
0240 0710 11224 434.000 LF | 0.95000 412.30| 1.17000 507.78| 1.00000 434.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 18" | | |
0245 0999 25 LUMP | 50000.00000 50000.00| 50000.00000 50000.00| 50000.00000 50000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
43081615201 | | |

SECTION 0001 TOTALS | $ 894,414.87| $ 887,170.08| $ 936,587.44
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 SIGNING
| | |

0250 0700 1 11 25.000 AS | 310.00000 7750.00| 351.00000 8775.00| 300.00000 7500.00
SINGLE POST SIGN, F&I GROUND MOUNT, UP | | |
TO 12 SF | | |
0255 0700 1 12 6.000 AS | 1105.00000 6630.00| 994.50000 5967.00| 850.00000 5100.00
SINGLE POST SIGN, F&I GROUND MOUNT, | | |
12-20 SF | | |
0260 0700 1 13 4.000 AS | 1235.00000 4940.00| 1755.00000 7020.00| 1500.00000 6000.00
SINGLE POST SIGN, F&I GROUND MOUNT, | | |
21-30 SF | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 08/18/14
TABULATION OF BIDS PAGE : 002 -6

CALL ORDER: 002 PROPOSAL ID: E6I78 LETTING DATE: 07/31/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|MARKS BROTHERS INC. |H & J ASPHALT, INC. |WEEKLEY ASPHALT PAVING, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0265 0700 1 50 3.000 AS | 300.00000 900.00| 234.00000 702.00| 200.00000 600.00
SINGLE POST SIGN, RELOCATE | | |
0270 0700 1 60 25.000 AS | 10.50000 262.50| 23.40000 585.00| 20.00000 500.00
SINGLE POST SIGN, REMOVE | | |
0275 0700 2 13 1.000 AS | 3415.00000 3415.00| 5265.00000 5265.00| 4500.00000 4500.00
MULTI- POST SIGN, F&I GROUND MOUNT, | | |
21-30 SF | | |
0280 0700 2 60 1.000 AS | 685.00000 685.00| 585.00000 585.00| 500.00000 500.00
MULTI- POST SIGN, F&I GROUND MOUNT, | | |
REMOVE | | |
0285 0700 3501 8.000 EA | 110.00000 880.00| 175.50000 1404.00| 150.00000 1200.00
SIGN PANEL, RELOCATE, UP TO 12 SF | | |
0290 0700 3601 4.000 EA | 10.50000 42.00| 128.70000 514.80| 100.00000 400.00
SIGN PANEL, REMOVE, UP TO 12 SF | | |
0295 0706 3 612.000 EA | 3.75000 2295.00| 4.68000 2864.16| 4.00000 2448.00
RETRO-REFLECTIVE PAVEMENT MARKERS | | |
0300 0710 11290 174.000 SF | 2.50000 435.00| 3.51000 610.74| 3.00000 522.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, ISLAND NOSE | | |
0305 0711 11122 141.000 LF | 1.15000 162.15| 1.17000 164.97| 1.00000 141.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
8" | | |
0310 0711 11123 2603.000 LF | 2.10000 5466.30| 2.34000 6091.02| 2.00000 5206.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
12" | | |
0315 0711 11125 738.000 LF | 3.75000 2767.50| 3.51000 2590.38| 3.00000 2214.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
24" | | |
0320 0711 11151 28.000 LF | 0.85000 23.80| 1.17000 32.76| 1.00000 28.00
THERMOPLASTIC, STANDARD, WHITE, | | |
DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, | | |
6" | | |
0325 0711 11160 5.000 EA | 100.00000 500.00| 117.00000 585.00| 100.00000 500.00
THERMOPLASTIC, STANDARD, WHITE, MESSAGE | | |
0330 0711 11170 38.000 EA | 53.00000 2014.00| 52.65000 2000.70| 45.00000 1710.00
THERMOPLASTIC, STANDARD, WHITE, ARROW | | |
0335 0711 11224 217.000 LF | 2.65000 575.05| 2.92500 634.73| 2.50000 542.50
THERMOPLASTIC, STANDARD, YELLOW, SOLID, | | |
18" | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 08/18/14
TABULATION OF BIDS PAGE : 002 -7

CALL ORDER: 002 PROPOSAL ID: E6I78 LETTING DATE: 07/31/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|MARKS BROTHERS INC. |H & J ASPHALT, INC. |WEEKLEY ASPHALT PAVING, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0340 0711 14125 90.000 LF | 15.25000 1372.50| 23.40000 2106.00| 20.00000 1800.00
THERMOPLASTIC, PREFORMED, WHITE, SOLID, | | |
24" | | |
0345 0711 14160 26.000 EA | 345.00000 8970.00| 23.40000 608.40| 20.00000 520.00
THERMOPLASTIC, PREFORMED, WHITE, MESSAG | | |
0350 0711 14170 2.000 EA | 231.00000 462.00| 351.00000 702.00| 300.00000 600.00
THERMOPLASTIC, PREFORMED, WHITE, ARROWS | | |
0355 0711 16111 1.603 NM | 4515.00000 7237.55| 4680.00000 7502.04| 4000.00000 6412.00
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
WHITE, SOLID, 6" | | |
0360 0711 16131 0.871 GM | 1417.00000 1234.21| 1287.00000 1120.98| 1100.00000 958.10
THERMOPLASTIC, OTHER SURFACES, WHITE, | | |
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | | |
0365 0711 16211 1.121 NM | 4515.00000 5061.32| 4680.00000 5246.28| 4000.00000 4484.00
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SOLID, 6" | | |

SECTION 0002 TOTALS | $ 64,080.88| $ 63,677.96| $ 54,385.60
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 LIGHTING
| | |

0370 0630 2 12 50.000 LF | 22.00000 1100.00| 13.45500 672.75| 11.50000 575.00
CONDUIT, FURNISH & INSTALL, DIRECTIONAL | | |
BORE | | |
0375 0635 2 12 2.000 EA | 900.00000 1800.00| 557.50000 1115.00| 476.50000 953.00
PULL & SPLICE BOX, F&I, 24" X 36" COVER | | |
SIZE | | |
0380 0715 1 12 480.000 LF | 1.85000 888.00| 2.10600 1010.88| 1.80000 864.00
LIGHTING CONDUCTORS, F&I, INSULATED, NO | | |
8 - 6 | | |
0385 0715 1 60 480.000 LF | 0.65000 312.00| 0.35000 168.00| 0.30000 144.00
LIGHTING CONDUCTORS, REMOVE & DISPOSE, | | |
CONTRACTOR OWNS | | |
0390 0715500 1 2.000 EA | 1820.00000 3640.00| 1843.33000 3686.66| 1575.50000 3151.00
POLE CABLE DISTRIBUTION SYSTEM, | | |
CONVENTIONAL | | |

SECTION 0003 TOTALS | $ 7,740.00| $ 6,653.29| $ 5,687.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0004 SIGNALIZATION
| | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 08/18/14
TABULATION OF BIDS PAGE : 002 -8

CALL ORDER: 002 PROPOSAL ID: E6I78 LETTING DATE: 07/31/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|MARKS BROTHERS INC. |H & J ASPHALT, INC. |WEEKLEY ASPHALT PAVING, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0395 0630 2 12 2355.000 LF | 18.35000 43214.25| 13.45000 31674.75| 11.50000 27082.50
CONDUIT, FURNISH & INSTALL, DIRECTIONAL | | |
BORE | | |
0400 0632 7 1 3.000 PI | 1655.00000 4965.00| 4557.73000 13673.19| 3895.50000 11686.50
SIGNAL CABLE- NEW OR RECONSTRUCTED | | |
INTERSECTION, FURNISH & INSTALL | | |
0405 0632 7 2 800.000 LF | 2.65000 2120.00| 1.98000 1584.00| 1.70000 1360.00
SIGNAL CABLE- REPAIR/REPLACE/OTHER, | | |
FURNISH & INSTALL | | |
0410 0635 2 11 73.000 EA | 615.00000 44895.00| 491.40000 35872.20| 420.00000 30660.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER | | |
SIZE | | |
0415 0635 3 11 8.000 EA | 325.00000 2600.00| 696.15000 5569.20| 595.00000 4760.00
JUNCTION BOX, FURNISH & INSTALL, AERIAL | | |
0420 0639 1123 3.000 AS | 1835.00000 5505.00| 4680.00000 14040.00| 4000.00000 12000.00
ELECTRICAL POWER SERVICE, F&I, | | |
UNDERGROUND, METER NOT REQUIRED | | |
0425 0639 2 1 2010.000 LF | 1.40000 2814.00| 2.34000 4703.40| 2.00000 4020.00
ELECTRICAL SERVICE WIRE | | |
0430 0641 2 12 3.000 EA | 1625.00000 4875.00| 2018.25000 6054.75| 1725.00000 5175.00
PRESTRESSED CONCRETE POLE, F&I, TYPE | | |
P-II SERVICE POLE | | |
0435 0646 1 11 8.000 EA | 900.00000 7200.00| 906.75000 7254.00| 775.00000 6200.00
ALUMINUM SIGNALS POLE, PEDESTAL | | |
0440 0646 1 12 5.000 EA | 920.00000 4600.00| 1105.65000 5528.25| 945.00000 4725.00
ALUMINUM SIGNALS POLE, FURNISH & | | |
INSTALL PEDESTRIAN DETECTOR POST | | |
0445 0653191 16.000 AS | 500.00000 8000.00| 848.25000 13572.00| 725.00000 11600.00
PEDESTRIAN SIGNAL, F&I, LED - COUNT | | |
DOWN, 1 DIRECTION | | |
0450 0653192 2.000 AS | 1000.00000 2000.00| 1219.72500 2439.45| 1042.50000 2085.00
PEDESTRIAN SIGNAL, F&I, LED - COUNT | | |
DOWN, 2 DIRECTIONS | | |
0455 0660 1109 10.000 EA | 135.00000 1350.00| 351.00000 3510.00| 300.00000 3000.00
LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 | | |
0460 0660 2101 12.000 AS | 865.50000 10386.00| 760.50000 9126.00| 650.00000 7800.00
LOOP ASSEMBLY- F&I, TYPE A | | |
0465 0665 1 11 20.000 EA | 205.00000 4100.00| 321.75000 6435.00| 275.00000 5500.00
PEDESTRIAN DETECTOR, FURNISH & INSTALL, | | |
STANDARD | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 08/18/14
TABULATION OF BIDS PAGE : 002 -9

CALL ORDER: 002 PROPOSAL ID: E6I78 LETTING DATE: 07/31/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|MARKS BROTHERS INC. |H & J ASPHALT, INC. |WEEKLEY ASPHALT PAVING, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0470 0670 5120 3.000 AS | 22400.00000 67200.00| 24049.93000 72149.79| 20555.50000 61666.50
TRAFFIC CONTROLLER ASSEMBLY, F&I, 170 | | |
0475 0670 5400 1.000 AS | 1425.00000 1425.00| 2954.25000 2954.25| 2525.00000 2525.00
TRAFFIC CONTROLLER ASSEMBLY, MODIFY | | |
0480 0690 20 14.000 EA | 58.00000 812.00| 60.25500 843.57| 51.50000 721.00
SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | | |
0485 0690 31 4.000 EA | 78.75000 315.00| 33.93000 135.72| 29.00000 116.00
SIGNAL PEDESTAL REMOVAL | | |
0490 0690 50 2.000 EA | 985.00000 1970.00| 646.42000 1292.84| 552.50000 1105.00
CONTROLLER ASSEMBLY, REMOVE, COMPLETE | | |
ASSEMBLY | | |
0495 0690 70 13.000 EA | 58.00000 754.00| 58.50000 760.50| 50.00000 650.00
DETECTOR PEDESTRIAN ASSEMBLY REMOVE | | |
0500 0690 90 3.000 PI | 760.00000 2280.00| 532.35000 1597.05| 455.00000 1365.00
CONDUIT & CABLING- WITHIN INTERSECTION, | | |
REMOVE | | |
0505 0690100 4.000 PI | 1417.00000 5668.00| 590.85000 2363.40| 505.00000 2020.00
SIGNAL EQUIPMENT MISCELLANOUS REMOVE | | |
0510 0700 3601 5.000 EA | 52.50000 262.50| 64.35000 321.75| 55.00000 275.00
SIGN PANEL, REMOVE, UP TO 12 SF | | |

SECTION 0004 TOTALS | $ 229,310.75| $ 243,455.06| $ 208,097.50
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0005 UTILITIES
| | |

0515 0425 5 1 11.000 EA | 627.50000 6902.50| 702.00000 7722.00| 650.00000 7150.00
MANHOLE, ADJUST, UTILITIES | | |
0520 0425 6 19.000 EA | 181.00000 3439.00| 468.00000 8892.00| 300.00000 5700.00
VALVE BOXES, ADJUST | | |
0525 0999 25 LUMP | 1325.00000 1325.00| 1325.00000 1325.00| 1325.00000 1325.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
43081615601 | | |

SECTION 0005 TOTALS | $ 11,666.50| $ 17,939.00| $ 14,175.00
====================================================================================================================================

CONTRACT TOTALS | $ 1,207,213.00| $ 1,218,895.39| $ 1,218,932.54
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CALL ORDER: 002 PROPOSAL ID: E6I78 LETTING DATE: 07/31/14 11:00 A.M. DISTRICT: 06
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|( 4 ) |( 5 ) |( 6 )
|H & R PAVING, INC. |WILLIAMS PAVING COMPANY, IN |RANGER CONSTRUCTION INDUSTRIES,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0101 1 LUMP | 117410.00000 117410.00| 83633.00000 83633.00| 179200.00000 179200.00
MOBILIZATION 43081615201 | | |
0010 0102 1 140.000 LS | 117410.00000 117410.00| 56561.00000 56561.00| 100420.26000 100420.26
MAINTENANCE OF TRAFFIC 43081615201 | | |
0015 0102 14 120.000 MH | 1.00000 120.00| 50.72000 6086.40| 64.21000 7705.20
TRAFFIC CONTROL OFFICER | | |
0020 0102 60 9614.000 ED | 0.30000 2884.20| 0.28000 2691.92| 0.37000 3557.18
WORK ZONE SIGN | | |
0025 0102 74 1 5210.000 ED | 0.15000 781.50| 0.16000 833.60| 0.19000 989.90
CHANNELIZING DEVICE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0030 0102 76 154.000 ED | 8.00000 1232.00| 6.76000 1041.04| 9.93000 1529.22
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0035 0102 77 4928.000 ED | 0.27000 1330.56| 0.28000 1379.84| 0.34000 1675.52
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0040 0102 78 1224.000 EA | 3.00000 3672.00| 3.38000 4137.12| 3.39000 4149.36
TEMPORARY RETROREFLECTIVE PAVEMENT | | |
MARKER | | |
0045 0102 99 308.000 ED | 12.00000 3696.00| 6.76000 2082.08| 14.89000 4586.12
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0050 0102104 730.000 ED | 8.00000 5840.00| 9.02000 6584.60| 9.53000 6956.90
TEMPORARY SIGNALIZATION AND MAINTENANCE | | |
INTERSECTION | | |
0055 0102107 1 730.000 ED | 6.50000 4745.00| 7.33000 5350.90| 7.74000 5650.20
TEMPORARY TRAFFIC DETECTION AND | | |
MAINTENANCE, INTERSECTION | | |
0060 0107 1 5.000 AC | 1.00000 5.00| 112.72000 563.60| 700.44000 3502.20
LITTER REMOVAL | | |
0065 0107 2 1.800 AC | 1.00000 1.80| 112.72000 202.90| 4539.91000 8171.84
MOWING | | |
0070 0109 71 2 200.000 DA | 80.00000 16000.00| 101.45000 20290.00| 195.00000 39000.00
FIELD OFFICE, 600 SQ FT | | |
0075 0110 1 1 0.020 LS | 20000.00000 20000.00| 30835.00000 30835.00| 17508.47000 17508.47
CLEARING & GRUBBING 43081615201 | | |
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CALL ORDER: 002 PROPOSAL ID: E6I78 LETTING DATE: 07/31/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|H & R PAVING, INC. |WILLIAMS PAVING COMPANY, IN |RANGER CONSTRUCTION INDUSTRIES,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0080 0110 86 LUMP | 2500.00000 2500.00| 3230.29000 3230.29| 2978.07000 2978.07
DELIVERY OF SALVAGEABLE MATERIAL TO | | |
FDOT 43081615201 | | |
0085 0162 1 11 10.000 SY | 50.00000 500.00| 33.82000 338.20| 111.09000 1110.90
PREPARED SOIL LAYER, FINISH SOIL LAYER, | | |
6" | | |
0090 0285709 14.000 SY | 100.00000 1400.00| 118.36000 1657.04| 223.04000 3122.56
OPTIONAL BASE, BASE GROUP 09 | | |
0095 0327 70 4 8904.000 SY | 7.77000 69184.08| 2.37000 21102.48| 1.65000 14691.60
MILLING EXIST ASPH PAVT, 3" AVG DEPTH | | |
0100 0327 70 6 16334.000 SY | 7.77000 126915.18| 2.31000 37731.54| 1.62000 26461.08
MILLING EXIST ASPH PAVT, 1 1/2" AVG | | |
DEPTH | | |
0105 0334 1 13 736.100 TN | 70.00000 51527.00| 123.99000 91269.04| 98.97000 72851.82
SUPERPAVE ASPHALTIC CONC, TRAFFIC C | | |
0110 0337 7 74 2082.100 TN | 70.00000 145747.00| 129.63000 269902.62| 112.69000 234631.85
ASPHALT CONCRETE FRICTION COURSE, | | |
TRAFFIC C, FC-12.5, PG 76-22, ARB | | |
0115 0339 1 10.800 TN | 500.00000 5400.00| 394.52000 4260.82| 447.52000 4833.22
MISCELLANEOUS ASPHALT PAVEMENT | | |
0120 0425 1205 1.000 EA | 6000.00000 6000.00| 934.93000 934.93| 4029.63000 4029.63
INLETS, CURB, TYPE 9, PARTIAL | | |
0125 0425 1335 1.000 EA | 8000.00000 8000.00| 5912.36000 5912.36| 4385.19000 4385.19
INLETS, CURB, TYPE P-3, PARTIAL | | |
0130 0425 1355 9.000 EA | 4500.00000 40500.00| 5640.55000 50764.95| 4148.14000 37333.26
INLETS, CURB, TYPE P-5, PARTIAL | | |
0135 0425 4 2.000 EA | 500.00000 1000.00| 240.71000 481.42| 583.71000 1167.42
INLETS, ADJUST | | |
0140 0425 5 19.000 EA | 500.00000 9500.00| 240.71000 4573.49| 350.22000 6654.18
MANHOLE, ADJUST | | |
0145 0425 82 1.000 EA | 850.00000 850.00| 417.45000 417.45| 3555.55000 3555.55
REPLACE GRATE | | |
0150 0520 1 10 1526.000 LF | 30.00000 45780.00| 34.37000 52448.62| 21.66000 33053.16
CONCRETE CURB & GUTTER, TYPE F | | |
0155 0520 5 11 26.000 LF | 100.00000 2600.00| 62.07000 1613.82| 54.16000 1408.16
TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' | | |
WIDE | | |
0160 0522 1 959.000 SY | 40.00000 38360.00| 35.19000 33747.21| 34.90000 33469.10
CONCRETE SIDEWALK AND DRIVEWAYS, 4" | | |
THICK | | |
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CALL ORDER: 002 PROPOSAL ID: E6I78 LETTING DATE: 07/31/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|H & R PAVING, INC. |WILLIAMS PAVING COMPANY, IN |RANGER CONSTRUCTION INDUSTRIES,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0165 0527 2 547.000 SF | 40.00000 21880.00| 16.89000 9238.83| 30.09000 16459.23
DETECTABLE WARNINGS | | |
0170 0536 1 1 335.000 LF | 23.50000 7872.50| 26.49000 8874.15| 18.68000 6257.80
GUARDRAIL -ROADWAY | | |
0175 0536 85 24 2.000 EA | 1560.00000 3120.00| 1758.43000 3516.86| 2638.34000 5276.68
GUARDRAIL END ANCHORAGE ASSEMBLY- | | |
PARALLEL | | |
0180 0536 85 25 2.000 EA | 645.00000 1290.00| 727.05000 1454.10| 933.93000 1867.86
GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE | | |
II | | |
0185 0570 1 2 8.000 SY | 50.00000 400.00| 55.77000 446.16| 58.37000 466.96
PERFORMANCE TURF, SOD | | |
0190 0635 2 11 32.000 EA | 420.00000 13440.00| 473.42000 15149.44| 500.32000 16010.24
PULL & SPLICE BOX, F&I, 13" x 24" COVER | | |
SIZE | | |
0195 0710 11111 3.206 NM | 800.00000 2564.80| 1487.91000 4770.24| 798.18000 2558.97
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 6" | | |
0200 0710 11122 282.000 LF | 0.30000 84.60| 0.45000 126.90| 0.29000 81.78
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 8" | | |
0205 0710 11123 5206.000 LF | 0.55000 2863.30| 0.62000 3227.72| 0.53000 2759.18
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 12" | | |
0210 0710 11125 1656.000 LF | 1.00000 1656.00| 1.18000 1954.08| 1.11000 1838.16
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 24" | | |
0215 0710 11131 1.742 GM | 280.00000 487.76| 371.98000 647.99| 384.80000 670.32
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SKIP, 6", 10-30 OR 3-9 SKIP | | |
0220 0710 11151 56.000 LF | 1.00000 56.00| 0.28000 15.68| 0.82000 45.92
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, DOTTED / GUIDELINE/ 6-10 GAP | | |
EXTENSION, 6" | | |
0225 0710 11160 62.000 EA | 30.00000 1860.00| 40.58000 2515.96| 30.35000 1881.70
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, MESSAGE | | |
0230 0710 11170 80.000 EA | 20.00000 1600.00| 24.80000 1984.00| 25.68000 2054.40
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, ARROWS | | |
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CALL ORDER: 002 PROPOSAL ID: E6I78 LETTING DATE: 07/31/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|H & R PAVING, INC. |WILLIAMS PAVING COMPANY, IN |RANGER CONSTRUCTION INDUSTRIES,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0235 0710 11211 2.242 NM | 850.00000 1905.70| 789.04000 1769.03| 798.96000 1791.27
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 6" | | |
0240 0710 11224 434.000 LF | 1.00000 434.00| 1.01000 438.34| 1.05000 455.70
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 18" | | |
0245 0999 25 LUMP | 50000.00000 50000.00| 50000.00000 50000.00| 50000.00000 50000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
43081615201 | | |

SECTION 0001 TOTALS | $ 962,405.98| $ 908,788.76| $ 980,815.29
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 SIGNING
| | |

0250 0700 1 11 25.000 AS | 330.25000 8256.25| 332.52000 8313.00| 385.54000 9638.50
SINGLE POST SIGN, F&I GROUND MOUNT, UP | | |
TO 12 SF | | |
0255 0700 1 12 6.000 AS | 1164.88000 6989.28| 1183.56000 7101.36| 1359.89000 8159.34
SINGLE POST SIGN, F&I GROUND MOUNT, | | |
12-20 SF | | |
0260 0700 1 13 4.000 AS | 657.79000 2631.16| 1324.46000 5297.84| 767.91000 3071.64
SINGLE POST SIGN, F&I GROUND MOUNT, | | |
21-30 SF | | |
0265 0700 1 50 3.000 AS | 292.29000 876.87| 321.25000 963.75| 341.22000 1023.66
SINGLE POST SIGN, RELOCATE | | |
0270 0700 1 60 25.000 AS | 16.16000 404.00| 11.27000 281.75| 18.87000 471.75
SINGLE POST SIGN, REMOVE | | |
0275 0700 2 13 1.000 AS | 3123.87000 3123.87| 3663.41000 3663.41| 3646.82000 3646.82
MULTI- POST SIGN, F&I GROUND MOUNT, | | |
21-30 SF | | |
0280 0700 2 60 1.000 AS | 218.11000 218.11| 732.68000 732.68| 254.62000 254.62
MULTI- POST SIGN, F&I GROUND MOUNT, | | |
REMOVE | | |
0285 0700 3501 8.000 EA | 53.36000 426.88| 118.36000 946.88| 62.29000 498.32
SIGN PANEL, RELOCATE, UP TO 12 SF | | |
0290 0700 3601 4.000 EA | 41.67000 166.68| 11.27000 45.08| 48.65000 194.60
SIGN PANEL, REMOVE, UP TO 12 SF | | |
0295 0706 3 612.000 EA | 3.00000 1836.00| 3.95000 2417.40| 3.50000 2142.00
RETRO-REFLECTIVE PAVEMENT MARKERS | | |
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|( 4 ) |( 5 ) |( 6 )
|H & R PAVING, INC. |WILLIAMS PAVING COMPANY, IN |RANGER CONSTRUCTION INDUSTRIES,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0300 0710 11290 174.000 SF | 2.00000 348.00| 140.90000 24516.60| 2.10000 365.40
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, ISLAND NOSE | | |
0305 0711 11122 141.000 LF | 1.00000 141.00| 1.24000 174.84| 1.28000 180.48
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
8" | | |
0310 0711 11123 2603.000 LF | 1.50000 3904.50| 2.25000 5856.75| 2.22000 5778.66
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
12" | | |
0315 0711 11125 738.000 LF | 4.00000 2952.00| 3.95000 2915.10| 3.56000 2627.28
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
24" | | |
0320 0711 11151 28.000 LF | 1.00000 28.00| 3.38000 94.64| 1.17000 32.76
THERMOPLASTIC, STANDARD, WHITE, | | |
DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, | | |
6" | | |
0325 0711 11160 5.000 EA | 120.00000 600.00| 107.08000 535.40| 151.76000 758.80
THERMOPLASTIC, STANDARD, WHITE, MESSAGE | | |
0330 0711 11170 38.000 EA | 60.00000 2280.00| 56.36000 2141.68| 58.37000 2218.06
THERMOPLASTIC, STANDARD, WHITE, ARROW | | |
0335 0711 11224 217.000 LF | 3.00000 651.00| 2.82000 611.94| 3.27000 709.59
THERMOPLASTIC, STANDARD, YELLOW, SOLID, | | |
18" | | |
0340 0711 14125 90.000 LF | 20.00000 1800.00| 16.34000 1470.60| 17.51000 1575.90
THERMOPLASTIC, PREFORMED, WHITE, SOLID, | | |
24" | | |
0345 0711 14160 26.000 EA | 280.00000 7280.00| 366.34000 9524.84| 356.06000 9257.56
THERMOPLASTIC, PREFORMED, WHITE, MESSAG | | |
0350 0711 14170 2.000 EA | 300.00000 600.00| 247.98000 495.96| 443.62000 887.24
THERMOPLASTIC, PREFORMED, WHITE, ARROWS | | |
0355 0711 16111 1.603 NM | 4000.00000 6412.00| 4846.97000 7769.69| 3903.49000 6257.29
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
WHITE, SOLID, 6" | | |
0360 0711 16131 0.871 GM | 1320.00000 1149.72| 1521.72000 1325.42| 1020.31000 888.69
THERMOPLASTIC, OTHER SURFACES, WHITE, | | |
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | | |
0365 0711 16211 1.121 NM | 4000.00000 4484.00| 4846.97000 5433.45| 3907.31000 4380.09
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SOLID, 6" | | |

SECTION 0002 TOTALS | $ 57,559.32| $ 92,630.06| $ 65,019.05
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 LIGHTING
| | |
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|( 4 ) |( 5 ) |( 6 )
|H & R PAVING, INC. |WILLIAMS PAVING COMPANY, IN |RANGER CONSTRUCTION INDUSTRIES,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0370 0630 2 12 50.000 LF | 11.50000 575.00| 12.96000 648.00| 13.70000 685.00
CONDUIT, FURNISH & INSTALL, DIRECTIONAL | | |
BORE | | |
0375 0635 2 12 2.000 EA | 476.50000 953.00| 537.11000 1074.22| 567.62000 1135.24
PULL & SPLICE BOX, F&I, 24" X 36" COVER | | |
SIZE | | |
0380 0715 1 12 480.000 LF | 1.80000 864.00| 2.03000 974.40| 2.14000 1027.20
LIGHTING CONDUCTORS, F&I, INSULATED, NO | | |
8 - 6 | | |
0385 0715 1 60 480.000 LF | 0.30000 144.00| 0.34000 163.20| 0.36000 172.80
LIGHTING CONDUCTORS, REMOVE & DISPOSE, | | |
CONTRACTOR OWNS | | |
0390 0715500 1 2.000 EA | 1575.50000 3151.00| 1775.91000 3551.82| 1876.79000 3753.58
POLE CABLE DISTRIBUTION SYSTEM, | | |
CONVENTIONAL | | |

SECTION 0003 TOTALS | $ 5,687.00| $ 6,411.64| $ 6,773.82
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0004 SIGNALIZATION
| | |

0395 0630 2 12 2355.000 LF | 11.50000 27082.50| 12.96000 30520.80| 13.70000 32263.50
CONDUIT, FURNISH & INSTALL, DIRECTIONAL | | |
BORE | | |
0400 0632 7 1 3.000 PI | 3895.50000 11686.50| 4391.01000 13173.03| 4640.44000 13921.32
SIGNAL CABLE- NEW OR RECONSTRUCTED | | |
INTERSECTION, FURNISH & INSTALL | | |
0405 0632 7 2 800.000 LF | 1.70000 1360.00| 1.92000 1536.00| 2.03000 1624.00
SIGNAL CABLE- REPAIR/REPLACE/OTHER, | | |
FURNISH & INSTALL | | |
0410 0635 2 11 73.000 EA | 420.00000 30660.00| 473.42000 34559.66| 500.32000 36523.36
PULL & SPLICE BOX, F&I, 13" x 24" COVER | | |
SIZE | | |
0415 0635 3 11 8.000 EA | 595.00000 4760.00| 670.69000 5365.52| 708.78000 5670.24
JUNCTION BOX, FURNISH & INSTALL, AERIAL | | |
0420 0639 1123 3.000 AS | 4000.00000 12000.00| 4508.81000 13526.43| 4764.92000 14294.76
ELECTRICAL POWER SERVICE, F&I, | | |
UNDERGROUND, METER NOT REQUIRED | | |
0425 0639 2 1 2010.000 LF | 2.00000 4020.00| 2.25000 4522.50| 2.38000 4783.80
ELECTRICAL SERVICE WIRE | | |
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|( 4 ) |( 5 ) |( 6 )
|H & R PAVING, INC. |WILLIAMS PAVING COMPANY, IN |RANGER CONSTRUCTION INDUSTRIES,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0430 0641 2 12 3.000 EA | 1725.00000 5175.00| 1944.42000 5833.26| 2054.87000 6164.61
PRESTRESSED CONCRETE POLE, F&I, TYPE | | |
P-II SERVICE POLE | | |
0435 0646 1 11 8.000 EA | 775.00000 6200.00| 873.58000 6988.64| 923.20000 7385.60
ALUMINUM SIGNALS POLE, PEDESTAL | | |
0440 0646 1 12 5.000 EA | 945.00000 4725.00| 1065.21000 5326.05| 1125.71000 5628.55
ALUMINUM SIGNALS POLE, FURNISH & | | |
INSTALL PEDESTRIAN DETECTOR POST | | |
0445 0653191 16.000 AS | 725.00000 11600.00| 817.22000 13075.52| 863.64000 13818.24
PEDESTRIAN SIGNAL, F&I, LED - COUNT | | |
DOWN, 1 DIRECTION | | |
0450 0653192 2.000 AS | 1042.50000 2085.00| 1175.11000 2350.22| 1241.86000 2483.72
PEDESTRIAN SIGNAL, F&I, LED - COUNT | | |
DOWN, 2 DIRECTIONS | | |
0455 0660 1109 10.000 EA | 300.00000 3000.00| 338.16000 3381.60| 357.37000 3573.70
LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 | | |
0460 0660 2101 12.000 AS | 650.00000 7800.00| 732.68000 8792.16| 774.30000 9291.60
LOOP ASSEMBLY- F&I, TYPE A | | |
0465 0665 1 11 20.000 EA | 275.00000 5500.00| 309.98000 6199.60| 327.59000 6551.80
PEDESTRIAN DETECTOR, FURNISH & INSTALL, | | |
STANDARD | | |
0470 0670 5120 3.000 AS | 20555.50000 61666.50| 23170.76000 69512.28| 24486.34000 73459.02
TRAFFIC CONTROLLER ASSEMBLY, F&I, 170 | | |
0475 0670 5400 1.000 AS | 2525.00000 2525.00| 2846.18000 2846.18| 3007.85000 3007.85
TRAFFIC CONTROLLER ASSEMBLY, MODIFY | | |
0480 0690 20 14.000 EA | 51.50000 721.00| 58.05000 812.70| 61.35000 858.90
SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | | |
0485 0690 31 4.000 EA | 29.00000 116.00| 32.69000 130.76| 34.55000 138.20
SIGNAL PEDESTAL REMOVAL | | |
0490 0690 50 2.000 EA | 552.50000 1105.00| 622.78000 1245.56| 658.16000 1316.32
CONTROLLER ASSEMBLY, REMOVE, COMPLETE | | |
ASSEMBLY | | |
0495 0690 70 13.000 EA | 50.00000 650.00| 56.36000 732.68| 59.56000 774.28
DETECTOR PEDESTRIAN ASSEMBLY REMOVE | | |
0500 0690 90 3.000 PI | 455.00000 1365.00| 512.88000 1538.64| 542.01000 1626.03
CONDUIT & CABLING- WITHIN INTERSECTION, | | |
REMOVE | | |
0505 0690100 4.000 PI | 505.00000 2020.00| 569.24000 2276.96| 601.57000 2406.28
SIGNAL EQUIPMENT MISCELLANOUS REMOVE | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 08/18/14
TABULATION OF BIDS PAGE : 002 -17

CALL ORDER: 002 PROPOSAL ID: E6I78 LETTING DATE: 07/31/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|H & R PAVING, INC. |WILLIAMS PAVING COMPANY, IN |RANGER CONSTRUCTION INDUSTRIES,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0510 0700 3601 5.000 EA | 55.00000 275.00| 62.00000 310.00| 65.52000 327.60
SIGN PANEL, REMOVE, UP TO 12 SF | | |

SECTION 0004 TOTALS | $ 208,097.50| $ 234,556.75| $ 247,893.28
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0005 UTILITIES
| | |

0515 0425 5 1 11.000 EA | 500.00000 5500.00| 240.71000 2647.81| 350.22000 3852.42
MANHOLE, ADJUST, UTILITIES | | |
0520 0425 6 19.000 EA | 300.00000 5700.00| 170.13000 3232.47| 175.11000 3327.09
VALVE BOXES, ADJUST | | |
0525 0999 25 LUMP | 1325.00000 1325.00| 1325.00000 1325.00| 1325.00000 1325.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
43081615601 | | |

SECTION 0005 TOTALS | $ 12,525.00| $ 7,205.28| $ 8,504.51
====================================================================================================================================

CONTRACT TOTALS | $ 1,246,274.80| $ 1,249,592.49| $ 1,309,005.95



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 08/18/14
TABULATION OF BIDS PAGE : 002 -18

CALL ORDER: 002 PROPOSAL ID: E6I78 LETTING DATE: 07/31/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 7 ) |( 8 ) |( 9 )
|GENERAL ASPHALT CO., INC. |COMMUNITY ASPHALT CORP. |HALLEY ENGINEERING CONTRACTORS,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0101 1 LUMP | 100000.00000 100000.00| 121394.58000 121394.58| 140000.00000 140000.00
MOBILIZATION 43081615201 | | |
0010 0102 1 140.000 LS | 135000.00000 135000.00| 90732.42000 90732.42| 100000.00000 100000.00
MAINTENANCE OF TRAFFIC 43081615201 | | |
0015 0102 14 120.000 MH | 55.00000 6600.00| 57.80000 6936.00| 60.00000 7200.00
TRAFFIC CONTROL OFFICER | | |
0020 0102 60 9614.000 ED | 0.33000 3172.62| 0.39000 3749.46| 0.40000 3845.60
WORK ZONE SIGN | | |
0025 0102 74 1 5210.000 ED | 0.18000 937.80| 0.20000 1042.00| 0.20000 1042.00
CHANNELIZING DEVICE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0030 0102 76 154.000 ED | 9.00000 1386.00| 10.00000 1540.00| 15.00000 2310.00
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0035 0102 77 4928.000 ED | 0.30000 1478.40| 0.50000 2464.00| 0.40000 1971.20
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0040 0102 78 1224.000 EA | 3.30000 4039.20| 3.33000 4075.92| 3.25000 3978.00
TEMPORARY RETROREFLECTIVE PAVEMENT | | |
MARKER | | |
0045 0102 99 308.000 ED | 14.00000 4312.00| 16.67000 5134.36| 20.00000 6160.00
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0050 0102104 730.000 ED | 9.00000 6570.00| 8.89000 6489.70| 10.20000 7446.00
TEMPORARY SIGNALIZATION AND MAINTENANCE | | |
INTERSECTION | | |
0055 0102107 1 730.000 ED | 8.00000 5840.00| 7.22000 5270.60| 16.30000 11899.00
TEMPORARY TRAFFIC DETECTION AND | | |
MAINTENANCE, INTERSECTION | | |
0060 0107 1 5.000 AC | 1.00000 5.00| 111.14000 555.70| 1.00000 5.00
LITTER REMOVAL | | |
0065 0107 2 1.800 AC | 1.00000 1.80| 111.14000 200.05| 1.00000 1.80
MOWING | | |
0070 0109 71 2 200.000 DA | 1.00000 200.00| 0.01000 2.00| 1.00000 200.00
FIELD OFFICE, 600 SQ FT | | |
0075 0110 1 1 0.020 LS | 15000.00000 15000.00| 27618.73000 27618.73| 144000.00000 144000.00
CLEARING & GRUBBING 43081615201 | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 08/18/14
TABULATION OF BIDS PAGE : 002 -19

CALL ORDER: 002 PROPOSAL ID: E6I78 LETTING DATE: 07/31/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 7 ) |( 8 ) |( 9 )
|GENERAL ASPHALT CO., INC. |COMMUNITY ASPHALT CORP. |HALLEY ENGINEERING CONTRACTORS,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0080 0110 86 LUMP | 2750.00000 2750.00| 2778.54000 2778.54| 1220.70000 1220.70
DELIVERY OF SALVAGEABLE MATERIAL TO | | |
FDOT 43081615201 | | |
0085 0162 1 11 10.000 SY | 25.00000 250.00| 27.79000 277.90| 50.00000 500.00
PREPARED SOIL LAYER, FINISH SOIL LAYER, | | |
6" | | |
0090 0285709 14.000 SY | 250.00000 3500.00| 83.35000 1166.90| 100.00000 1400.00
OPTIONAL BASE, BASE GROUP 09 | | |
0095 0327 70 4 8904.000 SY | 3.35000 29828.40| 3.43000 30540.72| 3.00000 26712.00
MILLING EXIST ASPH PAVT, 3" AVG DEPTH | | |
0100 0327 70 6 16334.000 SY | 2.50000 40835.00| 4.94000 80689.96| 2.00000 32668.00
MILLING EXIST ASPH PAVT, 1 1/2" AVG | | |
DEPTH | | |
0105 0334 1 13 736.100 TN | 115.00000 84651.50| 97.11000 71482.67| 115.00000 84651.50
SUPERPAVE ASPHALTIC CONC, TRAFFIC C | | |
0110 0337 7 74 2082.100 TN | 130.00000 270673.00| 128.00000 266508.80| 150.00000 312315.00
ASPHALT CONCRETE FRICTION COURSE, | | |
TRAFFIC C, FC-12.5, PG 76-22, ARB | | |
0115 0339 1 10.800 TN | 220.00000 2376.00| 444.57000 4801.36| 300.00000 3240.00
MISCELLANEOUS ASPHALT PAVEMENT | | |
0120 0425 1205 1.000 EA | 4000.00000 4000.00| 6360.64000 6360.64| 3500.00000 3500.00
INLETS, CURB, TYPE 9, PARTIAL | | |
0125 0425 1335 1.000 EA | 4100.00000 4100.00| 5767.14000 5767.14| 3500.00000 3500.00
INLETS, CURB, TYPE P-3, PARTIAL | | |
0130 0425 1355 9.000 EA | 4000.00000 36000.00| 4817.99000 43361.91| 3500.00000 31500.00
INLETS, CURB, TYPE P-5, PARTIAL | | |
0135 0425 4 2.000 EA | 500.00000 1000.00| 972.49000 1944.98| 1000.00000 2000.00
INLETS, ADJUST | | |
0140 0425 5 19.000 EA | 360.00000 6840.00| 650.18000 12353.42| 550.00000 10450.00
MANHOLE, ADJUST | | |
0145 0425 82 1.000 EA | 1000.00000 1000.00| 427.89000 427.89| 3000.00000 3000.00
REPLACE GRATE | | |
0150 0520 1 10 1526.000 LF | 42.00000 64092.00| 36.73000 56049.98| 20.00000 30520.00
CONCRETE CURB & GUTTER, TYPE F | | |
0155 0520 5 11 26.000 LF | 66.00000 1716.00| 59.21000 1539.46| 50.00000 1300.00
TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' | | |
WIDE | | |
0160 0522 1 959.000 SY | 59.00000 56581.00| 38.35000 36777.65| 50.00000 47950.00
CONCRETE SIDEWALK AND DRIVEWAYS, 4" | | |
THICK | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 08/18/14
TABULATION OF BIDS PAGE : 002 -20

CALL ORDER: 002 PROPOSAL ID: E6I78 LETTING DATE: 07/31/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 7 ) |( 8 ) |( 9 )
|GENERAL ASPHALT CO., INC. |COMMUNITY ASPHALT CORP. |HALLEY ENGINEERING CONTRACTORS,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0165 0527 2 547.000 SF | 30.00000 16410.00| 27.79000 15201.13| 45.00000 24615.00
DETECTABLE WARNINGS | | |
0170 0536 1 1 335.000 LF | 20.00000 6700.00| 26.12000 8750.20| 25.00000 8375.00
GUARDRAIL -ROADWAY | | |
0175 0536 85 24 2.000 EA | 2400.00000 4800.00| 1733.81000 3467.62| 3000.00000 6000.00
GUARDRAIL END ANCHORAGE ASSEMBLY- | | |
PARALLEL | | |
0180 0536 85 25 2.000 EA | 1000.00000 2000.00| 1433.73000 2867.46| 1000.00000 2000.00
GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE | | |
II | | |
0185 0570 1 2 8.000 SY | 125.00000 1000.00| 33.34000 266.72| 10.00000 80.00
PERFORMANCE TURF, SOD | | |
0190 0635 2 11 32.000 EA | 465.00000 14880.00| 466.80000 14937.60| 526.50000 16848.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER | | |
SIZE | | |
0195 0710 11111 3.206 NM | 880.00000 2821.28| 761.32000 2440.79| 20.20000 64.76
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 6" | | |
0200 0710 11122 282.000 LF | 0.33000 93.06| 0.28000 78.96| 0.25000 70.50
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 8" | | |
0205 0710 11123 5206.000 LF | 0.62000 3227.72| 0.50000 2603.00| 0.45000 2342.70
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 12" | | |
0210 0710 11125 1656.000 LF | 1.20000 1987.20| 1.06000 1755.36| 0.95000 1573.20
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 24" | | |
0215 0710 11131 1.742 GM | 310.00000 540.02| 366.77000 638.91| 330.00000 574.86
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SKIP, 6", 10-30 OR 3-9 SKIP | | |
0220 0710 11151 56.000 LF | 2.00000 112.00| 0.78000 43.68| 0.70000 39.20
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, DOTTED / GUIDELINE/ 6-10 GAP | | |
EXTENSION, 6" | | |
0225 0710 11160 62.000 EA | 33.00000 2046.00| 28.90000 1791.80| 26.00000 1612.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, MESSAGE | | |
0230 0710 11170 80.000 EA | 22.00000 1760.00| 24.45000 1956.00| 22.00000 1760.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, ARROWS | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 08/18/14
TABULATION OF BIDS PAGE : 002 -21

CALL ORDER: 002 PROPOSAL ID: E6I78 LETTING DATE: 07/31/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 7 ) |( 8 ) |( 9 )
|GENERAL ASPHALT CO., INC. |COMMUNITY ASPHALT CORP. |HALLEY ENGINEERING CONTRACTORS,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0235 0710 11211 2.242 NM | 935.00000 2096.27| 761.32000 1706.88| 685.00000 1535.77
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 6" | | |
0240 0710 11224 434.000 LF | 2.00000 868.00| 1.00000 434.00| 0.90000 390.60
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 18" | | |
0245 0999 25 LUMP | 50000.00000 50000.00| 50000.00000 50000.00| 50000.00000 50000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
43081615201 | | |

SECTION 0001 TOTALS | $ 1,006,077.27| $ 1,008,975.55| $ 1,144,367.39
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 SIGNING
| | |

0250 0700 1 11 25.000 AS | 365.00000 9125.00| 327.87000 8196.75| 325.00000 8125.00
SINGLE POST SIGN, F&I GROUND MOUNT, UP | | |
TO 12 SF | | |
0255 0700 1 12 6.000 AS | 1285.00000 7710.00| 1166.99000 7001.94| 1155.00000 6930.00
SINGLE POST SIGN, F&I GROUND MOUNT, | | |
12-20 SF | | |
0260 0700 1 13 4.000 AS | 725.00000 2900.00| 1305.92000 5223.68| 1300.00000 5200.00
SINGLE POST SIGN, F&I GROUND MOUNT, | | |
21-30 SF | | |
0265 0700 1 50 3.000 AS | 325.00000 975.00| 316.75000 950.25| 315.00000 945.00
SINGLE POST SIGN, RELOCATE | | |
0270 0700 1 60 25.000 AS | 20.00000 500.00| 11.11000 277.75| 11.00000 275.00
SINGLE POST SIGN, REMOVE | | |
0275 0700 2 13 1.000 AS | 3500.00000 3500.00| 3612.11000 3612.11| 3600.00000 3600.00
MULTI- POST SIGN, F&I GROUND MOUNT, | | |
21-30 SF | | |
0280 0700 2 60 1.000 AS | 300.00000 300.00| 722.42000 722.42| 715.00000 715.00
MULTI- POST SIGN, F&I GROUND MOUNT, | | |
REMOVE | | |
0285 0700 3501 8.000 EA | 60.00000 480.00| 116.70000 933.60| 116.00000 928.00
SIGN PANEL, RELOCATE, UP TO 12 SF | | |
0290 0700 3601 4.000 EA | 50.00000 200.00| 11.11000 44.44| 11.00000 44.00
SIGN PANEL, REMOVE, UP TO 12 SF | | |
0295 0706 3 612.000 EA | 3.30000 2019.60| 3.33000 2037.96| 3.00000 1836.00
RETRO-REFLECTIVE PAVEMENT MARKERS | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 08/18/14
TABULATION OF BIDS PAGE : 002 -22

CALL ORDER: 002 PROPOSAL ID: E6I78 LETTING DATE: 07/31/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 7 ) |( 8 ) |( 9 )
|GENERAL ASPHALT CO., INC. |COMMUNITY ASPHALT CORP. |HALLEY ENGINEERING CONTRACTORS,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0300 0710 11290 174.000 SF | 3.00000 522.00| 2.00000 348.00| 1.80000 313.20
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, ISLAND NOSE | | |
0305 0711 11122 141.000 LF | 2.00000 282.00| 1.22000 172.02| 1.10000 155.10
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
8" | | |
0310 0711 11123 2603.000 LF | 1.65000 4294.95| 2.11000 5492.33| 1.90000 4945.70
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
12" | | |
0315 0711 11125 738.000 LF | 4.40000 3247.20| 3.39000 2501.82| 3.05000 2250.90
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
24" | | |
0320 0711 11151 28.000 LF | 2.00000 56.00| 1.11000 31.08| 1.00000 28.00
THERMOPLASTIC, STANDARD, WHITE, | | |
DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, | | |
6" | | |
0325 0711 11160 5.000 EA | 140.00000 700.00| 144.48000 722.40| 130.00000 650.00
THERMOPLASTIC, STANDARD, WHITE, MESSAGE | | |
0330 0711 11170 38.000 EA | 66.00000 2508.00| 55.57000 2111.66| 50.00000 1900.00
THERMOPLASTIC, STANDARD, WHITE, ARROW | | |
0335 0711 11224 217.000 LF | 4.00000 868.00| 3.11000 674.87| 2.80000 607.60
THERMOPLASTIC, STANDARD, YELLOW, SOLID, | | |
18" | | |
0340 0711 14125 90.000 LF | 22.00000 1980.00| 16.67000 1500.30| 15.00000 1350.00
THERMOPLASTIC, PREFORMED, WHITE, SOLID, | | |
24" | | |
0345 0711 14160 26.000 EA | 310.00000 8060.00| 338.98000 8813.48| 305.00000 7930.00
THERMOPLASTIC, PREFORMED, WHITE, MESSAG | | |
0350 0711 14170 2.000 EA | 360.00000 720.00| 422.34000 844.68| 380.00000 760.00
THERMOPLASTIC, PREFORMED, WHITE, ARROWS | | |
0355 0711 16111 1.603 NM | 4400.00000 7053.20| 3723.25000 5968.37| 3350.00000 5370.05
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
WHITE, SOLID, 6" | | |
0360 0711 16131 0.871 GM | 1460.00000 1271.66| 972.49000 847.04| 875.00000 762.13
THERMOPLASTIC, OTHER SURFACES, WHITE, | | |
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | | |
0365 0711 16211 1.121 NM | 4400.00000 4932.40| 3723.25000 4173.76| 33350.00000 37385.35
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SOLID, 6" | | |

SECTION 0002 TOTALS | $ 64,205.01| $ 63,202.71| $ 93,006.03
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 LIGHTING
| | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 08/18/14
TABULATION OF BIDS PAGE : 002 -23

CALL ORDER: 002 PROPOSAL ID: E6I78 LETTING DATE: 07/31/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 7 ) |( 8 ) |( 9 )
|GENERAL ASPHALT CO., INC. |COMMUNITY ASPHALT CORP. |HALLEY ENGINEERING CONTRACTORS,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0370 0630 2 12 50.000 LF | 14.00000 700.00| 12.78000 639.00| 20.20000 1010.00
CONDUIT, FURNISH & INSTALL, DIRECTIONAL | | |
BORE | | |
0375 0635 2 12 2.000 EA | 525.00000 1050.00| 529.59000 1059.18| 853.00000 1706.00
PULL & SPLICE BOX, F&I, 24" X 36" COVER | | |
SIZE | | |
0380 0715 1 12 480.000 LF | 2.00000 960.00| 2.00000 960.00| 1.60000 768.00
LIGHTING CONDUCTORS, F&I, INSULATED, NO | | |
8 - 6 | | |
0385 0715 1 60 480.000 LF | 1.00000 480.00| 0.33000 158.40| 0.40000 192.00
LIGHTING CONDUCTORS, REMOVE & DISPOSE, | | |
CONTRACTOR OWNS | | |
0390 0715500 1 2.000 EA | 1740.00000 3480.00| 1751.04000 3502.08| 1650.00000 3300.00
POLE CABLE DISTRIBUTION SYSTEM, | | |
CONVENTIONAL | | |

SECTION 0003 TOTALS | $ 6,670.00| $ 6,318.66| $ 6,976.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0004 SIGNALIZATION
| | |

0395 0630 2 12 2355.000 LF | 12.75000 30026.25| 12.78000 30096.90| 17.10000 40270.50
CONDUIT, FURNISH & INSTALL, DIRECTIONAL | | |
BORE | | |
0400 0632 7 1 3.000 PI | 4300.00000 12900.00| 4329.52000 12988.56| 1556.00000 4668.00
SIGNAL CABLE- NEW OR RECONSTRUCTED | | |
INTERSECTION, FURNISH & INSTALL | | |
0405 0632 7 2 800.000 LF | 2.00000 1600.00| 1.89000 1512.00| 2.30000 1840.00
SIGNAL CABLE- REPAIR/REPLACE/OTHER, | | |
FURNISH & INSTALL | | |
0410 0635 2 11 73.000 EA | 465.00000 33945.00| 466.80000 34076.40| 580.00000 42340.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER | | |
SIZE | | |
0415 0635 3 11 8.000 EA | 660.00000 5280.00| 661.30000 5290.40| 310.00000 2480.00
JUNCTION BOX, FURNISH & INSTALL, AERIAL | | |
0420 0639 1123 3.000 AS | 4400.00000 13200.00| 4445.67000 13337.01| 1640.00000 4920.00
ELECTRICAL POWER SERVICE, F&I, | | |
UNDERGROUND, METER NOT REQUIRED | | |
0425 0639 2 1 2010.000 LF | 2.25000 4522.50| 2.22000 4462.20| 1.30000 2613.00
ELECTRICAL SERVICE WIRE | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 08/18/14
TABULATION OF BIDS PAGE : 002 -24

CALL ORDER: 002 PROPOSAL ID: E6I78 LETTING DATE: 07/31/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 7 ) |( 8 ) |( 9 )
|GENERAL ASPHALT CO., INC. |COMMUNITY ASPHALT CORP. |HALLEY ENGINEERING CONTRACTORS,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0430 0641 2 12 3.000 EA | 1900.00000 5700.00| 1917.20000 5751.60| 1550.00000 4650.00
PRESTRESSED CONCRETE POLE, F&I, TYPE | | |
P-II SERVICE POLE | | |
0435 0646 1 11 8.000 EA | 855.00000 6840.00| 861.35000 6890.80| 852.00000 6816.00
ALUMINUM SIGNALS POLE, PEDESTAL | | |
0440 0646 1 12 5.000 EA | 1040.00000 5200.00| 1050.29000 5251.45| 852.00000 4260.00
ALUMINUM SIGNALS POLE, FURNISH & | | |
INSTALL PEDESTRIAN DETECTOR POST | | |
0445 0653191 16.000 AS | 800.00000 12800.00| 805.78000 12892.48| 461.00000 7376.00
PEDESTRIAN SIGNAL, F&I, LED - COUNT | | |
DOWN, 1 DIRECTION | | |
0450 0653192 2.000 AS | 1150.00000 2300.00| 1158.66000 2317.32| 925.00000 1850.00
PEDESTRIAN SIGNAL, F&I, LED - COUNT | | |
DOWN, 2 DIRECTIONS | | |
0455 0660 1109 10.000 EA | 340.00000 3400.00| 333.43000 3334.30| 125.00000 1250.00
LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 | | |
0460 0660 2101 12.000 AS | 715.00000 8580.00| 722.42000 8669.04| 820.00000 9840.00
LOOP ASSEMBLY- F&I, TYPE A | | |
0465 0665 1 11 20.000 EA | 305.00000 6100.00| 305.64000 6112.80| 190.00000 3800.00
PEDESTRIAN DETECTOR, FURNISH & INSTALL, | | |
STANDARD | | |
0470 0670 5120 3.000 AS | 22650.00000 67950.00| 22845.74000 68537.22| 20500.00000 61500.00
TRAFFIC CONTROLLER ASSEMBLY, F&I, 170 | | |
0475 0670 5400 1.000 AS | 2800.00000 2800.00| 2806.33000 2806.33| 1225.00000 1225.00
TRAFFIC CONTROLLER ASSEMBLY, MODIFY | | |
0480 0690 20 14.000 EA | 58.00000 812.00| 57.24000 801.36| 51.00000 714.00
SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | | |
0485 0690 31 4.000 EA | 33.00000 132.00| 32.23000 128.92| 51.00000 204.00
SIGNAL PEDESTAL REMOVAL | | |
0490 0690 50 2.000 EA | 600.00000 1200.00| 614.06000 1228.12| 920.00000 1840.00
CONTROLLER ASSEMBLY, REMOVE, COMPLETE | | |
ASSEMBLY | | |
0495 0690 70 13.000 EA | 55.00000 715.00| 55.57000 722.41| 51.00000 663.00
DETECTOR PEDESTRIAN ASSEMBLY REMOVE | | |
0500 0690 90 3.000 PI | 500.00000 1500.00| 505.70000 1517.10| 615.00000 1845.00
CONDUIT & CABLING- WITHIN INTERSECTION, | | |
REMOVE | | |
0505 0690100 4.000 PI | 550.00000 2200.00| 561.26000 2245.04| 1225.00000 4900.00
SIGNAL EQUIPMENT MISCELLANOUS REMOVE | | |
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CALL ORDER: 002 PROPOSAL ID: E6I78 LETTING DATE: 07/31/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 7 ) |( 8 ) |( 9 )
|GENERAL ASPHALT CO., INC. |COMMUNITY ASPHALT CORP. |HALLEY ENGINEERING CONTRACTORS,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0510 0700 3601 5.000 EA | 100.00000 500.00| 61.13000 305.65| 102.00000 510.00
SIGN PANEL, REMOVE, UP TO 12 SF | | |

SECTION 0004 TOTALS | $ 230,202.75| $ 231,275.41| $ 212,374.50
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0005 UTILITIES
| | |

0515 0425 5 1 11.000 EA | 360.00000 3960.00| 650.18000 7151.98| 550.00000 6050.00
MANHOLE, ADJUST, UTILITIES | | |
0520 0425 6 19.000 EA | 242.00000 4598.00| 233.40000 4434.60| 500.00000 9500.00
VALVE BOXES, ADJUST | | |
0525 0999 25 LUMP | 1325.00000 1325.00| 1325.00000 1325.00| 1325.00000 1325.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
43081615601 | | |

SECTION 0005 TOTALS | $ 9,883.00| $ 12,911.58| $ 16,875.00
====================================================================================================================================

CONTRACT TOTALS | $ 1,317,038.03| $ 1,322,683.91| $ 1,473,598.92

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.


