



## *Florida Department of Transportation*

CHARLIE CRIST  
GOVERNOR

1000 NW 111<sup>th</sup> Avenue, Room 6203  
Miami, Florida 33172-5800

STEPHANIE C. KOPELOUSOS  
SECRETARY

**ADDENDUM No. 04**  
**ISSUED ON AUGUST 3, 2009**  
**TO THE**  
**PROJECT REQUEST FOR PROPOSAL DOCUMENT**  
**ISSUED ON MAY 14, 2009**

**\*\* FAILURE TO ACKNOWLEDGE RECEIPT OF THIS DOCUMENT MAY RESULT IN YOUR BID BEING DECLARED NON-RESPONSIVE \*\***

**PROJECT TITLE / BID NUMBER: SR-826 (PALMETTO EXPRESSWAY) / SR-836 (DOLPHIN EXPRESSWAY) INTERCHANGE DESIGN-BUILD PROJECT / RFP-DOT-09/10-6105DS**

**FIN PROJECT No(S): 249581-1-52-01**

**FEDERAL AID PROJECT No(S): ARRA-134**

**CONTRACT NO.: E-6F61**

**COUNTY(IES): MIAMI-DADE**

**DATE RESPONSES ARE DUE: AUGUST 10, 2009 BEFORE 2:00 P.M. (LOCAL TIME)**

**LOCATION: DISTRICT SIX MAIN BUILDING,  
FRONT LOBBY  
1000 NORTHWEST 111<sup>th</sup> AVENUE  
MIAMI, FLORIDA 33172**

**WORK DESCRIPTION:**

**Design-Build-Finance Project: State Road 826 (Palmetto Expressway) / State Road 836 (Dolphin Expressway) Interchange reconstruction for the Florida Department of Transportation (FDOT) in Miami-Dade County.**

**THE REQUEST FOR PROPOSAL (RFP) RELEASED ON MAY 14, 2009, FOR THE ABOVE-MENTIONED PROJECT IS HEREBY AMENDED AS FOLLOWS:**

**Document: REQUEST FOR PROPOSAL (RFP)**

**1) Section 1.2 – Project Requirements**

**Added the following requirement:**

- The Design-Build Firm shall coordinate with the Miami-Dade Transit Authority for the possible construction of the Metrorail along the north portion of Parcel 152.

ADDENDUM #4  
DATED AUGUST 3, 2009

PROJECT/PROPOSAL NUMBER: RFP-DOT-09/10-6105DS / E-6F61  
FINANCIAL PROJECT NUMBER(S): 249581-1-52-01 / ARRA-134

---

**2) Section 10.2.4 – Evaluation Criteria**

**Addendum #2:**

<b>Section</b>	<b>Criteria</b>	<b>Points</b>
<b>1.</b>	Understanding and Approach to the Project	250
<b>2.</b>	Team Staffing and Experience	200
<b>3.</b>	Design-Build Firm's Guaranteed/Value Added	50
<b>4.</b>	Schedule	50
<b>5.</b>	Quality Management Plan	50
<b>6.</b>	Construction Methods	150
<b>7.</b>	Maintenance of Traffic	150
<b>8.</b>	Innovative Concepts	70
<b>9.</b>	Aesthetics	30
<b>Maximum Score</b>		<b>1000</b>

**Addendum #4:**

<b>Section</b>	<b>Criteria</b>	<b>Points</b>
<b>1.</b>	Understanding and Approach to the Project	250
<b>2.</b>	Team Staffing and Experience	200
<b>3.</b>	Design-Build Firm's Guaranteed/Value Added	50
<b>4.</b>	Schedule	50
<b>5.</b>	Quality Management Plan	50
<b>6.</b>	Construction Methods	100
<b>7.</b>	Maintenance of Traffic	150
<b>8.</b>	Innovative Concepts	100
<b>9.</b>	Aesthetics	50
<b>Maximum Score</b>		<b>1000</b>

**Document: ATTACHMENT A – SCOPE OF SERVICES, SECTION 2: DESIGN AND CONSTRUCTION CRITERIA**

**3) Section 2.22 – Landscape Plans**

**Addendum #3: 2.22 Landscape Plans**

All Landscape plans and design calculations are to be prepared in accordance with the Governing Regulations, Policies and Procedures, and the submittal requirements set forth in **Attachment A – Scope of Services, Section 1: Project Requirements and Provisions for Work**, and shall be

ADDENDUM #4  
DATED AUGUST 3, 2009

PROJECT/PROPOSAL NUMBER: RFP-DOT-09/10-6105DS / E-6F61  
FINANCIAL PROJECT NUMBER(S): 249581-1-52-01 / ARRA-134

---

signed and sealed by a Florida-registered Landscape Architect. Landscape plans to be provided shall include: an Existing Tree Inventory Plan, a Tree Relocation Plan, and a Landscape Plan.

The landscape construction budget for the project shall be 1.5% of the construction bid amount. Minimum 50% of the construction budget for landscaping shall be allocated toward large plants.

**Addendum #4: 2.22 Landscape Plans**

All Landscape plans and design calculations are to be prepared in accordance with the Governing Regulations, Policies and Procedures, and the submittal requirements set forth in **Attachment A – Scope of Services, Section 1: Project Requirements and Provisions for Work**, and shall be signed and sealed by a Florida-registered Landscape Architect. Landscape plans to be provided shall include: an Existing Tree Inventory Plan, a Tree Relocation Plan, and a Landscape Plan.

The landscape construction budget for the project shall be **up to** 1.5% of the construction bid amount. Minimum 50% of the construction budget for landscaping shall be allocated toward large plants. **SR-826/Coral Way Interchange and SR-826/SW 8<sup>th</sup> Street Interchange may be considered for the placement of the proposed landscaping.**

**Document: ATTACHMENT A – SCOPE OF SERVICES, SECTION 5: ITS SCOPE**

**4) Section 1.6.9 – Dynamic Message Signs (DMS)**

*(In Table 1 – Minimum DMS Locations and Quantities, replace NW 25th Street for NW 36<sup>th</sup> Street. Total Minimum of DMS Locations and Quantities remains as 22)*

**Original Table 1:**

CANTILEVER	NW 25TH ST	ARTERIAL	E.B.	W. OF SR 826	1
CANTILEVER	NW 25TH ST	ARTERIAL	W.B.	E. OF SR 826	1

**Addendum #4 Table 1:**

CANTILEVER	NW 36TH ST	ARTERIAL	E.B.	W. OF SR 826	1
CANTILEVER	NW 36TH ST	ARTERIAL	W.B.	E. OF SR 826	1

**5) Section 1.6.9 – Dynamic Message Signs (DMS)**

**Added the following Table 2 and Note:**

**Table 2 – Operational DMS's prior to major construction**

CANTILEVER	NW 36 <sup>th</sup> ST	ARTERIAL	E.B.	W. OF SR 826
CANTILEVER	NW 36 <sup>th</sup> ST	ARTERIAL	W.B.	E. OF SR 826
CANTILEVER	W. FLAGLER ST	ARTERIAL	E.B.	W. OF SR 826

ADDENDUM #4  
DATED AUGUST 3, 2009

PROJECT/PROPOSAL NUMBER: RFP-DOT-09/10-6105DS / E-6F61  
FINANCIAL PROJECT NUMBER(S): 249581-1-52-01 / ARRA-134

---

CANTILEVER	W. FLAGLER ST	ARTERIAL	W.B.	E. OF SR 826
CANTILEVER	NW 87 <sup>th</sup> AVE	ARTERIAL	N.B.	S. OF SR 836
CANTILEVER	NW 87 <sup>th</sup> AVE	ARTERIAL	S.B.	N. OF SR 836
CANTILEVER	SW 88 <sup>th</sup> ST	ARTERIAL	E./W.B.	E. and W. of SR 826
CANTILEVER	SW 8 <sup>th</sup> ST	ARTERIAL	E./W.B.	E. and W. of SR 826

Note: DMS's included in Table 2 are to be in operation prior to any major construction on SR-826 or SR-836, and eventually hard-wired connected to the SR-826, SR-836 or US-1 existing or proposed ITS infrastructure.

**Document: P 178 RFP Conditions # 4. pdf** (included in Addendum #1 Attachments)

**6) Section 1 – Property Description**

Added the following:

A Level 1 ESA has been completed for the entire parcel and no potential soil or groundwater contamination was identified.

**Document: LIST OF ADDENDUM #4 ATTACHMENTS**

1. Addendum #4 Dated August 3, 2009 (E6F61).pdf

  
**KENNETH ROBERTSON**  
**DISTRICT CONTRACTS AND PROCUREMENT MANAGER**

---

**PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM BY SIGNING IN THE AREA PROVIDED BELOW.  
RETURN THIS ACKNOWLEDGEMENT BY TO THE ATTENTION OF KENNETH ROBERTSON AT  
d6.contracts@dot.state.fl.us BEFORE 5:00 PM (EDT) ON AUGUST 7, 2009.**

---

**COMPANY NAME**

---

**SIGNATURE**

---

**TITLE**

---

**PRINT NAME**