



## *Florida Department of Transportation*

CHARLIE CRIST  
GOVERNOR

1000 NW 111<sup>th</sup> Avenue, Room 6203  
Miami, Florida 33172-5800

STEPHANIE C. KOPELOUSOS  
SECRETARY

**ADDENDUM No. 05**  
**ISSUED ON AUGUST 7, 2009**  
**TO THE**  
**PROJECT REQUEST FOR PROPOSAL DOCUMENT**  
**ISSUED ON MAY 14, 2009**

**\*\* FAILURE TO ACKNOWLEDGE RECEIPT OF THIS DOCUMENT MAY RESULT IN YOUR BID BEING DECLARED NON-RESPONSIVE \*\***

**PROJECT TITLE / BID NUMBER:** SR-826 (PALMETTO EXPRESSWAY) / SR-836 (DOLPHIN EXPRESSWAY) INTERCHANGE DESIGN-BUILD PROJECT / RFP-DOT-09/10-6105DS  
**FIN PROJECT No(S):** 249581-1-52-01  
**FEDERAL AID PROJECT No(S):** ARRA-134  
**CONTRACT NO.:** E-6F61  
**COUNTY(IES):** MIAMI-DADE  
**DATE RESPONSES ARE DUE:** AUGUST 10, 2009 BEFORE 2:00 P.M. (LOCAL TIME)  
**LOCATION:** DISTRICT SIX MAIN BUILDING,  
FRONT LOBBY  
1000 NORTHWEST 111<sup>th</sup> AVENUE  
MIAMI, FLORIDA 33172

**WORK DESCRIPTION:**

Design-Build-Finance Project: State Road 826 (Palmetto Expressway) / State Road 836 (Dolphin Expressway) Interchange reconstruction for the Florida Department of Transportation (FDOT) in Miami-Dade County.

**THE REQUEST FOR PROPOSAL (RFP) RELEASED ON MAY 14, 2009 FOR THE ABOVE-MENTIONED PROJECT IS HEREBY AMENDED AS FOLLOWS:**

**Document: REQUEST FOR PROPOSAL (RFP)**

**1) Section 10.2.3 – Written Technical Proposal Evaluation Criteria**

- Original:**
6. Construction Methods (150 points)
  8. Innovative Concepts (70 points)
  9. Aesthetics (30 points)

- Addendum #5:**
6. Construction Methods (100 points)
  8. Innovative Concepts (100 points)
  9. Aesthetics (50 points)

ADDENDUM #5  
DATED AUGUST 7, 2009

PROJECT/PROPOSAL NUMBER: RFP-DOT-09/10-6105DS / E-6F61  
FINANCIAL PROJECT NUMBER(S): 249581-1-52-01 / ARRA-134

---

**Document: ATTACHMENT A – SCOPE OF SERVICES, SECTION 5: ITS SCOPE**

**2) Section 1.6.9 – Dynamic Message Signs (DMS)** (note under Table 1) (modifications underlined)

**Original:** \* The DBF is responsible for the installation of all necessary conduit laterals, pull boxes, splice boxes, fiber optic cable and communications equipment necessary to connect the two proposed ADMS on SW 88 Street with the FDOT US-1 fiber optic communications for communications with the SunGuide TMC. The DBF is responsible for coordinating and performing all network integration requirements for communications with the SunGuide TMC.

**Addendum #5:** \* The DBF is responsible for the installation of all necessary conduit laterals, pull boxes, splice boxes, fiber optic cable and communications equipment necessary to connect the two proposed ADMS on SW 88 Street with the FDOT US-1 fiber optic communications for communications with the SunGuide TMC. These two ADMS must also be connected at N. Kendall Drive to the future SR-826 ITS infrastructure currently under construction and scheduled to be completed in 2011. The DBF is responsible for coordinating and performing all network integration requirements for communications with the SunGuide TMC.

**Document: LIST OF ADDENDUM #5 ATTACHMENTS**

1. Addendum #5 Dated August 7, 2009 (E6F61).pdf

  
KENNETH ROBERTSON  
DISTRICT CONTRACTS AND PROCUREMENT MANAGER

---

**PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM BY SIGNING IN THE AREA PROVIDED BELOW.  
RETURN THIS ACKNOWLEDGEMENT BY TO THE ATTENTION OF KENNETH ROBERTSON AT  
d6.contracts@dot.state.fl.us BEFORE 2:00 PM (EDT) ON MONDAY, AUGUST 10, 2009.**

---

COMPANY NAME

---

SIGNATURE

---

TITLE

---

PRINT NAME