

October 19, 2011

ADDENDUM NUMBER 1

TO: All Plans Holders

PROJECT NAME: Bayway Structure "C" SR682 from E of Gulf Blvd to W of SR 679

FINANCIAL PROJECT NUMBER: 25690315201 & 25690315601

DISTRICT CONTRACT NO: E-7H56

COUNTIES: Pinellas


The following information constitutes Addendum Number 1 to the above referenced project:

1. ITS work has been added to the project. Plan sheets are being updated to reflect the work as well as adding four (4) ITS related specifications.*
2. Progress Energy's new subaqueous cable on the north side of the bridge has been added. Plan sheets are being updated to correct the conflicts this new cable creates with the proposed drainage system at the east end of the bridge.*
3. Plans Sheets to reflect changing EOR on all Structural work *
4. Supplemental Specifications Package #1*
5. Updated amendment file for Bid Express submittals to reflect changes and/or additions to pay items.

* See pages 2 through 5 for list of these changes

PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM. FAILURE TO ACKNOWLEDGE RECEIPT OF THIS ADDENDUM MAY RESULT IN YOUR PROPOSAL BEING DECLARED NON-RESPONSIVE.

Approved by:



John D. Ellis
District Contracts Administrator

DATE: 10/13/2011

2

Financial Project ID 256903-1-52-01 (Lead number only)

Proposal/Contract ID E7H56

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>10/21/11</u>	<u>Add Revision List</u>
<u>2-2H</u>	<u>10/21/11</u>	<u>Updated Summary of Pay Items</u>
<u>3-6</u>	<u>10/21/11</u>	<u>Updated Traffic Data</u>
<u>11, 13, 21</u>	<u>10/21/11</u>	<u>Added S-14A and Pipe, Moved 48" Pipe</u>
<u>46, 47, 53</u>	<u>10/21/11</u>	<u>Added S-14A and Pipe, Moved 48" Pipe</u>
<u>57</u>	<u>10/21/11</u>	<u>Added Rebar Size and Notes</u>
<u>58</u>	<u>10/21/11</u>	<u>Revised Seawall Elevations</u>
<u>59</u>	<u>10/21/11</u>	<u>Revised Rebar and Notes</u>
<u>71-73</u>	<u>10/21/11</u>	<u>Corrected Retaining Wall Footer Pictorial</u>
<u>98, 109, 112</u>	<u>10/21/11</u>	<u>Added S-14A and Pipe, Moved 48" Pipe</u>
<u>116, 120, 124</u>	<u>10/21/11</u>	<u>Added S-14A and Pipe, Moved 48" Pipe</u>
<u>128</u>	<u>10/21/11</u>	<u>Added S-14A and Pipe, Moved 48" Pipe</u>
<u>133</u>	<u>10/21/11</u>	<u>Changed FOR</u>
<u>139</u>	<u>10/21/11</u>	<u>Added Subaqueous Cable, Vaults & Voltages & Note</u>
<u>140, 141</u>	<u>10/21/11</u>	<u>Added Voltages to Power Lines</u>
<u>143</u>	<u>10/21/11</u>	<u>Added Voltages to Power Lines & Verizon Notes</u>
<u>S-1</u>	<u>10/21/11</u>	<u>Added ITS Components to Index</u>
<u>S-4</u>	<u>10/21/11</u>	<u>New ITS Tabulation of Quantity Sheet</u>
<u>S-5</u>	<u>10/21/11</u>	<u>Revised Sheet Number</u>
<u>S-6</u>	<u>10/21/11</u>	<u>New ITS General & Pay Item Notes Sheet</u>
<u>S-7 to S-21</u>	<u>10/21/11</u>	<u>Revised Sheet Number</u>
<u>8-22</u>	<u>10/21/11</u>	<u>Revised Sheet Number & Changed FOR</u>
<u>S-23</u>	<u>10/21/11</u>	<u>Revised Sheet Number</u>
<u>S-24 to S-34</u>	<u>10/21/11</u>	<u>New ITS Infrastructure Sheets</u>

DATE: 10/13/2011

3 of 5

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>L-12 & L-19</u>	<u>10/21/11</u>	<u>Updated Load Center Information</u>
<u>L-38</u>	<u>10/21/11</u>	<u>Revised Equipment Description</u>
<u>L-39</u>	<u>10/21/11</u>	<u>Updated Panel Schedule</u>
<u>LD-15</u>	<u>10/21/11</u>	<u>Revised Note 27</u>
<u>LD-33</u>	<u>10/21/11</u>	<u>Revised Legend Description</u>
<u>LD-37</u>	<u>10/21/11</u>	<u>Revised Transformer Label</u>
<u>LD-40</u>	<u>10/21/11</u>	<u>Revised Transformer Size & Conductor Size</u>
<u>LD-42 & 43</u>	<u>10/21/11</u>	<u>Revised Transformer Label</u>
<u>LD-44</u>	<u>10/21/11</u>	<u>Revised Transformer Size</u>
<u>B-1 to 21</u>	<u>10/21/11</u>	<u>Changed EOR</u>
<u>B1-1</u>	<u>10/21/11</u>	<u>Add Subaqueous Cable & Update Traffic Data</u>
<u>B1-2 to 5</u>	<u>10/21/11</u>	<u>Add Subaqueous Cable</u>
<u>B1-7 to 11</u>	<u>10/21/11</u>	<u>Changed EOR</u>
<u>B1-18</u>	<u>10/21/11</u>	<u>Modified Note 11</u>
<u>B1-19 to 23</u>	<u>10/21/11</u>	<u>Add Subaqueous Cable</u>
<u>B1-24</u>	<u>10/21/11</u>	<u>Changed EOR</u>
<u>B1-25 to 27</u>	<u>10/21/11</u>	<u>Add Subaqueous Cable</u>
<u>B1-32 to 37</u>	<u>10/21/11</u>	<u>Changed EOR</u>
<u>B1-38</u>	<u>10/21/11</u>	<u>Added End Bent Bar 11E4 Note</u>
<u>B1-39 to 61</u>	<u>10/21/11</u>	<u>Changed EOR</u>
<u>B1-62 to 64</u>	<u>10/21/11</u>	<u>Removed Pier Shear Key & Added Notes</u>
<u>B1-65 to 107</u>	<u>10/21/11</u>	<u>Changed EOR</u>
<u>B1-108</u>	<u>10/21/11</u>	<u>Corrected Beam Call-Out</u>
<u>B1-109 to 111</u>	<u>10/21/11</u>	<u>Changed EOR</u>
<u>B1-117</u>	<u>10/21/11</u>	<u>Show Bar 8D30 in Intermediate Diaphragm Section</u>
<u>B1-118 to 131</u>	<u>10/21/11</u>	<u>Changed EOR</u>

DATE: 10/13/2011

4 of 5

Sheet No(s).	Rev. Date	Description
B1-132	10/21/11	Revised Bar V1 Call-Out
B1-133	10/21/11	Changed EOR
B1-134	10/21/11	Revised Bar V1 Call-Out
B1-135 to137	10/21/11	Changed EOR
B1-138 &139 -	10/21/11	Modified Beam Debonding
B1-140 to189	10/21/11	Changed EOR
B2-1 to 17	10/21/11	Changed EOR
B2-18 to 25	10/21/11	Revised Slab Panels End Reinforcement
B2-26 to 29	10/21/11	Changed EOR
BW-1 to 6	10/21/11	Changed EOR
BW-7 & 8	10/21/11	Add Subaqueous Cable
BW-9 to 20	10/21/11	Changed EOR
BW-24	10/21/11	Changed EOR
BW-26 & 27	10/21/11	Changed EOR
BW-28	10/21/11	Add SUBaqueous Cable
BW-29	10/21/11	Changed EOR

DATE: 10/13/2011

5

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

Sheet No(s), Rev. Date Description

1-46 10-07-11 Added Special Provision SP7850203D7-911
Added Supplemental Specification SS7800000
Added Supplemental Specification SS7830000
Added Supplemental Specification SS7850000
(ITS Specs added to reflect ITS added to the plans)

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
Roadway				
425-2-91	21, 46, 47, 53, 139	Revised	4	5
430-175-148	21, 46, 47, 53, 139	Revised	1,578	1,586
S&PM				
555-1-1	S-4, S-6, S-24 to S-34	Revised	50	617
783-4-112	S-4, S-6, S-24 to S-34	Added	0	12,549
783-5-1	S-4, S-6, S-24 to S-34	Added	0	4
783-6-1	S-4, S-6, S-24 to S-34	Added	0	3
783-7-1	S-4, S-6, S-24 to S-34	Added	0	7
785-1-12	S-4, S-6, S-24 to S-34	Added	0	3

Central Office Use:

Processed By: _____