

May 30, 2014

ADDENDUM NUMBER 1

TO: All Plans Holders

PROJECT DESCRIPTION: The Improvements under this Contract consist of the reconstruction of the existing asphalt pavement to concrete pavement located on US 41 (SR 45) in Hillsborough County, Florida

FINANCIAL PROJECT NUMBER: 42900015201

DISTRICT CONTRACT NO: E7I76

The following information constitutes Addendum Number 1 to the above referenced project:

The purpose of this Revision is to remove the bridge component from the project and added Lighting.

1) **REVISION OF PLANS ([Download Revision Sheets from CPP Website](#)):**

PLANS REVISION	NUMBER	
Sheet No(s).	Rev. Date	Description
1	5/23/14	Removed Structure Plans, added Sheet 2A
2A	5/23/14	Added Signature Sheet
3-4	5/23/14	Removed Structures Component, Added Lighting Pay Items
41-44	5/23/14	Removed Bridge Elements
137 & 140	5/23/14	Removed Bridge Elements
145, 146, 148	5/23/14	Revised Callouts
<u>151-153</u>	<u>5/23/14</u>	<u>Revised Callouts, added Lighting</u>

2) **REVISION TO PAY ITEMS / SUMMARY OF QUANTITIES CHANGES**

[See Revised Bid Document Amendment on CPP Website:](#)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
460-70-3	3	Delete	3264	0
515-3-2	3	Delete	2860	0
521-5-1	3	Delete	3264	0
521-5-8	3	Delete	3264	0
635-2-40	4	Add	0	6
715-4-122	4	Add	0	7
715-4-600	4	Add	0	7

Addendum 1, [7176](#)
[May 30, 2014](#)

PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM IN THE APPROPRIATE SPACE ON THE EXPEDITE DISK. FAILURE TO ACKNOWLEDGE RECEIPT OF THIS ADDENDUM MAY RESULT IN YOUR PROPOSAL BEING DECLARED NON-RESPONSIVE.

Approved By:

 _____
John D. Ellis
District Contracts Administrator