



Florida Department of Transportation

RICK SCOTT
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JIM BOXOLD
SECRETARY

ADDENDUM NO. 3

DATE: May 18, 2016
TO: Proposers
FROM: Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise
SUBJECT: Contract No.: E8P94
Financial Project Nos.: 432827-1-52-01; 432827-3-52-01
County: Osceola
Project Name: Resurface Turnpike Mainline from MP 238.76 to 248.50

BIDS TO BE RECEIVED: May 24, 2016 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS REVISIONS

Plan sheets for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering> to download the Plans Revision from your Order History. See the attached Revision Memo for a complete listing of revised plan sheets and Bid Item changes. Please substitute these sheets for the like-numbered sheets you now have.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download E8P94Amendment003.zip for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

**RICK SCOTT
GOVERNOR**

605 Suwannee Street
Tallahassee, FL 32399-0450

**JIM BOXOLD
SECRETARY**

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. E8P94
 Letting May 2016
 FPID(s) 432827-1-52-01 + 432827-3-52-01
 Description Resurface Turnpike Mainline from MP 238.76 to MP 248.50
 County Osceola

Contract Addendum No. 3 includes:

- ✓ Digitally signed + sealed Contract Plan Revision 2 (PDF file) *See Page 2 for details*
 - ✓ Design + engineering data (CADD-Rev2.zip file)
-

Contract time revised No X Yes _____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.
-

CONCURRENCE: **Patrick M Muench**
Digitally signed by Patrick M Muench
 DN: cn=US, o=IdemTrust ACES Business Representative, ou=FDOT - TURNPIKE, cn=Patrick M Muench,
 0.9.2342.19200900.100.1.1=A01097C0000014504DA
 5160900038C9
 Date: 2016.05.17 14:55:33 -0400
 Turnpike Design Engineer

DATE: May 17, 2016

