
                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 05/08/13
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                                                           VENDOR RANKING

     CALL ORDER    : 001                    PROPOSAL ID  : E8M83      PROPOSAL DESC :
     LETTING DATE  : 04/23/13  2:30 PM      DISTRICT     : 08         Work consists of providing all labor, materials, equipment
     SET-ASIDE     :                        U/R CODE     :            and incidentals necessary for the conversion of the existing
     CONTRACT TIME :  805      WORKING DAYS (AVAILABLE DAYS)          conventional Sunpass/cash toll collection system to an All
                                                                      Electronic Toll (AET) collection system for Suncoast
                                                                      Parkway, mainline (3 locations) and ramps (8 locations)
                                                                      between north of Van Dyke Road and US 98 extending through
                                                                      Hillsborough, Pasco and Hernando counties. No Pre-Bid
                                                                      Conference.  Contractor must be
                                                                      prequalified.

     FINPROJ(S)    : 40615175201  (*)       F.A. NO.     :  N/A         COUNTIES  : TURNPIKE
                     40615195201                            N/A
     LOCAL NAME    : ALL ELECTRONIC TOLLI                               ROAD NAME : SR  589
     PROJ LIMITS   : NG PHASE 6C SUNCOAST PARK    WAY

  -------------------------------------------------------------------------------------------------------------------------------
                                                                      BID              BID               TOTAL         % OVER
  RANK     VENDOR NAME                                                TYPE            STATUS              BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   SOUTHLAND CONSTRUCTION, INC.                                Responsive    Winning bid     $ 24,817,579.78        0.00%
   2   NELSON, DAVID, CONSTRUCTION CO.                             Responsive    Non-Winning Bid $ 26,154,552.93        5.38%
   3   SEMA CONSTRUCTION, INC.                                     Responsive    Non-Winning Bid $ 27,744,444.00       11.79%
   4   GLF CONSTRUCTION CORPORATION                                Responsive    Non-Winning Bid $ 27,889,484.78       12.37%
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     CALL ORDER    : 001                    PROPOSAL ID  : E8M83      PROPOSAL DESC :
     LETTING DATE  : 04/23/13  2:30 PM      DISTRICT     : 08         Work consists of providing all labor, materials, equipment
     SET-ASIDE     :                        U/R CODE     :            and incidentals necessary for the conversion of the existing
     CONTRACT TIME :  805      WORKING DAYS (AVAILABLE DAYS)          conventional Sunpass/cash toll collection system to an All
                                                                      Electronic Toll (AET) collection system for Suncoast
                                                                      Parkway, mainline (3 locations) and ramps (8 locations)
                                                                      between north of Van Dyke Road and US 98 extending through
                                                                      Hillsborough, Pasco and Hernando counties. No Pre-Bid
                                                                      Conference.  Contractor must be
                                                                      prequalified.

     FINPROJ(S)    : 40615175201  (*)       F.A. NO.     :  N/A         COUNTIES  : TURNPIKE
                     40615195201                            N/A
     LOCAL NAME    : ALL ELECTRONIC TOLLI                               ROAD NAME : SR  589
     PROJ LIMITS   : NG PHASE 6C SUNCOAST PARK    WAY

====================================================================================================================================
                                          |(   1  )                    |(   2  )                    |(   3  )
                                          |SOUTHLAND CONSTRUCTION, INC |NELSON, DAVID, CONSTRUCTION |SEMA CONSTRUCTION, INC.
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0001  ROADWAY
                                          |                            |                            |
  0005 0101  1                       LUMP | 1894410.31000    1894410.31| 1750000.00000    1750000.00| 2700000.00000     2700000.00
  MOBILIZATION 40615175201                |                            |                            |
  0010 0102  1                 805.000 LS |  676000.00000     676000.00| 1300000.00000    1300000.00| 1500000.00000     1500000.00
  MAINTENANCE OF TRAFFIC 40615175201      |                            |                            |
  0015 0102 14                  48.000 MH |      55.00000       2640.00|      60.00000       2880.00|      80.00000        3840.00
  TRAFFIC CONTROL OFFICER                 |                            |                            |
  0020 0102 60               62108.000 ED |       0.26000      16148.08|       0.25000      15527.00|       0.25000       15527.00
  WORK ZONE SIGN                          |                            |                            |
  0025 0102 71 11             3348.000 LF |      25.00000      83700.00|       5.00000      16740.00|      36.05000      120695.40
  BARRIER WALL, TEMPORARY, F&I, CONCRETE  |                            |                            |
  0030 0102 71 14            15038.000 LF |      23.00000     345874.00|      22.00000     330836.00|      25.00000      375950.00
  BARRIER WALL, TEMPORARY, F&I, TYPE K    |                            |                            |
  0035 0102 71 24            16838.000 LF |       5.19000      87389.22|       5.00000      84190.00|       5.50000       92609.00
  BARRIER WALL, TEMPORARY, RELOCATE, TYPE |                            |                            |
  K                                       |                            |                            |
  0040 0102 74  1            83328.000 ED |       0.16000      13332.48|       0.16000      13332.48|       0.15000       12499.20
  TEMPORARY BARRICADE- TYPES I, II, DI,   |                            |                            |
  VP, DRUM, OR LCD                        |                            |                            |
  0045 0102 74  2              233.000 ED |       0.26000         60.58|       0.75000        174.75|       0.30000          69.90
  BARRICADE, TEMPORARY, TYPE III,  6'     |                            |                            |
  0050 0102 76                 417.000 ED |       6.35000       2647.95|       7.00000       2919.00|       6.50000        2710.50
  ARROW BOARD / ADVANCE WARNING ARROW     |                            |                            |
  PANEL                                   |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M83           LETTING DATE: 04/23/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   1  )                    |(   2   )                   |(   3  )
                                          |SOUTHLAND CONSTRUCTION, INC |NELSON, DAVID, CONSTRUCTION |SEMA CONSTRUCTION, INC.
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0055 0102 77               25102.000 ED |       0.21000       5271.42|       0.35000       8785.70|       0.25000        6275.50
  HIGH INTENSITY FLASHING LIGHTS, TEMP,   |                            |                            |
  TYPE B                                  |                            |                            |
  0060 0102 78                5887.000 EA |       3.40000      20015.80|       3.25000      19132.75|       3.40000       20015.80
  TEMPORARY RETROREFLECTIVE PAVEMENT      |                            |                            |
  MARKER                                  |                            |                            |
  0065 0102 79               37994.000 ED |       0.11000       4179.34|       0.15000       5699.10|       0.10000        3799.40
  LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C,  |                            |                            |
  STEADY BURN                             |                            |                            |
  0070 0102 89  7               58.000 LO |    1190.00000      69020.00|    2000.00000     116000.00|    1600.00000       92800.00
  TEMPORARY CRASH CUSHION, REDIRECTIVE    |                            |                            |
  OPTION, NON-CAPACITY PROJECTS OR >50    |                            |                            |
  0075 0102 99                1308.000 ED |      13.80000      18050.40|      15.00000      19620.00|      15.00000       19620.00
  PORTABLE CHANGEABLE MESSAGE SIGN,       |                            |                            |
  TEMPORARY                               |                            |                            |
  0080 0102911  2              426.000 LF |       1.59000        677.34|       4.00000       1704.00|       1.60000         681.60
  PAVEMENT MARKING REMOVABLE TAPE,        |                            |                            |
  WHITE-BLACK,SOLID                       |                            |                            |
  0085 0104  1               11287.000 SY |       1.40000      15801.80|       0.75000       8465.25|       6.00000       67722.00
  ARTIFICIAL COVERINGS /ROLLED EROSION    |                            |                            |
  CONTROL PRODUCTS                        |                            |                            |
  0090 0104 10  3            47057.000 LF |       0.58000      27293.06|       0.60000      28234.20|       1.10000       51762.70
  SEDIMENT BARRIER                        |                            |                            |
  0095 0104 15                   3.000 EA |    2000.00000       6000.00|    2000.00000       6000.00|    1000.00000        3000.00
  SOIL TRACKING PREVENTION DEVICE         |                            |                            |
  0100 0104 18                  65.000 EA |      75.00000       4875.00|      75.00000       4875.00|     100.00000        6500.00
  INLET PROTECTION SYSTEM                 |                            |                            |
  0105 0104 19               11287.000 SY |       0.40000       4514.80|       0.50000       5643.50|       1.60000       18059.20
  CHEMICAL TREATMENT- POWDERED,  FOR      |                            |                            |
  EROSION CONTROL                         |                            |                            |
  0110 0107  1                1034.670 AC |      11.00000      11381.37|      10.00000      10346.70|      10.00000       10346.70
  LITTER REMOVAL                          |                            |                            |
  0115 0107  2                1034.670 AC |      30.00000      31040.10|      10.00000      10346.70|      20.00000       20693.40
  MOWING                                  |                            |                            |
  0120 0110  1  1               34.820 LS |  570813.65000     570813.65| 1000000.00000    1000000.00|  881965.65000      881965.65
  CLEARING & GRUBBING 40615175201         |                            |                            |
  0125 0110  4               22060.000 SY |       3.10000      68386.00|       3.00000      66180.00|       9.50000      209570.00
  REMOVAL OF EXISTING CONCRETE PAVEMENT   |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M83           LETTING DATE: 04/23/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   1  )                    |(   2   )                   |(   3  )
                                          |SOUTHLAND CONSTRUCTION, INC |NELSON, DAVID, CONSTRUCTION |SEMA CONSTRUCTION, INC.
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0130 0110 86                       LUMP |   12000.00000      12000.00|   30000.00000      30000.00|   10000.00000       10000.00
  DELIVERY OF SALVAGEABLE MATERIAL TO     |                            |                            |
  FDOT 40615175201                        |                            |                            |
  0135 0120  1               44967.000 CY |       2.87000     129055.29|       8.00000     359736.00|      12.00000      539604.00
  REGULAR EXCAVATION                      |                            |                            |
  0140 0120  4                 521.000 CY |       5.09000       2651.89|      15.00000       7815.00|      15.00000        7815.00
  SUBSOIL EXCAVATION                      |                            |                            |
  0145 0120  6               19228.000 CY |       2.42000      46531.76|       3.00000      57684.00|      12.00000      230736.00
  EMBANKMENT                              |                            |                            |
  0150 0121 70                 419.620 CY |     126.50000      53081.93|     170.00000      71335.40|     140.00000       58746.80
  FLOWABLE FILL                           |                            |                            |
  0155 0160  4               41880.000 SY |       3.24000     135691.20|       6.00000     251280.00|       4.10000      171708.00
  TYPE B STABILIZATION                    |                            |                            |
  0160 0210  1  1             3837.000 SY |       2.08000       7980.96|       5.00000      19185.00|       8.00000       30696.00
  REWORKING LIMEROCK BASE, 6"             |                            |                            |
  0165 0210  2                 449.000 CY |      24.17000      10852.33|      30.00000      13470.00|      25.00000       11225.00
  LIMEROCK-NEW MATERIAL FOR REWORKING BAS |                            |                            |
  0170 0285701               10338.000 SY |       7.74000      80016.12|       7.00000      72366.00|       8.00000       82704.00
  OPTIONAL BASE, BASE GROUP 01            |                            |                            |
  0175 0285705                4577.000 SY |       9.28000      42474.56|      13.00000      59501.00|       9.50000       43481.50
  OPTIONAL BASE, BASE GROUP 05            |                            |                            |
  0180 0285706                1427.000 SY |      36.62000      52256.74|      45.00000      64215.00|      51.00000       72777.00
  OPTIONAL BASE, BASE GROUP 06            |                            |                            |
  0185 0285709                2674.000 SY |      11.41000      30510.34|      15.00000      40110.00|      13.00000       34762.00
  OPTIONAL BASE, BASE GROUP 09            |                            |                            |
  0190 0285710                3855.000 SY |      12.27000      47300.85|      16.00000      61680.00|      14.10000       54355.50
  OPTIONAL BASE, BASE GROUP 10            |                            |                            |
  0195 0285711               20577.000 SY |      12.23000     251656.71|      16.00000     329232.00|      14.00000      288078.00
  OPTIONAL BASE, BASE GROUP 11            |                            |                            |
  0200 0285712                1632.000 SY |      49.50000      80784.00|      60.00000      97920.00|      69.00000      112608.00
  OPTIONAL BASE, BASE GROUP 12            |                            |                            |
  0205 0327 70  1             2573.000 SY |       6.28000      16158.44|       7.50000      19297.50|       9.00000       23157.00
  MILLING EXIST ASPH PAVT, 1" AVG DEPTH   |                            |                            |
  0210 0327 70  4             1601.000 SY |       6.77000      10838.77|       8.00000      12808.00|       8.00000       12808.00
  MILLING EXIST ASPH PAVT, 3" AVG DEPTH   |                            |                            |
  0215 0327 70  5              533.000 SY |       5.45000       2904.85|       7.00000       3731.00|       7.50000        3997.50
  MILLING EXIST ASPH PAVT, 2" AVG DEPTH   |                            |                            |
  0220 0327 70  6            35978.000 SY |       3.38000     121605.64|       4.00000     143912.00|       3.10000      111531.80
  MILLING EXIST ASPH PAVT, 1 1/2" AVG     |                            |                            |
  DEPTH                                   |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M83           LETTING DATE: 04/23/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   1  )                    |(   2   )                   |(   3  )
                                          |SOUTHLAND CONSTRUCTION, INC |NELSON, DAVID, CONSTRUCTION |SEMA CONSTRUCTION, INC.
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0225 0327 70  8             2046.000 SY |       5.73000      11723.58|       7.00000      14322.00|       3.80000        7774.80
  MILLING EXIST ASPH PAVT, 2 1/2" AVG     |                            |                            |
  DEPTH                                   |                            |                            |
  0230 0327 70 11             3086.000 SY |       3.07000       9474.02|       7.50000      23145.00|       8.00000       24688.00
  MILLING EXIST ASPH PAVT, 2 1/4" AVG     |                            |                            |
  DEPTH                                   |                            |                            |
  0235 0327 70 12              256.000 SY |       8.13000       2081.28|      10.00000       2560.00|       7.50000        1920.00
  MILLING EXIST ASPH PAVT, 1 1/4" AVG     |                            |                            |
  DEPTH                                   |                            |                            |
  0240 0327 70 13             1324.000 SY |       7.47000       9890.28|       9.00000      11916.00|       4.70000        6222.80
  MILLING EXIST ASPH PAVT, 1 3/4" AVG     |                            |                            |
  DEPTH                                   |                            |                            |
  0245 0327 70 15              663.000 SY |       9.38000       6218.94|      12.00000       7956.00|       9.00000        5967.00
  MILLING EXIST ASPH PAVT, 2 3/4" AVG     |                            |                            |
  DEPTH                                   |                            |                            |
  0250 0327 70 19            46942.000 SY |       2.80000     131437.60|       3.00000     140826.00|       3.10000      145520.20
  MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH |                            |                            |
  0255 0327 70 22              661.000 SY |      10.15000       6709.15|      13.00000       8593.00|      10.00000        6610.00
  MILLING EXISTING ASPHALT PAVEMENT, 4    |                            |                            |
  1/4" AVG DEPTH                          |                            |                            |
  0260 0334  1 11               50.400 TN |     232.00000      11692.80|     300.00000      15120.00|     190.00000        9576.00
  SUPERPAVE ASPHALTIC CONC, TRAFFIC A     |                            |                            |
  0265 0334  1 12               91.300 TN |     166.00000      15155.80|     225.00000      20542.50|     190.00000       17347.00
  SUPERPAVE ASPHALTIC CONC, TRAFFIC B     |                            |                            |
  0270 0334  1 13             3501.800 TN |     101.50000     355432.70|     120.00000     420216.00|     140.00000      490252.00
  SUPERPAVE ASPHALTIC CONC, TRAFFIC C     |                            |                            |
  0275 0334  1 23             5765.400 TN |     121.00000     697613.40|     140.00000     807156.00|     150.00000      864810.00
  SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 |                            |                            |
  PMA                                     |                            |                            |
  0280 0337  7 22             2808.400 TN |     154.30000     433336.12|     180.00000     505512.00|     190.00000      533596.00
  ASPHALT CONCRETE FRICTION COURSE, INC   |                            |                            |
  BIT, FC-5, PG 76-22, PMA                |                            |                            |
  0285 0337  7 43             4440.100 TN |     120.55000     535254.06|     140.00000     621614.00|     140.00000      621614.00
  ASPHALT CONCRETE FRICTION COURSE,       |                            |                            |
  TRAFFIC C, FC-12.5, PG 76-22, PMA       |                            |                            |
  0290 0339  1                 726.800 TN |     180.00000     130824.00|     200.00000     145360.00|     260.00000      188968.00
  MISCELLANEOUS ASPHALT PAVEMENT          |                            |                            |
  0295 0400  0 11               87.300 CY |     420.00000      36666.00|     450.00000      39285.00|     660.00000       57618.00
  CONCRETE CLASS NS, GRAVITY WALL         |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M83           LETTING DATE: 04/23/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   1  )                    |(   2   )                   |(   3  )
                                          |SOUTHLAND CONSTRUCTION, INC |NELSON, DAVID, CONSTRUCTION |SEMA CONSTRUCTION, INC.
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0300 0425  1511                5.000 EA |    3729.71000      18648.55|    4000.00000      20000.00|    3400.00000       17000.00
  INLETS, DT BOT, TYPE B, <10'            |                            |                            |
  0305 0425  1551                4.000 EA |    3353.35000      13413.40|    3000.00000      12000.00|    8200.00000       32800.00
  INLETS, DT BOT, TYPE E, <10'            |                            |                            |
  0310 0425  1601                1.000 EA |    4322.19000       4322.19|    3000.00000       3000.00|    8500.00000        8500.00
  INLETS, DT BOT, TYPE J, <10'            |                            |                            |
  0315 0425  1703                1.000 EA |    4161.52000       4161.52|    4200.00000       4200.00|    4900.00000        4900.00
  INLETS, GUTTER, TYPE S, J BOTTOM <10'   |                            |                            |
  0320 0425  1891                2.000 EA |    5007.89000      10015.78|    4200.00000       8400.00|    4500.00000        9000.00
  INLETS, BARRIER WALL, <10'              |                            |                            |
  0325 0425  2 61                6.000 EA |    2434.43000      14606.58|    2500.00000      15000.00|    3000.00000       18000.00
  MANHOLES, P-8, <10'                     |                            |                            |
  0330 0425  2 63                1.000 EA |    1449.60000       1449.60|    1750.00000       1750.00|    2400.00000        2400.00
  MANHOLES, P-8, PARTIAL                  |                            |                            |
  0335 0425 11                   3.000 EA |     814.87000       2444.61|    2000.00000       6000.00|    2500.00000        7500.00
  DRAINAGE STRUCTURE MODIFY               |                            |                            |
  0340 0430 94  1              893.000 LF |       3.24000       2893.32|       3.25000       2902.25|       2.90000        2589.70
  DESILTING PIPE, 0 - 24"                 |                            |                            |
  0345 0430 94  2              826.000 LF |       4.71000       3890.46|       4.50000       3717.00|       4.20000        3469.20
  DESILTING PIPE, 25 - 36"                |                            |                            |
  0350 0430 94  3              140.000 LF |       8.24000       1153.60|       8.00000       1120.00|       7.50000        1050.00
  DESILTING PIPE, 37 - 48"                |                            |                            |
  0355 0430 94  4              141.000 LF |      14.13000       1992.33|      13.50000       1903.50|      13.00000        1833.00
  DESILTING PIPE, 49 - 60"                |                            |                            |
  0360 0430173118               95.000 LF |      73.44000       6976.80|      60.00000       5700.00|     150.00000       14250.00
  PIPE CULVERT OPTIONAL  MATERIAL, ROUND, |                            |                            |
  18", GUTTER DRAIN                       |                            |                            |
  0365 0430174218              196.000 LF |      39.50000       7742.00|      70.00000      13720.00|      59.00000       11564.00
  PIPE CULVERT, OPTIONAL MATERIAL, OTHER  |                            |                            |
  SHAPE - ELLIP/ARCH, 18"SD               |                            |                            |
  0370 0430175118              900.000 LF |      37.46000      33714.00|      60.00000      54000.00|      60.00000       54000.00
  PIPE CULVERT,OPTIONAL MATERIAL,ROUND,   |                            |                            |
  18"S/CD                                 |                            |                            |
  0375 0430175124              298.000 LF |      37.96000      11312.08|      70.00000      20860.00|      59.00000       17582.00
  PIPE CULVERT,OPTIONAL MATERIAL,ROUND,   |                            |                            |
  24"S/CD                                 |                            |                            |
  0380 0430175130                8.000 LF |     415.25000       3322.00|     200.00000       1600.00|     530.00000        4240.00
  PIPE CULVERT, OPT MATERIAL, ROUND,      |                            |                            |
  30"S/CD                                 |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M83           LETTING DATE: 04/23/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   1  )                    |(   2   )                   |(   3  )
                                          |SOUTHLAND CONSTRUCTION, INC |NELSON, DAVID, CONSTRUCTION |SEMA CONSTRUCTION, INC.
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0385 0430611125                1.000 EA |    1573.97000       1573.97|    1500.00000       1500.00|    1800.00000        1800.00
  U-ENDWALL WITH BAFFLES, STD 261, 1:4    |                            |                            |
  SLOPE, 18"PIPE                          |                            |                            |
  0390 0430611225                1.000 EA |    1526.40000       1526.40|    2100.00000       2100.00|    2000.00000        2000.00
  U-ENDWALL WITH BAFFLES, STD 261, 1:3    |                            |                            |
  SLOPE, 18"PIPE                          |                            |                            |
  0395 0430984129                2.000 EA |     805.53000       1611.06|    1000.00000       2000.00|    2200.00000        4400.00
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            |
  24" SD                                  |                            |                            |
  0400 0430984625                1.000 EA |     692.58000        692.58|     700.00000        700.00|    2200.00000        2200.00
  MITERED END SECT, OPTIONAL - ELLIPTICAL |                            |                            |
  / ARCH, 18" SD                          |                            |                            |
  0405 0515  2211               50.000 LF |     137.58000       6879.00|      80.00000       4000.00|     140.00000        7000.00
  PEDESTRIAN / BICYCLE RAILING, STEEL,    |                            |                            |
  42" TYPE 1                              |                            |                            |
  0410 0519 78                 122.000 EA |     260.34000      31761.48|     400.00000      48800.00|     430.00000       52460.00
  BOLLARDS                                |                            |                            |
  0415 0520  2  4              191.000 LF |      17.34000       3311.94|      15.00000       2865.00|      23.00000        4393.00
  CONCRETE CURB, TYPE D                   |                            |                            |
  0420 0521 72  3             1420.000 LF |     205.42000     291696.40|     175.00000     248500.00|     190.00000      269800.00
  SHOULDER CONCRETE BARRIER WALL,         |                            |                            |
  RIGID-SHOULDER                          |                            |                            |
  0425 0521 73                 356.000 LF |      11.67000       4154.52|       7.00000       2492.00|       3.70000        1317.20
  CONCRETE BARRIER WALL, REMOVAL          |                            |                            |
  0430 0524  1 29              704.000 SY |      46.22000      32538.88|      38.00000      26752.00|      43.00000       30272.00
  CONCRETE DITCH PAVEMENT,  4", REINFORCE |                            |                            |
  0435 0536  1  1             8025.000 LF |      27.25000     218681.25|      23.00000     184575.00|      25.00000      200625.00
  GUARDRAIL -ROADWAY                      |                            |                            |
  0440 0536  1  3             2384.000 LF |      34.34000      81866.56|      40.00000      95360.00|      42.00000      100128.00
  GUARDRAIL- ROADWAY, DOUBLE FACE         |                            |                            |
  0445 0536  5  2             2384.000 LF |      24.87000      59290.08|      30.00000      71520.00|      30.00000       71520.00
  RUBRAIL  FOR GUARDRAIL, DOUBLE SIDED    |                            |                            |
  0450 0536  7                   4.000 EA |     190.49000        761.96|     320.00000       1280.00|     320.00000        1280.00
  SPECIAL GUARDRAIL POST                  |                            |                            |
  0455 0536 73                6074.000 LF |       2.12000      12876.88|       1.10000       6681.40|       1.10000        6681.40
  GUARDRAIL REMOVAL                       |                            |                            |
  0460 0536 76                 378.000 EA |      88.37000      33403.86|      16.00000       6048.00|      16.00000        6048.00
  GUARDRAIL POST - SPECIAL LENGTH         |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M83           LETTING DATE: 04/23/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   1  )                    |(   2   )                   |(   3  )
                                          |SOUTHLAND CONSTRUCTION, INC |NELSON, DAVID, CONSTRUCTION |SEMA CONSTRUCTION, INC.
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0465 0536 82                  14.000 EA |    3227.78000      45188.92|    2000.00000      28000.00|    2000.00000       28000.00
  GUARDRAIL ANCHORAGE- CONCRETE BARRIER   |                            |                            |
  0470 0536 85 22               22.000 EA |    2762.14000      60767.08|    2200.00000      48400.00|    2300.00000       50600.00
  GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE |                            |                            |
  0475 0536 85 24                3.000 EA |    3439.44000      10318.32|    2900.00000       8700.00|    2900.00000        8700.00
  GUARDRAIL END ANCHORAGE ASSEMBLY-       |                            |                            |
  PARALLEL                                |                            |                            |
  0480 0536 85 25               13.000 EA |     963.04000      12519.52|     700.00000       9100.00|     720.00000        9360.00
  GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE  |                            |                            |
  II                                      |                            |                            |
  0485 0536 85 27                2.000 EA |    1269.95000       2539.90|    1200.00000       2400.00|    1100.00000        2200.00
  GUARDRAIL END ANCHORAGE ASSEMBLY-       |                            |                            |
  DOUBLE FACE TERMINAL                    |                            |                            |
  0490 0542 70                  14.000 EA |      63.50000        889.00|      50.00000        700.00|     370.00000        5180.00
  BUMPER GUARDS, CONCRETE                 |                            |                            |
  0495 0544 75140                2.000 EA |   21139.33000      42278.66|   20000.00000      40000.00|   21500.00000       43000.00
  CRASH CUSHION - OPTIONAL, CAPACITY      |                            |                            |
  PROJECTS LESS THAN 50                   |                            |                            |
  0500 0546 72 51                3.300 PM |    3375.32000      11138.56|    4500.00000      14850.00|   13600.00000       44880.00
  RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT |                            |                            |
  0505 0570  1  2           170065.000 SY |       2.49000     423461.85|       2.00000     340130.00|       3.96000      673457.40
  PERFORMANCE TURF, SOD                   |                            |                            |
  0510 0710 11111                8.217 NM |     846.63000       6956.76|    1000.00000       8217.00|     850.00000        6984.45
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SOLID, 6"                        |                            |                            |
  0515 0710 11122              340.000 LF |       0.26000         88.40|       0.75000        255.00|       0.25000          85.00
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SOLID, 8"                        |                            |                            |
  0520 0710 11123                6.000 LF |       0.42000          2.52|       2.00000         12.00|       0.40000           2.40
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SOLID, 12"                       |                            |                            |
  0525 0710 11131                4.300 GM |     238.12000       1023.92|     400.00000       1720.00|     240.00000        1032.00
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SKIP,  6", 10-30 OR 3-9 SKIP     |                            |                            |
  0530 0710 11160               10.000 EA |      47.62000        476.20|      60.00000        600.00|      48.00000         480.00
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, MESSAGE                          |                            |                            |
  0535 0710 11170               10.000 EA |      26.46000        264.60|      25.00000        250.00|      26.00000         260.00
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, ARROWS                           |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M83           LETTING DATE: 04/23/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   1  )                    |(   2   )                   |(   3  )
                                          |SOUTHLAND CONSTRUCTION, INC |NELSON, DAVID, CONSTRUCTION |SEMA CONSTRUCTION, INC.
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0540 0710 11211                8.574 NM |     846.63000       7259.01|    1100.00000       9431.40|     850.00000        7287.90
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  YELLOW, SOLID, 6"                       |                            |                            |
  0545 0904540  5              164.000 LF |      20.11000       3298.04|      20.00000       3280.00|      32.00000        5248.00
  HIGH TENSION CABLE BARRIER SYSTEM -     |                            |                            |
  RESET EXISTING SYSTEM                   |                            |                            |
  0550 0999 16                       LUMP |   12000.00000      12000.00|   12000.00000      12000.00|   12000.00000       12000.00
  PARTNERING, DO NOT BID 40615175201      |                            |                            |
  0555 0999 20  1               16.000 DA |    3300.00000      52800.00|    3300.00000      52800.00|    3300.00000       52800.00
  DISPUTES REVIEW BOARD, MEETING- DO NOT  |                            |                            |
  BID                                     |                            |                            |
  0560 0999 20  2                2.000 EA |    4000.00000       8000.00|    4000.00000       8000.00|    4000.00000        8000.00
  DISPUTES REVIEW BOARD, HEARING- DO NOT  |                            |                            |
  BID                                     |                            |                            |
  0565 0999 25                       LUMP |  125000.00000     125000.00|  125000.00000     125000.00|  125000.00000      125000.00
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            |
  40615175201                             |                            |                            |
  0566 0999 40                       LUMP |  250000.00000     250000.00|  250000.00000     250000.00|  250000.00000      250000.00
  UTILITIES - DO NOT BID DATA             |                            |                            |
  COMMUNICATIONS SERVICE                  |                            |                            |
          SECTION 0001 TOTALS             |             $  9,508,341.71|             $ 11,171,925.08|              $ 13,427,147.50
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0002  SIGNING
                                          |                            |                            |
  0570 0660  2106                6.000 AS |     664.61000       3987.66|     850.00000       5100.00|     630.00000        3780.00
  LOOP ASSEMBLY, F&I, TYPE F              |                            |                            |
  0575 0700 20 11               16.000 AS |     448.51000       7176.16|     350.00000       5600.00|     360.00000        5760.00
  SINGLE POST SIGN, F&I, LESS THAN 12 SF  |                            |                            |
  0580 0700 20 12               38.000 AS |    1262.59000      47978.42|    1400.00000      53200.00|    1400.00000       53200.00
  SINGLE POST SIGN, F&I, 12-20 SF         |                            |                            |
  0585 0700 20 14               80.000 AS |    1935.36000     154828.80|    1800.00000     144000.00|    1800.00000      144000.00
  SINGLE POST SIGN, F&I, 21-30 SF         |                            |                            |
  0590 0700 20 60              102.000 AS |     127.97000      13052.94|      65.00000       6630.00|      64.00000        6528.00
  SINGLE POST SIGN, REMOVE                |                            |                            |
  0595 0700 21 12                8.000 AS |    6684.68000      53477.44|    5700.00000      45600.00|    6000.00000       48000.00
  MULTI- POST SIGN, F&I, 51 - 100 SF      |                            |                            |
  0600 0700 21 13               16.000 AS |    8569.96000     137119.36|    6600.00000     105600.00|    7000.00000      112000.00
  MULTI- POST SIGN, F&I, 101 -  150 SF    |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M83           LETTING DATE: 04/23/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   1  )                    |(   2   )                   |(   3  )
                                          |SOUTHLAND CONSTRUCTION, INC |NELSON, DAVID, CONSTRUCTION |SEMA CONSTRUCTION, INC.
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0605 0700 21 14               11.000 AS |   10957.24000     120529.64|    9200.00000     101200.00|    9700.00000      106700.00
  MULTI- POST SIGN, F&I, 151 -  200 SF    |                            |                            |
  0610 0700 21 16                5.000 AS |   15659.08000      78295.40|   12000.00000      60000.00|   12300.00000       61500.00
  MULTI- POST SIGN, F&I, 251 -  300 SF    |                            |                            |
  0615 0700 21 60               74.000 AS |     609.65000      45114.10|     425.00000      31450.00|     430.00000       31820.00
  MULTI- POST SIGN, REMOVE                |                            |                            |
  0620 0700 22600               11.000 AS |    5131.74000      56449.14|    4200.00000      46200.00|    4300.00000       47300.00
  OVERHEAD TRUSS SPAN SIGN,REMOVE         |                            |                            |
  0625 0700 23600               11.000 AS |    1884.04000      20724.44|    1100.00000      12100.00|    1100.00000       12100.00
  OVERHEAD TRUSS CANTILEVER SIGN, REMOVE  |                            |                            |
  0630 0700 46 16               12.000 AS |     844.96000      10139.52|     600.00000       7200.00|     600.00000        7200.00
  SIGN EXISTING- REMOVE, BRIDGE MOUNTED   |                            |                            |
  0635 0700 48 13                6.000 EA |   15099.32000      90595.92|   12000.00000      72000.00|   12300.00000       73800.00
  SIGN PANELS, F&I, 201 - 300             |                            |                            |
  0640 0700 48 18                6.000 EA |     499.16000       2994.96|     625.00000       3750.00|     640.00000        3840.00
  SIGN PANELS, F & I, 15 OR <             |                            |                            |
  0645 0700 48 60               20.000 EA |    1321.80000      26436.00|     160.00000       3200.00|     160.00000        3200.00
  SIGN PANELS, REMOVE                     |                            |                            |
  0650 0700 70                  12.000 AS |    9881.86000     118582.32|   15000.00000     180000.00|   15000.00000      180000.00
  SIGN LIGHTED OVERHEAD, BRIDGE MOUNTED   |                            |                            |
  0655 0705 11  4               79.000 EA |      76.28000       6026.12|      85.00000       6715.00|     130.00000       10270.00
  DELINEATOR, FLEXIBLE HIGH PERFORMANCE   |                            |                            |
  0660 0710 90                       LUMP |   49919.85000      49919.85|   67500.00000      67500.00|   49800.00000       49800.00
  PAINTED PAVEMENT MARKINGS, FINAL        |                            |                            |
  SURFACE 40615175201                     |                            |                            |
          SECTION 0002 TOTALS             |             $  1,043,428.19|             $    957,045.00|              $    960,798.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0003  LIGHTING
                                          |                            |                            |
  0665 0715  1 12             4585.000 LF |       1.98000       9078.30|       1.40000       6419.00|       1.50000        6877.50
  LIGHTING CONDUCTORS, F&I, INSULATED, NO |                            |                            |
  8 - 6                                   |                            |                            |
  0670 0715  1 13             9065.000 LF |       1.74000      15773.10|       1.80000      16317.00|       1.90000       17223.50
  LIGHTING CONDUCTORS, F&I, INSULATED, NO |                            |                            |
  4 TO NO 2                               |                            |                            |
  0675 0715  1 60            30135.000 LF |       3.15000      94925.25|       0.75000      22601.25|       0.80000       24108.00
  LIGHTING CONDUCTORS, REMOVE & DISPOSE,  |                            |                            |
  CONTRACTOR OWNS                         |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M83           LETTING DATE: 04/23/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   1  )                    |(   2   )                   |(   3  )
                                          |SOUTHLAND CONSTRUCTION, INC |NELSON, DAVID, CONSTRUCTION |SEMA CONSTRUCTION, INC.
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0680 0715  2 11             4080.000 LF |       3.74000      15259.20|       4.70000      19176.00|       5.00000       20400.00
  LIGHTING - CONDUIT, F&I, UNDERGROUND    |                            |                            |
  0685 0715  4122                5.000 EA |    5225.62000      26128.10|    4200.00000      21000.00|    4500.00000       22500.00
  LIGHT POLE COMPLETE, F&I, WIND SPEED    |                            |                            |
  130, POLE HEIGHT 45'                    |                            |                            |
  0690 0715  4600              202.000 EA |     738.10000     149096.20|     230.00000      46460.00|     250.00000       50500.00
  LIGHT POLE COMPLETE, REMOVE             |                            |                            |
  0695 0715  7 11                1.000 EA |    6813.26000       6813.26|    7000.00000       7000.00|    7500.00000        7500.00
  LOAD CENTER, F&I, SECONDARY VOLTAGE     |                            |                            |
  0700 0715  7 21                7.000 EA |     858.58000       6010.06|    1000.00000       7000.00|    1100.00000        7700.00
  LOAD CENTER, REWORK, SECONDARY VOLTAGE  |                            |                            |
  0705 0715  7 41                1.000 EA |     379.92000        379.92|     300.00000        300.00|     320.00000         320.00
  LOAD CENTER, REMOVE, SECONDARY VOLTAGE  |                            |                            |
  0710 0715 11137                4.000 EA |    1772.37000       7089.48|    2500.00000      10000.00|    2700.00000       10800.00
  LUMINAIRE, F&I, SIGN, SIGN MOUNT        |                            |                            |
  0715 0715 14 11               20.000 EA |     667.57000      13351.40|     425.00000       8500.00|     450.00000        9000.00
  LIGHTING - PULL BOX, F&I,               |                            |                            |
  ROADSIDE-MOULDED                        |                            |                            |
  0720 0715500  1               19.000 EA |     434.84000       8261.96|     350.00000       6650.00|     380.00000        7220.00
  POLE CABLE DISTRIBUTION SYSTEM,         |                            |                            |
  CONVENTIONAL                            |                            |                            |
  0725 0715511135               14.000 EA |    4621.93000      64707.02|    3400.00000      47600.00|    3600.00000       50400.00
  LIGHT POLE COMPLETE- SPECIAL DESIGN,    |                            |                            |
  F&I, SINGLE ARM SHOULDER MOUNT,         |                            |                            |
  ALUMINUM, 35'                           |                            |                            |
          SECTION 0003 TOTALS             |             $    416,873.25|             $    219,023.25|              $    234,549.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0004  LANDSCAPE / PERIPHERAL
                                          |                            |                            |
  0730 0101  1                       LUMP |    1000.00000       1000.00|    5000.00000       5000.00|   10000.00000       10000.00
  MOBILIZATION 40615195201                |                            |                            |
  0735 0102  1                 805.000 LS |    7000.00000       7000.00|    5000.00000       5000.00|    5000.00000        5000.00
  MAINTENANCE OF TRAFFIC 40615195201      |                            |                            |
  0740 0580  1  2                    LUMP |  758894.19000     758894.19|  800000.00000     800000.00|  750000.00000      750000.00
  LANDSCAPE COMPLETE- LARGE PLANTS        |                            |                            |
  40615195201                             |                            |                            |
  0745 0999 25                       LUMP |   25000.00000      25000.00|   25000.00000      25000.00|   25000.00000       25000.00
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            |
  40615195201                             |                            |                            |
          SECTION 0004 TOTALS             |             $    791,894.19|             $    835,000.00|              $    790,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0005  ARCHITECTURAL
                                          |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M83           LETTING DATE: 04/23/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   1  )                    |(   2   )                   |(   3  )
                                          |SOUTHLAND CONSTRUCTION, INC |NELSON, DAVID, CONSTRUCTION |SEMA CONSTRUCTION, INC.
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0750 0735 74  1                    LUMP | 2207481.00000    2207481.00| 2000000.00000    2000000.00| 2100000.00000     2100000.00
  TOLL PLAZA, LOCATION 1 Anclote M/L      |                            |                            |
  40615175201                             |                            |                            |
  0755 0735 74  2                    LUMP | 2207482.00000    2207482.00| 2000000.00000    2000000.00| 2100000.00000     2100000.00
  TOLL PLAZA, LOCATION 2 Spring Hill M/L  |                            |                            |
  40615175201                             |                            |                            |
  0760 0735 74  3                    LUMP | 2207483.00000    2207483.00| 2000000.00000    2000000.00| 2100000.00000     2100000.00
  TOLL PLAZA, LOCATION 3 Oak Hammock M/L  |                            |                            |
  40615175201                             |                            |                            |
  0765 0735 74  4                    LUMP |  669471.00000     669471.00|  750000.00000     750000.00|  650000.00000      650000.00
  TOLL PLAZA, LOCATION 4 Van Dyke NB      |                            |                            |
  40615175201                             |                            |                            |
  0770 0735 74  5                    LUMP |  669472.00000     669472.00|  750000.00000     750000.00|  650000.00000      650000.00
  TOLL PLAZA, LOCATION 5 Van Dyke SB      |                            |                            |
  40615175201                             |                            |                            |
  0775 0735 74  6                    LUMP |  669473.00000     669473.00|  750000.00000     750000.00|  650000.00000      650000.00
  TOLL PLAZA, LOCATION 6 SR 54 NB         |                            |                            |
  40615175201                             |                            |                            |
  0780 0735 74  7                    LUMP |  669474.00000     669474.00|  760000.00000     760000.00|  650000.00000      650000.00
  TOLL PLAZA, LOCATION 7 SR 54 SB         |                            |                            |
  40615175201                             |                            |                            |
  0785 0735 74  8                    LUMP |  669475.00000     669475.00|  750000.00000     750000.00|  650000.00000      650000.00
  TOLL PLAZA, LOCATION 8 County Line Rd   |                            |                            |
  NB 40615175201                          |                            |                            |
  0790 0735 74  9                    LUMP |  669476.00000     669476.00|  760000.00000     760000.00|  650000.00000      650000.00
  TOLL PLAZA, LOCATION 9 County Line Rd   |                            |                            |
  SB 40615175201                          |                            |                            |
  0795 0735 74 10                    LUMP |  669477.00000     669477.00|  750000.00000     750000.00|  650000.00000      650000.00
  TOLL PLAZA, LOCATION 10 SR 50 NB        |                            |                            |
  40615175201                             |                            |                            |
  0800 0735 74 11                    LUMP |  669478.00000     669478.00|  750000.00000     750000.00|  650000.00000      650000.00
  TOLL PLAZA, LOCATION 11 SR 50 SB        |                            |                            |
  40615175201                             |                            |                            |
  0805 0735 88                       LUMP |  483000.00000     483000.00|  450000.00000     450000.00|  300000.00000      300000.00
  TOLL PLAZA MODIFY EXISTING 40615175201  |                            |                            |
          SECTION 0005 TOTALS             |             $ 12,461,242.00|             $ 12,470,000.00|              $ 11,800,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0006  INTELLIGENT TRANSPORTATION SYSTEM
                                          |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M83           LETTING DATE: 04/23/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   1  )                    |(   2   )                   |(   3  )
                                          |SOUTHLAND CONSTRUCTION, INC |NELSON, DAVID, CONSTRUCTION |SEMA CONSTRUCTION, INC.
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0810 0555  1  1             1295.000 LF |      11.73000      15190.35|      17.00000      22015.00|      14.00000       18130.00
  DIRECTIONAL BORE, LESS THAN 6"          |                            |                            |
  0815 0555  1  2             1260.000 LF |      17.97000      22642.20|      18.50000      23310.00|      20.00000       25200.00
  DIRECTIONAL BORE, 6" TO < 12"           |                            |                            |
  0820 0639  1 22                4.000 AS |    8585.37000      34341.48|    7500.00000      30000.00|    8000.00000       32000.00
  ELECTRICAL POWER SERVICE, UNDERGROUND,  |                            |                            |
  PURCHASED BYCONTRACTOR FROM POWER       |                            |                            |
  COMPANY                                 |                            |                            |
  0825 0639  2  1             7929.000 LF |       2.67000      21170.43|       1.40000      11100.60|       1.50000       11893.50
  ELECTRICAL SERVICE WIRE                 |                            |                            |
  0830 0641  2 12                8.000 EA |     565.26000       4522.08|     975.00000       7800.00|    1000.00000        8000.00
  PRESTRESSED CONCRETE POLE, F&I, TYPE    |                            |                            |
  P-II SERVICE POLE                       |                            |                            |
  0835 0690 34  1                4.000 EA |     476.23000       1904.92|     300.00000       1200.00|     320.00000        1280.00
  COMPLETE POLE REMOVAL- DEEP,  DIRECT    |                            |                            |
  BURIAL                                  |                            |                            |
  0840 0783  1121             1770.000 LF |       1.74000       3079.80|       1.60000       2832.00|       1.70000        3009.00
  ITS FIBER OPTIC CABLE, F& I,            |                            |                            |
  UNDERGROUND, 2 -12 FIBERS               |                            |                            |
  0845 0783  1122            10500.000 LF |       1.86000      19530.00|       1.70000      17850.00|       1.80000       18900.00
  ITS FIBER OPTIC CABLE, F& I,            |                            |                            |
  UNDERGROUND, 13 -48 FIBERS              |                            |                            |
  0850 0783  1600             3000.000 LF |       4.70000      14100.00|       0.60000       1800.00|       0.65000        1950.00
  ITS FIBER OPTIC CABLE, REMOVE           |                            |                            |
  0855 0783  2 31              528.000 EA |      42.34000      22355.52|      38.00000      20064.00|      41.00000       21648.00
  ITS FIBER OPTIC CONNECTION, INSTALL,    |                            |                            |
  SPLICE                                  |                            |                            |
  0860 0783  3 11                7.000 EA |     878.98000       6152.86|     780.00000       5460.00|     840.00000        5880.00
  ITS FIBER OPTIC CONNECTION HARDWARE,    |                            |                            |
  F&I, SPLICE ENCLOSURE                   |                            |                            |
  0865 0783  3 12               48.000 EA |      57.74000       2771.52|      50.00000       2400.00|      55.00000        2640.00
  ITS FIBER OPTIC CONNECTION HARDWARE,    |                            |                            |
  F&I, SPLICE, TRAY                       |                            |                            |
  0870 0783  3 13              432.000 EA |      38.50000      16632.00|      34.00000      14688.00|      36.00000       15552.00
  ITS FIBER OPTIC CONNECTION HARDWARE,    |                            |                            |
  F&I, PRETERMINATED CONNECTOR ASSEMBLY   |                            |                            |
  0875 0783  3 16               15.000 EA |     994.51000      14917.65|     900.00000      13500.00|     950.00000       14250.00
  ITS FIBER OPTIC CONNECTION HARDWARE,    |                            |                            |
  F&I, PATCH PANEL. FIELD TERMINATED      |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M83           LETTING DATE: 04/23/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   1  )                    |(   2   )                   |(   3  )
                                          |SOUTHLAND CONSTRUCTION, INC |NELSON, DAVID, CONSTRUCTION |SEMA CONSTRUCTION, INC.
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0880 0783  3 17               36.000 EA |     115.50000       4158.00|     100.00000       3600.00|     110.00000        3960.00
  ITS FIBER OPTIC CONNECTION HARDWARE,    |                            |                            |
  F&I, CONNECTOR PANEL                    |                            |                            |
  0885 0783  4112            20760.000 LF |       4.40000      91344.00|       3.70000      76812.00|       4.00000       83040.00
  ITS CONDUIT, F& I, UNDERGROUND          |                            |                            |
  0890 0783  4132             4765.000 LF |       3.85000      18345.25|       3.60000      17154.00|       3.90000       18583.50
  ITS CONDUIT, INSTALL, UNDERGROUND       |                            |                            |
  0895 0783  4152              620.000 LF |       2.28000       1413.60|       5.00000       3100.00|       5.50000        3410.00
  ITS CONDUIT, ADJUST/MODIFY, UNDERGROUND |                            |                            |
  0900 0783  4160             4995.000 LF |       1.86000       9290.70|       1.20000       5994.00|       1.30000        6493.50
  ITS CONDUIT, REMOVE&DISPOSE             |                            |                            |
  0905 0783  5  1               27.000 EA |    1334.27000      36025.29|    1500.00000      40500.00|    1600.00000       43200.00
  ITS PULL BOX FOR FIBER OPTIC CABLE,     |                            |                            |
  FURNISH AND INSTALL                     |                            |                            |
  0910 0783  5  5                2.000 EA |     857.75000       1715.50|     600.00000       1200.00|     640.00000        1280.00
  ITS PULL BOX FOR FIBER OPTIC CABLE,     |                            |                            |
  ADJUST AND MODIFY                       |                            |                            |
  0915 0783  6  1               11.000 EA |    2004.30000      22047.30|    2900.00000      31900.00|    3100.00000       34100.00
  ITS SPLICE BOX FOR FIBER OPTIC CABLE, F |                            |                            |
  & I                                     |                            |                            |
  0920 0783  7  1                1.000 EA |    1653.05000       1653.05|     750.00000        750.00|     800.00000         800.00
  ITS PULL & JUNCTION BOX, FURNISH AND    |                            |                            |
  INSTALL                                 |                            |                            |
  0925 0783  7  3                4.000 EA |     638.68000       2554.72|     365.00000       1460.00|     400.00000        1600.00
  ITS PULL & JUNCTION BOX, INSTALL        |                            |                            |
  0930 0783  7  7                9.000 EA |    2016.75000      18150.75|     230.00000       2070.00|     250.00000        2250.00
  ITS PULL & JUNCTION BOX, REMOVE &       |                            |                            |
  STOCKPILE                               |                            |                            |
  0935 0785  2192               11.000 EA |   17253.77000     189791.47|   13000.00000     143000.00|   13900.00000      152900.00
  ITS FIELD CABINET, F&I, SPECIAL, GROUND |                            |                            |
  MOUNT                                   |                            |                            |
          SECTION 0006 TOTALS             |             $    595,800.44|             $    501,559.60|              $    531,949.50
====================================================================================================================================
     CONTRACT TOTALS                      |             $ 24,817,579.78|             $ 26,154,552.93|              $ 27,744,444.00
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         CALL ORDER: 001          PROPOSAL ID: E8M83           LETTING DATE: 04/23/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   4  )                    |(       )                   |(      )
                                          |GLF CONSTRUCTION CORPORATIO |                            |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0001  ROADWAY
                                          |                            |                            |
  0005 0101  1                       LUMP | 2750000.00000    2750000.00|                            |
  MOBILIZATION 40615175201                |                            |                            |
  0010 0102  1                 805.000 LS | 1100000.00000    1100000.00|                            |
  MAINTENANCE OF TRAFFIC 40615175201      |                            |                            |
  0015 0102 14                  48.000 MH |      75.00000       3600.00|                            |
  TRAFFIC CONTROL OFFICER                 |                            |                            |
  0020 0102 60               62108.000 ED |       0.25000      15527.00|                            |
  WORK ZONE SIGN                          |                            |                            |
  0025 0102 71 11             3348.000 LF |      25.00000      83700.00|                            |
  BARRIER WALL, TEMPORARY, F&I, CONCRETE  |                            |                            |
  0030 0102 71 14            15038.000 LF |      30.00000     451140.00|                            |
  BARRIER WALL, TEMPORARY, F&I, TYPE K    |                            |                            |
  0035 0102 71 24            16838.000 LF |       6.50000     109447.00|                            |
  BARRIER WALL, TEMPORARY, RELOCATE, TYPE |                            |                            |
  K                                       |                            |                            |
  0040 0102 74  1            83328.000 ED |       0.20000      16665.60|                            |
  TEMPORARY BARRICADE- TYPES I, II, DI,   |                            |                            |
  VP, DRUM, OR LCD                        |                            |                            |
  0045 0102 74  2              233.000 ED |       2.50000        582.50|                            |
  BARRICADE, TEMPORARY, TYPE III,  6'     |                            |                            |
  0050 0102 76                 417.000 ED |       7.00000       2919.00|                            |
  ARROW BOARD / ADVANCE WARNING ARROW     |                            |                            |
  PANEL                                   |                            |                            |
  0055 0102 77               25102.000 ED |       0.30000       7530.60|                            |
  HIGH INTENSITY FLASHING LIGHTS, TEMP,   |                            |                            |
  TYPE B                                  |                            |                            |
  0060 0102 78                5887.000 EA |       4.00000      23548.00|                            |
  TEMPORARY RETROREFLECTIVE PAVEMENT      |                            |                            |
  MARKER                                  |                            |                            |
  0065 0102 79               37994.000 ED |       0.25000       9498.50|                            |
  LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C,  |                            |                            |
  STEADY BURN                             |                            |                            |
  0070 0102 89  7               58.000 LO |    1100.00000      63800.00|                            |
  TEMPORARY CRASH CUSHION, REDIRECTIVE    |                            |                            |
  OPTION, NON-CAPACITY PROJECTS OR >50    |                            |                            |
  0075 0102 99                1308.000 ED |      14.50000      18966.00|                            |
  PORTABLE CHANGEABLE MESSAGE SIGN,       |                            |                            |
  TEMPORARY                               |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M83           LETTING DATE: 04/23/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   4  )                    |(       )                   |(      )
                                          |GLF CONSTRUCTION CORPORATIO |                            |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0080 0102911  2              426.000 LF |       3.00000       1278.00|                            |
  PAVEMENT MARKING REMOVABLE TAPE,        |                            |                            |
  WHITE-BLACK,SOLID                       |                            |                            |
  0085 0104  1               11287.000 SY |       3.00000      33861.00|                            |
  ARTIFICIAL COVERINGS /ROLLED EROSION    |                            |                            |
  CONTROL PRODUCTS                        |                            |                            |
  0090 0104 10  3            47057.000 LF |       1.10000      51762.70|                            |
  SEDIMENT BARRIER                        |                            |                            |
  0095 0104 15                   3.000 EA |    2000.00000       6000.00|                            |
  SOIL TRACKING PREVENTION DEVICE         |                            |                            |
  0100 0104 18                  65.000 EA |     100.00000       6500.00|                            |
  INLET PROTECTION SYSTEM                 |                            |                            |
  0105 0104 19               11287.000 SY |       0.75000       8465.25|                            |
  CHEMICAL TREATMENT- POWDERED,  FOR      |                            |                            |
  EROSION CONTROL                         |                            |                            |
  0110 0107  1                1034.670 AC |      35.00000      36213.45|                            |
  LITTER REMOVAL                          |                            |                            |
  0115 0107  2                1034.670 AC |      80.00000      82773.60|                            |
  MOWING                                  |                            |                            |
  0120 0110  1  1               34.820 LS | 1800000.00000    1800000.00|                            |
  CLEARING & GRUBBING 40615175201         |                            |                            |
  0125 0110  4               22060.000 SY |       6.00000     132360.00|                            |
  REMOVAL OF EXISTING CONCRETE PAVEMENT   |                            |                            |
  0130 0110 86                       LUMP |   20000.00000      20000.00|                            |
  DELIVERY OF SALVAGEABLE MATERIAL TO     |                            |                            |
  FDOT 40615175201                        |                            |                            |
  0135 0120  1               44967.000 CY |       4.50000     202351.50|                            |
  REGULAR EXCAVATION                      |                            |                            |
  0140 0120  4                 521.000 CY |      12.50000       6512.50|                            |
  SUBSOIL EXCAVATION                      |                            |                            |
  0145 0120  6               19228.000 CY |      25.00000     480700.00|                            |
  EMBANKMENT                              |                            |                            |
  0150 0121 70                 419.620 CY |     175.00000      73433.50|                            |
  FLOWABLE FILL                           |                            |                            |
  0155 0160  4               41880.000 SY |       4.00000     167520.00|                            |
  TYPE B STABILIZATION                    |                            |                            |
  0160 0210  1  1             3837.000 SY |      10.00000      38370.00|                            |
  REWORKING LIMEROCK BASE, 6"             |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M83           LETTING DATE: 04/23/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   4  )                    |(       )                   |(      )
                                          |GLF CONSTRUCTION CORPORATIO |                            |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0165 0210  2                 449.000 CY |      35.00000      15715.00|                            |
  LIMEROCK-NEW MATERIAL FOR REWORKING BAS |                            |                            |
  0170 0285701               10338.000 SY |       9.50000      98211.00|                            |
  OPTIONAL BASE, BASE GROUP 01            |                            |                            |
  0175 0285705                4577.000 SY |      22.00000     100694.00|                            |
  OPTIONAL BASE, BASE GROUP 05            |                            |                            |
  0180 0285706                1427.000 SY |      35.00000      49945.00|                            |
  OPTIONAL BASE, BASE GROUP 06            |                            |                            |
  0185 0285709                2674.000 SY |      13.00000      34762.00|                            |
  OPTIONAL BASE, BASE GROUP 09            |                            |                            |
  0190 0285710                3855.000 SY |      20.00000      77100.00|                            |
  OPTIONAL BASE, BASE GROUP 10            |                            |                            |
  0195 0285711               20577.000 SY |      21.00000     432117.00|                            |
  OPTIONAL BASE, BASE GROUP 11            |                            |                            |
  0200 0285712                1632.000 SY |      46.70000      76214.40|                            |
  OPTIONAL BASE, BASE GROUP 12            |                            |                            |
  0205 0327 70  1             2573.000 SY |       6.10000      15695.30|                            |
  MILLING EXIST ASPH PAVT, 1" AVG DEPTH   |                            |                            |
  0210 0327 70  4             1601.000 SY |       6.65000      10646.65|                            |
  MILLING EXIST ASPH PAVT, 3" AVG DEPTH   |                            |                            |
  0215 0327 70  5              533.000 SY |       5.40000       2878.20|                            |
  MILLING EXIST ASPH PAVT, 2" AVG DEPTH   |                            |                            |
  0220 0327 70  6            35978.000 SY |       3.25000     116928.50|                            |
  MILLING EXIST ASPH PAVT, 1 1/2" AVG     |                            |                            |
  DEPTH                                   |                            |                            |
  0225 0327 70  8             2046.000 SY |       5.75000      11764.50|                            |
  MILLING EXIST ASPH PAVT, 2 1/2" AVG     |                            |                            |
  DEPTH                                   |                            |                            |
  0230 0327 70 11             3086.000 SY |       6.25000      19287.50|                            |
  MILLING EXIST ASPH PAVT, 2 1/4" AVG     |                            |                            |
  DEPTH                                   |                            |                            |
  0235 0327 70 12              256.000 SY |       8.25000       2112.00|                            |
  MILLING EXIST ASPH PAVT, 1 1/4" AVG     |                            |                            |
  DEPTH                                   |                            |                            |
  0240 0327 70 13             1324.000 SY |       7.50000       9930.00|                            |
  MILLING EXIST ASPH PAVT, 1 3/4" AVG     |                            |                            |
  DEPTH                                   |                            |                            |
  0245 0327 70 15              663.000 SY |       9.25000       6132.75|                            |
  MILLING EXIST ASPH PAVT, 2 3/4" AVG     |                            |                            |
  DEPTH                                   |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M83           LETTING DATE: 04/23/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   4  )                    |(       )                   |(      )
                                          |GLF CONSTRUCTION CORPORATIO |                            |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0250 0327 70 19            46942.000 SY |       2.75000     129090.50|                            |
  MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH |                            |                            |
  0255 0327 70 22              661.000 SY |       9.70000       6411.70|                            |
  MILLING EXISTING ASPHALT PAVEMENT, 4    |                            |                            |
  1/4" AVG DEPTH                          |                            |                            |
  0260 0334  1 11               50.400 TN |     225.00000      11340.00|                            |
  SUPERPAVE ASPHALTIC CONC, TRAFFIC A     |                            |                            |
  0265 0334  1 12               91.300 TN |     160.00000      14608.00|                            |
  SUPERPAVE ASPHALTIC CONC, TRAFFIC B     |                            |                            |
  0270 0334  1 13             3501.800 TN |      96.50000     337923.70|                            |
  SUPERPAVE ASPHALTIC CONC, TRAFFIC C     |                            |                            |
  0275 0334  1 23             5765.400 TN |     115.00000     663021.00|                            |
  SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 |                            |                            |
  PMA                                     |                            |                            |
  0280 0337  7 22             2808.400 TN |     146.00000     410026.40|                            |
  ASPHALT CONCRETE FRICTION COURSE, INC   |                            |                            |
  BIT, FC-5, PG 76-22, PMA                |                            |                            |
  0285 0337  7 43             4440.100 TN |     114.00000     506171.40|                            |
  ASPHALT CONCRETE FRICTION COURSE,       |                            |                            |
  TRAFFIC C, FC-12.5, PG 76-22, PMA       |                            |                            |
  0290 0339  1                 726.800 TN |     163.00000     118468.40|                            |
  MISCELLANEOUS ASPHALT PAVEMENT          |                            |                            |
  0295 0400  0 11               87.300 CY |     755.00000      65911.50|                            |
  CONCRETE CLASS NS, GRAVITY WALL         |                            |                            |
  0300 0425  1511                5.000 EA |    2800.00000      14000.00|                            |
  INLETS, DT BOT, TYPE B, <10'            |                            |                            |
  0305 0425  1551                4.000 EA |    3200.00000      12800.00|                            |
  INLETS, DT BOT, TYPE E, <10'            |                            |                            |
  0310 0425  1601                1.000 EA |    3500.00000       3500.00|                            |
  INLETS, DT BOT, TYPE J, <10'            |                            |                            |
  0315 0425  1703                1.000 EA |    4500.00000       4500.00|                            |
  INLETS, GUTTER, TYPE S, J BOTTOM <10'   |                            |                            |
  0320 0425  1891                2.000 EA |    4200.00000       8400.00|                            |
  INLETS, BARRIER WALL, <10'              |                            |                            |
  0325 0425  2 61                6.000 EA |    4300.00000      25800.00|                            |
  MANHOLES, P-8, <10'                     |                            |                            |
  0330 0425  2 63                1.000 EA |    3200.00000       3200.00|                            |
  MANHOLES, P-8, PARTIAL                  |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M83           LETTING DATE: 04/23/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   4  )                    |(       )                   |(      )
                                          |GLF CONSTRUCTION CORPORATIO |                            |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0335 0425 11                   3.000 EA |    2700.00000       8100.00|                            |
  DRAINAGE STRUCTURE MODIFY               |                            |                            |
  0340 0430 94  1              893.000 LF |       2.20000       1964.60|                            |
  DESILTING PIPE, 0 - 24"                 |                            |                            |
  0345 0430 94  2              826.000 LF |       2.75000       2271.50|                            |
  DESILTING PIPE, 25 - 36"                |                            |                            |
  0350 0430 94  3              140.000 LF |       3.25000        455.00|                            |
  DESILTING PIPE, 37 - 48"                |                            |                            |
  0355 0430 94  4              141.000 LF |       5.20000        733.20|                            |
  DESILTING PIPE, 49 - 60"                |                            |                            |
  0360 0430173118               95.000 LF |      95.00000       9025.00|                            |
  PIPE CULVERT OPTIONAL  MATERIAL, ROUND, |                            |                            |
  18", GUTTER DRAIN                       |                            |                            |
  0365 0430174218              196.000 LF |      65.00000      12740.00|                            |
  PIPE CULVERT, OPTIONAL MATERIAL, OTHER  |                            |                            |
  SHAPE - ELLIP/ARCH, 18"SD               |                            |                            |
  0370 0430175118              900.000 LF |     105.00000      94500.00|                            |
  PIPE CULVERT,OPTIONAL MATERIAL,ROUND,   |                            |                            |
  18"S/CD                                 |                            |                            |
  0375 0430175124              298.000 LF |      65.00000      19370.00|                            |
  PIPE CULVERT,OPTIONAL MATERIAL,ROUND,   |                            |                            |
  24"S/CD                                 |                            |                            |
  0380 0430175130                8.000 LF |     500.00000       4000.00|                            |
  PIPE CULVERT, OPT MATERIAL, ROUND,      |                            |                            |
  30"S/CD                                 |                            |                            |
  0385 0430611125                1.000 EA |    2000.00000       2000.00|                            |
  U-ENDWALL WITH BAFFLES, STD 261, 1:4    |                            |                            |
  SLOPE, 18"PIPE                          |                            |                            |
  0390 0430611225                1.000 EA |    2200.00000       2200.00|                            |
  U-ENDWALL WITH BAFFLES, STD 261, 1:3    |                            |                            |
  SLOPE, 18"PIPE                          |                            |                            |
  0395 0430984129                2.000 EA |    1300.00000       2600.00|                            |
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            |
  24" SD                                  |                            |                            |
  0400 0430984625                1.000 EA |    1400.00000       1400.00|                            |
  MITERED END SECT, OPTIONAL - ELLIPTICAL |                            |                            |
  / ARCH, 18" SD                          |                            |                            |
  0405 0515  2211               50.000 LF |     140.00000       7000.00|                            |
  PEDESTRIAN / BICYCLE RAILING, STEEL,    |                            |                            |
  42" TYPE 1                              |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M83           LETTING DATE: 04/23/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   4  )                    |(       )                   |(      )
                                          |GLF CONSTRUCTION CORPORATIO |                            |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0410 0519 78                 122.000 EA |     450.00000      54900.00|                            |
  BOLLARDS                                |                            |                            |
  0415 0520  2  4              191.000 LF |      15.00000       2865.00|                            |
  CONCRETE CURB, TYPE D                   |                            |                            |
  0420 0521 72  3             1420.000 LF |     185.00000     262700.00|                            |
  SHOULDER CONCRETE BARRIER WALL,         |                            |                            |
  RIGID-SHOULDER                          |                            |                            |
  0425 0521 73                 356.000 LF |      30.00000      10680.00|                            |
  CONCRETE BARRIER WALL, REMOVAL          |                            |                            |
  0430 0524  1 29              704.000 SY |      60.00000      42240.00|                            |
  CONCRETE DITCH PAVEMENT,  4", REINFORCE |                            |                            |
  0435 0536  1  1             8025.000 LF |      17.00000     136425.00|                            |
  GUARDRAIL -ROADWAY                      |                            |                            |
  0440 0536  1  3             2384.000 LF |      32.45000      77360.80|                            |
  GUARDRAIL- ROADWAY, DOUBLE FACE         |                            |                            |
  0445 0536  5  2             2384.000 LF |      23.50000      56024.00|                            |
  RUBRAIL  FOR GUARDRAIL, DOUBLE SIDED    |                            |                            |
  0450 0536  7                   4.000 EA |     180.00000        720.00|                            |
  SPECIAL GUARDRAIL POST                  |                            |                            |
  0455 0536 73                6074.000 LF |       2.00000      12148.00|                            |
  GUARDRAIL REMOVAL                       |                            |                            |
  0460 0536 76                 378.000 EA |      83.50000      31563.00|                            |
  GUARDRAIL POST - SPECIAL LENGTH         |                            |                            |
  0465 0536 82                  14.000 EA |    3050.00000      42700.00|                            |
  GUARDRAIL ANCHORAGE- CONCRETE BARRIER   |                            |                            |
  0470 0536 85 22               22.000 EA |    2610.00000      57420.00|                            |
  GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE |                            |                            |
  0475 0536 85 24                3.000 EA |    3250.00000       9750.00|                            |
  GUARDRAIL END ANCHORAGE ASSEMBLY-       |                            |                            |
  PARALLEL                                |                            |                            |
  0480 0536 85 25               13.000 EA |     910.00000      11830.00|                            |
  GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE  |                            |                            |
  II                                      |                            |                            |
  0485 0536 85 27                2.000 EA |    1200.00000       2400.00|                            |
  GUARDRAIL END ANCHORAGE ASSEMBLY-       |                            |                            |
  DOUBLE FACE TERMINAL                    |                            |                            |
  0490 0542 70                  14.000 EA |      60.00000        840.00|                            |
  BUMPER GUARDS, CONCRETE                 |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M83           LETTING DATE: 04/23/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   4  )                    |(       )                   |(      )
                                          |GLF CONSTRUCTION CORPORATIO |                            |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0495 0544 75140                2.000 EA |   19975.00000      39950.00|                            |
  CRASH CUSHION - OPTIONAL, CAPACITY      |                            |                            |
  PROJECTS LESS THAN 50                   |                            |                            |
  0500 0546 72 51                3.300 PM |    2650.00000       8745.00|                            |
  RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT |                            |                            |
  0505 0570  1  2           170065.000 SY |       1.80000     306117.00|                            |
  PERFORMANCE TURF, SOD                   |                            |                            |
  0510 0710 11111                8.217 NM |     825.00000       6779.03|                            |
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SOLID, 6"                        |                            |                            |
  0515 0710 11122              340.000 LF |       0.30000        102.00|                            |
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SOLID, 8"                        |                            |                            |
  0520 0710 11123                6.000 LF |       0.50000          3.00|                            |
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SOLID, 12"                       |                            |                            |
  0525 0710 11131                4.300 GM |     250.00000       1075.00|                            |
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SKIP,  6", 10-30 OR 3-9 SKIP     |                            |                            |
  0530 0710 11160               10.000 EA |      60.00000        600.00|                            |
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, MESSAGE                          |                            |                            |
  0535 0710 11170               10.000 EA |      35.00000        350.00|                            |
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, ARROWS                           |                            |                            |
  0540 0710 11211                8.574 NM |     825.00000       7073.55|                            |
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  YELLOW, SOLID, 6"                       |                            |                            |
  0545 0904540  5              164.000 LF |     215.00000      35260.00|                            |
  HIGH TENSION CABLE BARRIER SYSTEM -     |                            |                            |
  RESET EXISTING SYSTEM                   |                            |                            |
  0550 0999 16                       LUMP |   12000.00000      12000.00|                            |
  PARTNERING, DO NOT BID 40615175201      |                            |                            |
  0555 0999 20  1               16.000 DA |    3300.00000      52800.00|                            |
  DISPUTES REVIEW BOARD, MEETING- DO NOT  |                            |                            |
  BID                                     |                            |                            |
  0560 0999 20  2                2.000 EA |    4000.00000       8000.00|                            |
  DISPUTES REVIEW BOARD, HEARING- DO NOT  |                            |                            |
  BID                                     |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M83           LETTING DATE: 04/23/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   4  )                    |(       )                   |(      )
                                          |GLF CONSTRUCTION CORPORATIO |                            |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0565 0999 25                       LUMP |  125000.00000     125000.00|                            |
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            |
  40615175201                             |                            |                            |
  0566 0999 40                       LUMP |  250000.00000     250000.00|                            |
  UTILITIES - DO NOT BID DATA             |                            |                            |
  COMMUNICATIONS SERVICE                  |                            |                            |
          SECTION 0001 TOTALS             |             $ 13,055,111.78|             $              |              $
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0002  SIGNING
                                          |                            |                            |
  0570 0660  2106                6.000 AS |    1100.00000       6600.00|                            |
  LOOP ASSEMBLY, F&I, TYPE F              |                            |                            |
  0575 0700 20 11               16.000 AS |     265.00000       4240.00|                            |
  SINGLE POST SIGN, F&I, LESS THAN 12 SF  |                            |                            |
  0580 0700 20 12               38.000 AS |    1400.00000      53200.00|                            |
  SINGLE POST SIGN, F&I, 12-20 SF         |                            |                            |
  0585 0700 20 14               80.000 AS |    1900.00000     152000.00|                            |
  SINGLE POST SIGN, F&I, 21-30 SF         |                            |                            |
  0590 0700 20 60              102.000 AS |      42.00000       4284.00|                            |
  SINGLE POST SIGN, REMOVE                |                            |                            |
  0595 0700 21 12                8.000 AS |    7100.00000      56800.00|                            |
  MULTI- POST SIGN, F&I, 51 - 100 SF      |                            |                            |
  0600 0700 21 13               16.000 AS |    8700.00000     139200.00|                            |
  MULTI- POST SIGN, F&I, 101 -  150 SF    |                            |                            |
  0605 0700 21 14               11.000 AS |   11000.00000     121000.00|                            |
  MULTI- POST SIGN, F&I, 151 -  200 SF    |                            |                            |
  0610 0700 21 16                5.000 AS |   13600.00000      68000.00|                            |
  MULTI- POST SIGN, F&I, 251 -  300 SF    |                            |                            |
  0615 0700 21 60               74.000 AS |     860.00000      63640.00|                            |
  MULTI- POST SIGN, REMOVE                |                            |                            |
  0620 0700 22600               11.000 AS |    6900.00000      75900.00|                            |
  OVERHEAD TRUSS SPAN SIGN,REMOVE         |                            |                            |
  0625 0700 23600               11.000 AS |    3000.00000      33000.00|                            |
  OVERHEAD TRUSS CANTILEVER SIGN, REMOVE  |                            |                            |
  0630 0700 46 16               12.000 AS |    1200.00000      14400.00|                            |
  SIGN EXISTING- REMOVE, BRIDGE MOUNTED   |                            |                            |
  0635 0700 48 13                6.000 EA |   15000.00000      90000.00|                            |
  SIGN PANELS, F&I, 201 - 300             |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M83           LETTING DATE: 04/23/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   4  )                    |(       )                   |(      )
                                          |GLF CONSTRUCTION CORPORATIO |                            |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0640 0700 48 18                6.000 EA |     400.00000       2400.00|                            |
  SIGN PANELS, F & I, 15 OR <             |                            |                            |
  0645 0700 48 60               20.000 EA |     700.00000      14000.00|                            |
  SIGN PANELS, REMOVE                     |                            |                            |
  0650 0700 70                  12.000 AS |   18000.00000     216000.00|                            |
  SIGN LIGHTED OVERHEAD, BRIDGE MOUNTED   |                            |                            |
  0655 0705 11  4               79.000 EA |     130.00000      10270.00|                            |
  DELINEATOR, FLEXIBLE HIGH PERFORMANCE   |                            |                            |
  0660 0710 90                       LUMP |   50000.00000      50000.00|                            |
  PAINTED PAVEMENT MARKINGS, FINAL        |                            |                            |
  SURFACE 40615175201                     |                            |                            |
          SECTION 0002 TOTALS             |             $  1,174,934.00|             $              |              $
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0003  LIGHTING
                                          |                            |                            |
  0665 0715  1 12             4585.000 LF |       1.25000       5731.25|                            |
  LIGHTING CONDUCTORS, F&I, INSULATED, NO |                            |                            |
  8 - 6                                   |                            |                            |
  0670 0715  1 13             9065.000 LF |       1.70000      15410.50|                            |
  LIGHTING CONDUCTORS, F&I, INSULATED, NO |                            |                            |
  4 TO NO 2                               |                            |                            |
  0675 0715  1 60            30135.000 LF |       3.40000     102459.00|                            |
  LIGHTING CONDUCTORS, REMOVE & DISPOSE,  |                            |                            |
  CONTRACTOR OWNS                         |                            |                            |
  0680 0715  2 11             4080.000 LF |       4.10000      16728.00|                            |
  LIGHTING - CONDUIT, F&I, UNDERGROUND    |                            |                            |
  0685 0715  4122                5.000 EA |    4200.00000      21000.00|                            |
  LIGHT POLE COMPLETE, F&I, WIND SPEED    |                            |                            |
  130, POLE HEIGHT 45'                    |                            |                            |
  0690 0715  4600              202.000 EA |     475.00000      95950.00|                            |
  LIGHT POLE COMPLETE, REMOVE             |                            |                            |
  0695 0715  7 11                1.000 EA |    7100.00000       7100.00|                            |
  LOAD CENTER, F&I, SECONDARY VOLTAGE     |                            |                            |
  0700 0715  7 21                7.000 EA |     610.00000       4270.00|                            |
  LOAD CENTER, REWORK, SECONDARY VOLTAGE  |                            |                            |
  0705 0715  7 41                1.000 EA |     610.00000        610.00|                            |
  LOAD CENTER, REMOVE, SECONDARY VOLTAGE  |                            |                            |
  0710 0715 11137                4.000 EA |    1200.00000       4800.00|                            |
  LUMINAIRE, F&I, SIGN, SIGN MOUNT        |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M83           LETTING DATE: 04/23/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   4  )                    |(       )                   |(      )
                                          |GLF CONSTRUCTION CORPORATIO |                            |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0715 0715 14 11               20.000 EA |     360.00000       7200.00|                            |
  LIGHTING - PULL BOX, F&I,               |                            |                            |
  ROADSIDE-MOULDED                        |                            |                            |
  0720 0715500  1               19.000 EA |     460.00000       8740.00|                            |
  POLE CABLE DISTRIBUTION SYSTEM,         |                            |                            |
  CONVENTIONAL                            |                            |                            |
  0725 0715511135               14.000 EA |    3450.00000      48300.00|                            |
  LIGHT POLE COMPLETE- SPECIAL DESIGN,    |                            |                            |
  F&I, SINGLE ARM SHOULDER MOUNT,         |                            |                            |
  ALUMINUM, 35'                           |                            |                            |
          SECTION 0003 TOTALS             |             $    338,298.75|             $              |              $
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0004  LANDSCAPE / PERIPHERAL
                                          |                            |                            |
  0730 0101  1                       LUMP |   20000.00000      20000.00|                            |
  MOBILIZATION 40615195201                |                            |                            |
  0735 0102  1                 805.000 LS |   17000.00000      17000.00|                            |
  MAINTENANCE OF TRAFFIC 40615195201      |                            |                            |
  0740 0580  1  2                    LUMP |  950000.00000     950000.00|                            |
  LANDSCAPE COMPLETE- LARGE PLANTS        |                            |                            |
  40615195201                             |                            |                            |
  0745 0999 25                       LUMP |   25000.00000      25000.00|                            |
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            |
  40615195201                             |                            |                            |
          SECTION 0004 TOTALS             |             $  1,012,000.00|             $              |              $
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0005  ARCHITECTURAL
                                          |                            |                            |
  0750 0735 74  1                    LUMP | 1850000.00000    1850000.00|                            |
  TOLL PLAZA, LOCATION 1 Anclote M/L      |                            |                            |
  40615175201                             |                            |                            |
  0755 0735 74  2                    LUMP | 1800000.00000    1800000.00|                            |
  TOLL PLAZA, LOCATION 2 Spring Hill M/L  |                            |                            |
  40615175201                             |                            |                            |
  0760 0735 74  3                    LUMP | 1800000.00000    1800000.00|                            |
  TOLL PLAZA, LOCATION 3 Oak Hammock M/L  |                            |                            |
  40615175201                             |                            |                            |
  0765 0735 74  4                    LUMP |  765000.00000     765000.00|                            |
  TOLL PLAZA, LOCATION 4 Van Dyke NB      |                            |                            |
  40615175201                             |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M83           LETTING DATE: 04/23/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   4  )                    |(       )                   |(      )
                                          |GLF CONSTRUCTION CORPORATIO |                            |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0770 0735 74  5                    LUMP |  765000.00000     765000.00|                            |
  TOLL PLAZA, LOCATION 5 Van Dyke SB      |                            |                            |
  40615175201                             |                            |                            |
  0775 0735 74  6                    LUMP |  765000.00000     765000.00|                            |
  TOLL PLAZA, LOCATION 6 SR 54 NB         |                            |                            |
  40615175201                             |                            |                            |
  0780 0735 74  7                    LUMP |  765000.00000     765000.00|                            |
  TOLL PLAZA, LOCATION 7 SR 54 SB         |                            |                            |
  40615175201                             |                            |                            |
  0785 0735 74  8                    LUMP |  765000.00000     765000.00|                            |
  TOLL PLAZA, LOCATION 8 County Line Rd   |                            |                            |
  NB 40615175201                          |                            |                            |
  0790 0735 74  9                    LUMP |  765000.00000     765000.00|                            |
  TOLL PLAZA, LOCATION 9 County Line Rd   |                            |                            |
  SB 40615175201                          |                            |                            |
  0795 0735 74 10                    LUMP |  765000.00000     765000.00|                            |
  TOLL PLAZA, LOCATION 10 SR 50 NB        |                            |                            |
  40615175201                             |                            |                            |
  0800 0735 74 11                    LUMP |  765000.00000     765000.00|                            |
  TOLL PLAZA, LOCATION 11 SR 50 SB        |                            |                            |
  40615175201                             |                            |                            |
  0805 0735 88                       LUMP |  140000.00000     140000.00|                            |
  TOLL PLAZA MODIFY EXISTING 40615175201  |                            |                            |
          SECTION 0005 TOTALS             |             $ 11,710,000.00|             $              |              $
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0006  INTELLIGENT TRANSPORTATION SYSTEM
                                          |                            |                            |
  0810 0555  1  1             1295.000 LF |      12.50000      16187.50|                            |
  DIRECTIONAL BORE, LESS THAN 6"          |                            |                            |
  0815 0555  1  2             1260.000 LF |      14.00000      17640.00|                            |
  DIRECTIONAL BORE, 6" TO < 12"           |                            |                            |
  0820 0639  1 22                4.000 AS |    6000.00000      24000.00|                            |
  ELECTRICAL POWER SERVICE, UNDERGROUND,  |                            |                            |
  PURCHASED BYCONTRACTOR FROM POWER       |                            |                            |
  COMPANY                                 |                            |                            |
  0825 0639  2  1             7929.000 LF |       1.75000      13875.75|                            |
  ELECTRICAL SERVICE WIRE                 |                            |                            |
  0830 0641  2 12                8.000 EA |     600.00000       4800.00|                            |
  PRESTRESSED CONCRETE POLE, F&I, TYPE    |                            |                            |
  P-II SERVICE POLE                       |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M83           LETTING DATE: 04/23/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   4  )                    |(       )                   |(      )
                                          |GLF CONSTRUCTION CORPORATIO |                            |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0835 0690 34  1                4.000 EA |    5200.00000      20800.00|                            |
  COMPLETE POLE REMOVAL- DEEP,  DIRECT    |                            |                            |
  BURIAL                                  |                            |                            |
  0840 0783  1121             1770.000 LF |       1.65000       2920.50|                            |
  ITS FIBER OPTIC CABLE, F& I,            |                            |                            |
  UNDERGROUND, 2 -12 FIBERS               |                            |                            |
  0845 0783  1122            10500.000 LF |       1.70000      17850.00|                            |
  ITS FIBER OPTIC CABLE, F& I,            |                            |                            |
  UNDERGROUND, 13 -48 FIBERS              |                            |                            |
  0850 0783  1600             3000.000 LF |       1.10000       3300.00|                            |
  ITS FIBER OPTIC CABLE, REMOVE           |                            |                            |
  0855 0783  2 31              528.000 EA |      47.00000      24816.00|                            |
  ITS FIBER OPTIC CONNECTION, INSTALL,    |                            |                            |
  SPLICE                                  |                            |                            |
  0860 0783  3 11                7.000 EA |     515.00000       3605.00|                            |
  ITS FIBER OPTIC CONNECTION HARDWARE,    |                            |                            |
  F&I, SPLICE ENCLOSURE                   |                            |                            |
  0865 0783  3 12               48.000 EA |      62.00000       2976.00|                            |
  ITS FIBER OPTIC CONNECTION HARDWARE,    |                            |                            |
  F&I, SPLICE, TRAY                       |                            |                            |
  0870 0783  3 13              432.000 EA |      26.00000      11232.00|                            |
  ITS FIBER OPTIC CONNECTION HARDWARE,    |                            |                            |
  F&I, PRETERMINATED CONNECTOR ASSEMBLY   |                            |                            |
  0875 0783  3 16               15.000 EA |     600.00000       9000.00|                            |
  ITS FIBER OPTIC CONNECTION HARDWARE,    |                            |                            |
  F&I, PATCH PANEL. FIELD TERMINATED      |                            |                            |
  0880 0783  3 17               36.000 EA |      90.00000       3240.00|                            |
  ITS FIBER OPTIC CONNECTION HARDWARE,    |                            |                            |
  F&I, CONNECTOR PANEL                    |                            |                            |
  0885 0783  4112            20760.000 LF |       7.00000     145320.00|                            |
  ITS CONDUIT, F& I, UNDERGROUND          |                            |                            |
  0890 0783  4132             4765.000 LF |       5.00000      23825.00|                            |
  ITS CONDUIT, INSTALL, UNDERGROUND       |                            |                            |
  0895 0783  4152              620.000 LF |       7.50000       4650.00|                            |
  ITS CONDUIT, ADJUST/MODIFY, UNDERGROUND |                            |                            |
  0900 0783  4160             4995.000 LF |       3.50000      17482.50|                            |
  ITS CONDUIT, REMOVE&DISPOSE             |                            |                            |
  0905 0783  5  1               27.000 EA |    1100.00000      29700.00|                            |
  ITS PULL BOX FOR FIBER OPTIC CABLE,     |                            |                            |
  FURNISH AND INSTALL                     |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M83           LETTING DATE: 04/23/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   4  )                    |(       )                   |(      )
                                          |GLF CONSTRUCTION CORPORATIO |                            |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0910 0783  5  5                2.000 EA |     325.00000        650.00|                            |
  ITS PULL BOX FOR FIBER OPTIC CABLE,     |                            |                            |
  ADJUST AND MODIFY                       |                            |                            |
  0915 0783  6  1               11.000 EA |    5100.00000      56100.00|                            |
  ITS SPLICE BOX FOR FIBER OPTIC CABLE, F |                            |                            |
  & I                                     |                            |                            |
  0920 0783  7  1                1.000 EA |     430.00000        430.00|                            |
  ITS PULL & JUNCTION BOX, FURNISH AND    |                            |                            |
  INSTALL                                 |                            |                            |
  0925 0783  7  3                4.000 EA |     165.00000        660.00|                            |
  ITS PULL & JUNCTION BOX, INSTALL        |                            |                            |
  0930 0783  7  7                9.000 EA |     120.00000       1080.00|                            |
  ITS PULL & JUNCTION BOX, REMOVE &       |                            |                            |
  STOCKPILE                               |                            |                            |
  0935 0785  2192               11.000 EA |   13000.00000     143000.00|                            |
  ITS FIELD CABINET, F&I, SPECIAL, GROUND |                            |                            |
  MOUNT                                   |                            |                            |
          SECTION 0006 TOTALS             |             $    599,140.25|             $              |              $
====================================================================================================================================
     CONTRACT TOTALS                      |             $ 27,889,484.78|             $          0.00|              $          0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________      ______________________
                                                      District Contracts Administrator      DATE

                                 NOTE: Failure to file a protest within the time prescribed
                                       in section 120.57(3), Florida Statutes, or failure to
                                       post the bond or other security required by law within
                                       the time allowed for filing a bond shall constitute a
                                       waiver of proceedings under chapter 120, Florida Statutes.


