



Tabulation of Bids

Contract ID: E8P66

Counties: BROWARD, MIAMI-DADE, PALM BEACH, TURNPIKE

Letting Date: August 11, 2015

District(s): Turnpike

Call Order: 001

Project(s): N/A

Contract Time: 120 CALENDAR DAYS

Min:

Max:

Contract Description: ENHANCED REFERENCE MARKERS - ZONE 1

Line No / Item ID				(1) COMPLETE HIGHWAY IDENTITY, INC.		(2) DBI SERVICES, LLC		(3) ACME BARRICADES, L.C.	
Item Description									
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount		
SECTION:	0001	MAINTENANCE SUPPORT SERVICES (MH)	Cat Alt Set:	Cat Alt Member:	LCC:				
0005	0700 1 11	260.000	225.00000	58,500.00	285.00000	74,100.00	314.00000	81,640.00	
	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS							
0010	0700 1 60	130.000	10.00000	1,300.00	4.00000	520.00	10.00000	1,300.00	
	SINGLE POST SIGN, REMOVE	AS							
Section Totals:				\$59,800.00		\$74,620.00		\$82,940.00	
Life Cycle Costs:									
Section Total with LCC:				\$59,800.00		\$74,620.00		\$82,940.00	
Contract Item Totals				\$59,800.00	\$74,620.00	\$82,940.00			
Contract Time Totals									
Contract Life Cycle Costs Totals				\$0.00	\$0.00	\$0.00			
Contract Grand Totals				\$59,800.00	\$74,620.00	82,940.00			

() indicates item is bid as Lump Sum



Tabulation of Bids

Contract ID: E8P66

Counties: BROWARD, MIAMI-DADE, PALM BEACH, TURNPIKE

Letting Date: August 11, 2015

District(s): Turnpike

Call Order: 001

Project(s): N/A

Contract Time: 120 CALENDAR DAYS

Min:

Max:

Contract Description: ENHANCED REFERENCE MARKERS - ZONE 1

Line No / Item ID		(4) M&D SIGNAGE LLC		(5) DESIGN SOLUTIONSFL, INC.		(6) LYNNE SERVICES, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
SECTION:	0001	Cat Alt Set:		Cat Alt Member:		LCC:	
	MAINTENANCE SUPPORT SERVICES (MH)						
0005	0700 1 11 260.000	325.00000	84,500.00	318.00000	82,680.00	384.62000	100,001.20
	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF AS						
0010	0700 1 60 130.000	10.00000	1,300.00	35.00000	4,550.00	25.00000	3,250.00
	SINGLE POST SIGN, REMOVE AS						
Section Totals:		\$85,800.00		\$87,230.00		\$103,251.20	
Life Cycle Costs:							
Section Total with LCC:		\$85,800.00		\$87,230.00		\$103,251.20	
Contract Item Totals		\$85,800.00		\$87,230.00		\$103,251.20	
Contract Time Totals							
Contract Life Cycle Costs Totals		\$0.00		\$0.00		\$0.00	
Contract Grand Totals		\$85,800.00		\$87,230.00		103,251.20	

() indicates item is bid as Lump Sum



Tabulation of Bids

Contract ID: E8P66

Counties: BROWARD, MIAMI-DADE, PALM BEACH, TURNPIKE

Letting Date: August 11, 2015

District(s): Turnpike

Call Order: 001

Project(s): N/A

Contract Time: 120 CALENDAR DAYS

Min:

Max:

Contract Description: ENHANCED REFERENCE MARKERS - ZONE 1

Line No / Item ID				(7) WEEKLEY ASPHALT PAVING, INC.		(8) TRAFFIC CONTROL DEVICES, INC.		(9) S&B TECHNOLOGIES INC	
Item Description									
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	MAINTENANCE SUPPORT SERVICES (MH)		Cat Alt Set:		Cat Alt Member:		LCC:	
0005	0700 1 11	260.000	400.00000	104,000.00	377.00000	98,020.00	501.00000	130,260.00	
	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS							
0010	0700 1 60	130.000	15.00000	1,950.00	92.00000	11,960.00	49.00000	6,370.00	
	SINGLE POST SIGN, REMOVE	AS							
Section Totals:				\$105,950.00		\$109,980.00		\$136,630.00	
Life Cycle Costs:									
Section Total with LCC:				\$105,950.00		\$109,980.00		\$136,630.00	
Contract Item Totals				\$105,950.00		\$109,980.00		\$136,630.00	
Contract Time Totals									
Contract Life Cycle Costs Totals				\$0.00		\$0.00		\$0.00	
Contract Grand Totals				\$105,950.00		\$109,980.00		136,630.00	

() indicates item is bid as Lump Sum



Tabulation of Bids

Contract ID: E8P66

Counties: BROWARD, MIAMI-DADE, PALM BEACH, TURNPIKE

Letting Date: August 11, 2015

District(s): Turnpike

Call Order: 001

Project(s): N/A

Contract Time: 120 CALENDAR DAYS

Min:

Max:

Contract Description: ENHANCED REFERENCE MARKERS - ZONE 1

Line No / Item ID Item Description		(10) ECO CONSTRUCTION AND MAINTENANCE MANAGEMENT, LLC		(11) MIDASCO LLC		(12) TRAFFIC CONTROL PRODUCTS OF FLORIDA, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	MAINTENANCE SUPPORT SERVICES (MH)	Cat Alt Set:		Cat Alt Member:		LCC:	
0005 0700 1 11	260.000	565.90000	147,134.00	650.00000	169,000.00	749.00000	194,740.00
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF							
0010 0700 1 60	130.000	112.50000	14,625.00	50.00000	6,500.00	1.00000	130.00
SINGLE POST SIGN, REMOVE							
Section Totals:			\$161,759.00		\$175,500.00		\$194,870.00
Life Cycle Costs:							
Section Total with LCC:			\$161,759.00		\$175,500.00		\$194,870.00
Contract Item Totals			\$161,759.00	\$175,500.00		\$194,870.00	
Contract Time Totals							
Contract Life Cycle Costs Totals			\$0.00	\$0.00		\$0.00	
Contract Grand Totals			\$161,759.00	\$175,500.00		194,870.00	



Tabulation of Bids

Contract ID: E8P66

Counties: BROWARD, MIAMI-DADE, PALM BEACH, TURNPIKE

Letting Date: August 11, 2015

District(s): Turnpike

Call Order: 001

Project(s): N/A

Contract Time: 120 CALENDAR DAYS

Min:

Max:

Contract Description: ENHANCED REFERENCE MARKERS - ZONE 1

() indicates item is bid as Lump Sum



Tabulation of Bids

Contract ID: E8P66

Counties: BROWARD, MIAMI-DADE, PALM BEACH, TURNPIKE

Letting Date: August 11, 2015

District(s): Turnpike

Call Order: 001

Project(s): N/A

Contract Time: 120 CALENDAR DAYS

Min:

Max:

Contract Description: ENHANCED REFERENCE MARKERS - ZONE 1

Line No / Item ID				(13) N.S. MARINE & INDUSTRIAL CORP.		(14) FLORIDA SAFETY CONTRACTORS, INC.			
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION:	0001	MAINTENANCE SUPPORT SERVICES (MH)		Cat Alt Set:		Cat Alt Member:		LCC:	
0005	0700 1 11	260.000		750.00000	195,000.00	935.00000	243,100.00		
	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS							
0010	0700 1 60	130.000		150.00000	19,500.00	50.00000	6,500.00		
	SINGLE POST SIGN, REMOVE	AS							
Section Totals:					\$214,500.00		\$249,600.00		
Life Cycle Costs:									
Section Total with LCC:					\$214,500.00		\$249,600.00		
Contract Item Totals					\$214,500.00		\$249,600.00		
Contract Time Totals									
Contract Life Cycle Costs Totals					\$0.00		\$0.00		
Contract Grand Totals					\$214,500.00		\$249,600.00		

() indicates item is bid as Lump Sum



Tabulation of Bids

Contract ID: E8P67

Counties: LAKE, ORANGE, OSCEOLA, POLK, SEMINOLE, SUMTER, TURNPIKE

Letting Date: August 11, 2015

District(s): Turnpike

Call Order: 002

Project(s): N/A

Contract Time: 120 CALENDAR DAYS

Min: Max:

Contract Description: ENHANCED REFERENCE MARKERS - ZONES 3 & 4

Line No / Item ID		(1) COMPLETE HIGHWAY IDENTITY, INC.		(2) ACME BARRICADES, L.C.		(3) TRAFFIC CONTROL PRODUCTS OF FLORIDA, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
SECTION: 0001	MAINTENANCE SUPPORT SERVICES (MH)	Cat Alt Set:		Cat Alt Member:		LCC:	
0005 0700 1 11	470.000	225.00000	105,750.00	248.00000	116,560.00	271.00000	127,370.00
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF							
0010 0700 1 60	236.000	10.00000	2,360.00	10.00000	2,360.00	1.00000	236.00
SINGLE POST SIGN, REMOVE							
Section Totals:		\$108,110.00		\$118,920.00		\$127,606.00	
Life Cycle Costs:							
Section Total with LCC:		\$108,110.00		\$118,920.00		\$127,606.00	
Contract Item Totals		\$108,110.00		\$118,920.00		\$127,606.00	
Contract Time Totals							
Contract Life Cycle Costs Totals		\$0.00		\$0.00		\$0.00	
Contract Grand Totals		\$108,110.00		\$118,920.00		127,606.00	



Tabulation of Bids

Contract ID: E8P67

Counties: LAKE, ORANGE, OSCEOLA, POLK, SEMINOLE, SUMTER, TURNPIKE

Letting Date: August 11, 2015

District(s): Turnpike

Call Order: 002

Project(s): N/A

Contract Time: 120 CALENDAR DAYS

Min: Max:

Contract Description: ENHANCED REFERENCE MARKERS - ZONES 3 & 4

Line No / Item ID		(4) DBI SERVICES, LLC		(5) AKCA INC.		(6) CAMPOLONG ENTERPRISES, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
SECTION:	0001	Cat Alt Set:		Cat Alt Member:		LCC:	
	MAINTENANCE SUPPORT SERVICES (MH)						
0005	0700 1 11 470.000	285.00000	133,950.00	280.00000	131,600.00	296.30000	139,261.00
	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF AS						
0010	0700 1 60 236.000	4.00000	944.00	40.00000	9,440.00	25.00000	5,900.00
	SINGLE POST SIGN, REMOVE AS						
Section Totals:			\$134,894.00		\$141,040.00		\$145,161.00
Life Cycle Costs:							
Section Total with LCC:			\$134,894.00		\$141,040.00		\$145,161.00
Contract Item Totals			\$134,894.00		\$141,040.00		\$145,161.00
Contract Time Totals							
Contract Life Cycle Costs Totals			\$0.00		\$0.00		\$0.00
Contract Grand Totals			\$134,894.00		\$141,040.00		145,161.00



Tabulation of Bids

Contract ID: E8P67

Counties: LAKE, ORANGE, OSCEOLA, POLK, SEMINOLE, SUMTER, TURNPIKE

Letting Date: August 11, 2015

District(s): Turnpike

Call Order: 002

Project(s): N/A

Contract Time: 120 CALENDAR DAYS

Min: Max:

Contract Description: ENHANCED REFERENCE MARKERS - ZONES 3 & 4

Line No / Item ID		(7) DESIGN SOLUTIONSFL, INC.		(8) M&D SIGNAGE LLC		(9) NEW FLORIDA INDUSTRIAL ELECTRIC, INC. (THE)	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
SECTION: 0001	MAINTENANCE SUPPORT SERVICES (MH)	Cat Alt Set:		Cat Alt Member:		LCC:	
0005 0700 1 11	470.000	297.00000	139,590.00	310.00000	145,700.00	322.89000	151,758.30
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF							
0010 0700 1 60	236.000	27.00000	6,372.00	10.00000	2,360.00	54.90000	12,956.40
SINGLE POST SIGN, REMOVE							
Section Totals:		\$145,962.00		\$148,060.00		\$164,714.70	
Life Cycle Costs:							
Section Total with LCC:		\$145,962.00		\$148,060.00		\$164,714.70	
Contract Item Totals		\$145,962.00		\$148,060.00		\$164,714.70	
Contract Time Totals							
Contract Life Cycle Costs Totals		\$0.00		\$0.00		\$0.00	
Contract Grand Totals		\$145,962.00		\$148,060.00		164,714.70	



Tabulation of Bids

Contract ID: E8P67

Counties: LAKE, ORANGE, OSCEOLA, POLK, SEMINOLE, SUMTER, TURNPIKE

Letting Date: August 11, 2015

District(s): Turnpike

Call Order: 002

Project(s): N/A

Contract Time: 120 CALENDAR DAYS

Min: Max:

Contract Description: ENHANCED REFERENCE MARKERS - ZONES 3 & 4

Line No / Item ID Item Description		(10) TRAFFIC CONTROL DEVICES, INC.		(11) WEEKLEY ASPHALT PAVING, INC.		(12) CHEYENNE ASPHALT INCORPORATED	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	MAINTENANCE SUPPORT SERVICES (MH)	Cat Alt Set:		Cat Alt Member:		LCC:	
0005 0700 1 11	470.000	345.00000	162,150.00	380.00000	178,600.00	410.33000	192,855.10
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF AS							
0010 0700 1 60	236.000	62.00000	14,632.00	11.00000	2,596.00	0.25000	59.00
SINGLE POST SIGN, REMOVE AS							
Section Totals:			\$176,782.00		\$181,196.00		\$192,914.10
Life Cycle Costs:							
Section Total with LCC:			\$176,782.00		\$181,196.00		\$192,914.10
Contract Item Totals			\$176,782.00		\$181,196.00		\$192,914.10
Contract Time Totals							
Contract Life Cycle Costs Totals			\$0.00		\$0.00		\$0.00
Contract Grand Totals			\$176,782.00		\$181,196.00		192,914.10



Tabulation of Bids

Contract ID: E8P67

Counties: LAKE, ORANGE, OSCEOLA, POLK, SEMINOLE, SUMTER,
TURNPIKE

Letting Date: August 11, 2015

District(s): Turnpike

Call Order: 002

Project(s): N/A

Contract Time: 120 CALENDAR DAYS

Min: **Max:**

Contract Description: ENHANCED REFERENCE MARKERS - ZONES 3 & 4

() indicates item is bid as Lump Sum



Tabulation of Bids

Contract ID: E8P67

Counties: LAKE, ORANGE, OSCEOLA, POLK, SEMINOLE, SUMTER, TURNPIKE

Letting Date: August 11, 2015

District(s): Turnpike

Call Order: 002

Project(s): N/A

Contract Time: 120 CALENDAR DAYS

Min: Max:

Contract Description: ENHANCED REFERENCE MARKERS - ZONES 3 & 4

Line No / Item ID		(13) ECO CONSTRUCTION AND MAINTENANCE MANAGEMENT, LLC		(14) N.S. MARINE & INDUSTRIAL CORP.		(15) MIDASCO LLC	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
SECTION: 0001	MAINTENANCE SUPPORT SERVICES (MH)	Cat Alt Set:		Cat Alt Member:		LCC:	
0005 0700 1 11	470.000	507.90638	238,716.00	525.00000	246,750.00	700.00000	329,000.00
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF							
0010 0700 1 60	236.000	112.50000	26,550.00	125.00000	29,500.00	50.00000	11,800.00
SINGLE POST SIGN, REMOVE							
Section Totals:		\$265,266.00		\$276,250.00		\$340,800.00	
Life Cycle Costs:							
Section Total with LCC:		\$265,266.00		\$276,250.00		\$340,800.00	
Contract Item Totals		\$265,266.00		\$276,250.00		\$340,800.00	
Contract Time Totals							
Contract Life Cycle Costs Totals		\$0.00		\$0.00		\$0.00	
Contract Grand Totals		\$265,266.00		\$276,250.00		340,800.00	



Tabulation of Bids

Contract ID: E8P67

Counties: LAKE, ORANGE, OSCEOLA, POLK, SEMINOLE, SUMTER,
TURNPIKE

Letting Date: August 11, 2015

District(s): Turnpike

Call Order: 002

Project(s): N/A

Contract Time: 120 CALENDAR DAYS

Min: **Max:**

Contract Description: ENHANCED REFERENCE MARKERS - ZONES 3 & 4

() indicates item is bid as Lump Sum