FLORIDA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 001
LETTING DATE : 10/17/06 2:30 PM
SET-ASIDE :
CONTRACT TIME : 120 CALENDAR DAYS

PROPOSAL ID : E8H75
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
The work specified in this contract consists if providing all labor, materials, equipment, and incidentals necessary to Install Motorist-Aid Call Box Pads at various locations, on the Homestead Extension Florida's Turnpike (HEFT), and Florida's Turnpike (Mainline), Milepost 0.0 to Milepost 47.0 and Milepost 0X to Milepost 152.0.

The 2004 Edition of the Florida Department of Transportation Standard Specifications shall be amended in accordance with the following.

FINPROJ(S) : 19075515211 (*) F.A. NO. : N/A COUNTIES : TURNPIKE

LOCAL NAME(*) : ADA MODIFICATIONS S.R. NO.(*) : US NO.(*) :
PROJ LIMITS(*): AT 22 BUILDINGS TURNPIKEWIDE

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	LAMBERT BROS., INC.	Responsive		$ 227,450.00	0.000%
2	OVERLAND CONSTRUCTION CO., INC. OVERLAND CONSTRUCTION	Responsive		$ 357,813.00	57.315%

Bid Order E8H75

FLORIDA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CALL ORDER : 001
LETTING DATE : 10/17/06 2:30 PM
SET-ASIDE :
CONTRACT TIME : 120 CALENDAR DAYS

PROPOSAL ID : E8H75
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
The work specified in this contract consists if providing all labor, materials, equipment, and incidentals necessary to Install Motorist-Aid Call Box Pads at various locations, on the Homestead Extension Florida's Turnpike (HEFT), and Florida's Turnpike (Mainline), Milepost 0.0 to Milepost 47.0 and Milepost 0X to Milepost 152.0.

The 2004 Edition of the Florida Department of Transportation Standard Specifications shall be amended in accordance with the following.

FINPROJ(S) : 19075515211 (*)
F.A. NO. : N/A
COUNTIES : TURNPIKE

LOCAL NAME(*) : ADA MODIFICATIONS
PROJ LIMITS(*): AT 22 BUILDINGS
S.R. NO.(*) : TURNPIKEWIDE
US NO.(*) :

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LAMBERT BROS., INC. UNIT PRICE	AMOUNT	(2) OVERLAND CONSTRUCTION CO., UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 BETTERMENT (MH)							
0005 0101 1 MOBILIZATION	LUMP	15000.00000	15000.00	95262.00000	95262.00		
0010 0102 1 MAINTENANCE OF TRAFFIC	1.000 LS	15000.00000	15000.00	45852.00000	45852.00		
0015 0160 3 STABILIZING MATERIAL COMMERCIAL	250.000 CY	45.00000	11250.00	70.84000	17710.00		
0020 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	10.000 TN	200.00000	2000.00	348.90000	3489.00		
0025 0400 2 15 CONC CLASS II (MISCELLANEOUS	180.000 CY	940.00000	169200.00	890.00000	160200.00		
0030 0575 1 1 SODDING (BAHIA)	2000.000 SY	4.50000	9000.00	12.00000	24000.00		
0035 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID)	LUMP	5000.00000	5000.00	5000.00000	5000.00		
0040 E110 3 2 REM OF EXIST STRUCTURES	100.000 SF	10.00000	1000.00	63.00000	6300.00		
SECTION 0001 TOTALS		$	227,450.00	$	357,813.00	$	
CONTRACT TOTALS		$	227,450.00	$	357,813.00	$	

CALL ORDER: 001 PROPOSAL ID: E8H75 LETTING DATE: 10/17/06 2:30 PM DISTRICT: 08

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LAMBERT BROS., INC. UNIT PRICE	AMOUNT	(2) OVERLAND CONSTRUCTION CO., UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ District Contracts Administrator _____ DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.