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RESPONSE TO QUESTIONS GROUP 4 
 
 

Question No. 1 We would like to submit the following cost question in regards to 
ramp plaza power services: 

 
In the Response to Questions Group 1, Q&A No. 12, we are directed to pay 
the utility provider the cost of power service drops connecting the ramp 
gantry buildings to the existing power grid.  We have performed extensive 
coordination with the utility provider.  They have been as helpful as they 
can and have provided a preliminary cost estimate and clarified details about 
the primary power distribution system that are not in the concept plans.  
However, the price is unusually large and they are not providing it as a firm 
price.  Their uncertainty in this situation is due to the pending changes for 
the USF campus.  They do not have a clear picture of what will be passing 
through the project site to the new campus.   The final configuration of that 
system will have a huge impact on both the costs of the power service drops 
and the distribution system we are responsible for bidding.  The already 
large price could easily be a lot larger (or even a lot smaller) depending on 
the final configuration of new electrical facilities to be provided for the 
campus.  Because of the large costs and volatility of this situation, would it 
be possible to issue an addendum excluding these costs from all our bids, or 
converting this part of the scope (including the primary distribution system 
already in the RFP) to an allowance?  We are particularly concerned by the 
fact that, as of a few weeks ago, TECO claimed that they had not talked to 
any other teams about this issue.  The figures they discussed with us are 
easily five to tens time greater than a normal power service drop situation. 

 
 
Response:  The intent of FTE’s requirement in Addendum No. 1 and 

Response to Question 12 in Response to Questions Group 1 was to 
have the Design Build firm coordinate with the local power 
supplier and cover the costs of any utility power line extensions 
and power service drops through the Pace Road construction 
limits to service infrastructure required for this project (Lighting, 
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Signals, Toll Plazas, and ITS).  Upgrades to the power company’s 
service lines capacity beyond the existing overhead line capacity 
for improvements beyond this project were not anticipated in 
Addendum No. 1.  To provide clarification of this requirement and 
to further address this question, FTE is issuing Attachment 30 in 
Addendum No. 9.   

 
 
 
Question No. 2 I have attached the details for the lighting on the adjacent Pace Rd. 

project. This project is scheduled to bid the same week as the Polk 
Parkway. The RFP did not detail the lighting design to be used for the 
light fixtures on Pace Rd.  
Does the Turnpike want all of the teams  to use the same  fixtures 
detailed in the adjacent Pace Rd project? 

 
 
Response:  The language in the RFP on page 62 states, “The contractor shall 

coordinate with the City of Lakeland and Polk County so that the 
decorative lighting fixtures installed along this section of Pace Road 
will be similar in both aesthetics and photometrics to the fixtures 
currently being installed on the County’s section of Pace Road 
adjoining this project to the east. Plans for the County’s 
enhancement project are included as a General Information 
Document.” 

 
The attachment referenced in the question (Sheets L-1 thru L-3) is 
a part of General Information Document 16 Polk County’s 
Enhancement Plans, which was inadvertently left out of the RFP 
disk.  This general information document is being provided in 
Addendum No. 9 in the file named “Gen Doc 16 Polk County’s 
Enhancement Plans.pdf”.  The City recommends supplying the 
same lighting type as that being used by Polk County 
Enhancement project.  Also as a point of clarification, the light 
poles in the County’s section of Pace Road have not been installed, 
however, as the question points out that project is currently 
advertised for bids.  Please note these plans are not intended to 
represent the bid set of plans for Polk County’s procurement, but 
are the latest plans FTE received from them. 

 


