



*Operates the statewide
Turnpike System as
part of the Florida
Department of
Transportation*

CHARLIE CRIST
Governor

STEPHANIE C. KOPELOUSOS
*Secretary of
Transportation*

JAMES L. ELY
Executive Director

Turnpike Headquarters:
Milepost 263, Bldg. 5315
Turkey Lake Service Plaza
Ocoee, FL 34761

Mailing Address:
P.O. Box 613069
Ocoee, FL 34761

Tel: 407.532.3999

www.floridasturnpike.com

NOTICE OF POSTING DATE CHANGE

DATE: August 28, 2009

TO: PROPOSERS

FROM:  Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8J81
Financial Project No.: 41757-1-52-01
Federal Aid Project No.: ARRA-047-B
County: Miami-Dade and Broward
Project Name: HEFT AET Conversion Phase 3

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

POSTING DATE CHANGE

The Department has received FHWA concurrence in Award for this project sooner than anticipated. In an effort to accelerate this ARRA project the following dates are hereby changed:

- **Posting of the Department's intended decision to Award:** changed from 9/08/09 to 9/01/09. Time unchanged.
- **Anticipated Award Date:** changed from 9/14/09 to 9/08/09. Time unchanged.
- **Anticipated Execution Date:** changed from 9/25/09 to 9/21/09. Time unchanged.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at the same number as shown above, ext. 3885.