



*Operates the statewide
Turnpike System as
part of the Florida
Department of
Transportation*

RICK SCOTT
Governor

ANANTH PRASAD, P.E.
Secretary of Transportation

DIANE GUTIERREZ-SCACCETTI
Executive Director and
Chief Executive Officer

Turnpike Headquarters:
Milepost 263, Bldg. 5315
Turkey Lake Service Plaza
Ocoee, FL 34761

Mailing Address:
P.O. Box 613069
Ocoee, FL 34761

Tel: 407.532.3999

www.floridasturnpike.com

ADDENDUM NO. 2

DATE: June 15, 2012

TO: PROPOSERS

FROM:  Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8M05
Financial Project Nos.: 431281-1-52-01 & 431281-3-52-01
County: Broward
Project Name: AET Conversion Phase 5B – Sawgrass Expressway

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

- **Florida's Turnpike Enterprise is temporarily suspending the procurement process for Contract E8M05 (FPID 431281-1-52-01 & 431281-3-52-01) pending possible scope revisions. The ATC meetings scheduled for June 21st and June 22nd are hereby canceled. A revised schedule to include ATC meetings will be sent out on a later date once procurement resumes.**

All other conditions of the subject contract remain unchanged.

If you are a **PROPOSAL HOLDER**, please acknowledge receipt of this Addendum on Page 1 of the Form 375-020-12 of your Proposal, and return with your bid.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at the same number as shown above, ext. 3885.